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SECTION -1

LIST OF IMPORTANT DATES

Tender Reference No. WBIDC/VIP/BOX CULVERT/23-24

List of Important Dates of Bids

Name of work

Completion period for construction

Date of issue of Notice Inviting Bid

The total Tender Document can be
www.whbtenders.gov.in / www.wbidc.com from

Time and Date of Pre-Bid Meeting

Venue of Pre-Bid Meeting

Bid uploading start Date
Last Date for Submission of Bid(s)

Time and Date for opening Technical Bid/Bids

Time, Date and Place of opening Financial Bids

Last date of Bid validity

Construction of a Box Culvert (3m by 3m
and 6 m wide)at canal portion within
Vidyasagar Industrial Park, Kharagpur

Within 60 days from the date of issue of
Work Order.

21/07/2023

downloaded from the e-procurement portal

27/07/2023 at 11-00 hours.

Office of West Bengal Industrial
Development Corporation Limited, Protiti,
23, Abanindranath Thakur Sarani, Kolkata-
700017.

28/07/2023 at 13-00 hours

04//08/2023 at 17-00 hours.
(As per server clock).

07/08/2023 at 12-00 hours
(as per server clock).

Place: WBIDCL Office at 23,
Abanindranath Tagore Sarani (Camac
Street), Kolkata-700017.

Will be intimated later to the technically
qualified bidder(s)

120 (one twenty) Days from the last date of
bid submission.
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Press Notice

E-Tender Reference No. WBIDC/VIP/BOX CULVERT/23-24

The Managing Director, West Bengal Industrial Development Corporation Limited (WBIDCL) invites item

rate e-tenders from renowned and eligible Service Providers for undertaking the following work:

Place : Kharagpur, West Bengal

Name of work: Construction of a Box Culvert (3m by 3m and 6 m wide) at canal
portion within Vidyasagar Industrial Park, Kharagpur

Earnest Money : 25000 (Rupee Twenty Five Thousand only)

Duration of Contract: 2 months from the issuance of work order.

The total Tender Document can be downloaded from the e-procurement portal
https://wbtenders.gov.in/nicgep/app from

Time, Date and Place of Pre-Bid Meeting: 12.00P.M , 27/07/2023 at WBIDCL Office

23,Abanindranath Tagore Sarani (Camac Street), Kolkata-700 017

Last date and time for submission of Online Tender : 04/08/2023

By Order

Managing Director, WBIDC
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NOTICE INVITING e-TENDER

E-tenders are invited on behalf of WBIDC by Managing Director, WBIDC, PROTITI, 23, Abanindranath
Tagore Sarani, Kolkata — 700 017 for the following work:-

Name of work

Construction of a Box Culvert at canal portion within Vidyasagar
Industrial Park, Kharagpur

Tender Reference No. WBIDC/VIP/BOX CULVERT/23-24

Location of work

Vidyasagar Industrial Park, Kharagpur

Estimated cost of the
Work

Rs. 7,74,969.00/- (Rupees seven lakh seventy four thousand nine
hundred & sixty nine only) excluding taxes

Time of completion

Within 60 (sixty) days from Date of issue of Work Order.

Quialification criteria

The bidder must be a reputed and reliable company having the
following credentials:

a. The bidder should have experience of similar nature of civil
work as per NIT.

b. For the purpose of the tender, similar works will mean,
Repairing Works.

c. Bidder should not be black listed with any State/ Central
Government, State /Central Government undertaking, Statutory/
Autonomous bodies constituted under the Central/ State statute
organization.

Earnest Money

Rs. 25,000/- (Rupees twenty five thousand only) to be submitted only
through online during submission of bid.

The scanned copy of the earnest money details must be uploaded at
the time of submission of bid through e-tender. The bid stands
cancelled in its entirely if the EMD is not provided.

Availability of Tender
Documents

Tender documents will be available w.e.f. 21/07/2023from the e-
procurement portal www.whtenders.gov.in or www.wbidc.com.

Site Visit

Bidders are advised to visit the site before submission of bid.

Pre-Bid Meeting:

27/07/2023 at 11.00 hrs.

Bid uploading Start Date

28/07/2023 at 13.00 hours

Last date of Submission
of tender

Bidding documents, signed by authorized person of the bidder, must be
submitted online on or before 04/08/2023 at 17-00 Hrs. (as per server
clock).

Procedure for submission
of tender

Bidders are requested to submit their tenders through e-procurement
portal www.wbtenders.gov.in.  If required, the bidders may be
requested to submit the hard/original copy of the technical bid at the
time of verification of the documents
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07/08/2023 at  Time: 12-00 hours (as per server clock).

Place: WBIDCL Office at 23, Abanindranath Tagore Sarani (Camac

Date, time and venue of | Street), Kolkata-700 017.

opening of Technical Bid | If the office happens to be closed on the date of opening of the bids as

specified, the bids will be opened on the next working day at the same

time and venue.

Date and Time of Opening | Date and time of opening of Financial Bids will be intimated later to the
of Financial Bid technically qualified bidder(s).

120 (one twenty) days from the date of submission of tender.

If any bidder/tenderer withdraws his bid/ tender before the said period

or makes any modifications in the terms and conditions of the bid, the

said earnest money shall stand forfeited

Taxes on materials and/or finished work like works, contract tax, etc. in

respect of this contract whether in vogue or may be imposed in future

Taxation shall be payable by the contractor and WBIDC will not entertain any

claim whatsoever in this respect. However any benefit due to reduction

of taxes etc. shall be passed on to WBIDC.

Validity of the bid

NOTE : Other details can be seen in the bidding document. WBIDC reserves to itself the right to reject
any or all the tenders received without assigning any reason thereof.
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Section 2
Instructions to Bidders (ITB)

A. General
Scope of Bid

The Employer — “Managing Director, West Bengal Industrial Development Corporation Limited”
invites tender for “Construction of a Box Culvert (3m by 3m and 6 m wide) at canal portion
within Vidyasagar Industrial Park, Kharagpur”.

The successful Bidder will be expected to complete the Works within 60 (sixty) days from the issue
of the Work Order.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer,
bid/ tender, bidding/tendering, etc.) are synonymous.

Eligible Bidders

This Invitation for Bids is open to all eligible and renowned bidders who have previous experiences of
successfully completing similar nature of Works.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the
Central Government, the State Government or any public undertaking, autonomous body, authority by
whatever name called under the Central or the State Government.

Quialification of the Bidder

All bidders shall upload all the information as requested in Section 3, Qualification Information along
with the Technical Part and Form of Bid (Format given in page- 43) along with the financial part of
the Bid Document.

All bidders shall include the following information and documents with their bids in Section 3.,
Qualification Information :

(a) copies of original documents defining the constitution or legal status, place of registration, and
principal place of business; written power of attorney of the signatory of the Bid to commit the
Bidder;

(b) total monetary value of civil construction works performed for each at least of the last 3 (three)
years;

(c) Experience in works of a similar nature and size for each at least in the last 3(three) years and
details of works in progress or contractually committed with certificates from the concerned officer of
the rank of Executive Engineer or equivalent.

(d) Evidence of ownership of major items of construction equipment by providing a list of
construction equipment and providing evidence of arrangement of possessing them on
hire/lease/buying

(e) Details of the technical personnel proposed to be employed for the Contract

(f) Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's
reports for the past 3 (three) years;

(9) An undertaking that the bidder will be able to invest the Contract Price of works, during the
implementation of the works;
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(h) Evidence of access to line(s) of credit and availability of other financial resources/ facilities of the
contract value certified by banker (the certificate being not more than 3 months old.)

() Authority to seek references from the Bidder's bankers;

(j) information regarding any litigation or arbitration during the last five years in which the Bidder is
involved, the parties concerned, the disputed amount, and the matter;

(k) Proposals if any, for subcontracting any component of the Work; and

(I) The proposed construction/ execution activity bar —chart from the start of work up to completion of
the work, backed with equipment and material planning and deployment, duly supported with Quality
Management Plan proposed to be adopted, justifying their capability of execution and completion of
the work as per technical specifications and within the stipulated period of completion.

4.3A To qualify for award of the Contract, each bidder should have in the last three years:

a) A minimum average yearly turnover of at least the value of estimated cost during last three (3)
years and net worth in each of last three financial years must be positive. Balance sheets and
profit & loss statements of last three years to be submitted as a proof.

Intending tenderers should produce credentials of a similar nature of completed work of the
minimum value of 40% of the estimated amount put to tender during 5(five) years prior to the date
of issue of the tender notice; or,ii) Intending tenderers should produce credentials of 2(two) similar
nature of completed work, each of the minimum value of 30% of the estimated amount put to tender
during 5(five) years prior to the date of issue of the tender notice; or,iii) Intending tenderers should
produce credentials of one single running work of similar nature which has been completed to the
extent of 80% or more and value of which is not less than the desired value at (i) above; In case of
running works, only those tenderers who will submit the certificate of satisfactory running work
from the concerned Executive Engineer, or equivalent competent authority will be eligible for the
tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily
and also that no penal action has been initiated against the executed agency, i.e., the tenderer.
Payment certificate will not be treated as credential

Credential certificate issued by the Executive Engineer or equivalent or competent authority of a
State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies
constituted under the Central/ State statute, on the executed value of completed/ running work will
be taken as credential.

Documentary Evidence in Support of the above should be submitted.

4.4B (a)Each bidder must produce:
(i) An affidavit that the information furnished with the bid documents is correct in all respects;

0] Valid License regarding engagement of workers from labour department, Govt. of WB.

(i) PAN

(iii) GST certificate

(iv) PF and ESI registration no.

(V) Trade license

(vi) Copies of Income Tax Return filed in previous three Financial Years.

(vii) GST payment certificate.
(viii)  Power of Attorney to be furnished on Stamp paper of relevant value.

(ix) Joint Venture / Consortium Agreement to be furnished on Stamp paper of relevant value in
case of Joint Venture / LPP {not more than two members} Clearly mentioning the Intent of
Consortium its lead member and roles and Responsibilities of Parties.
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8
8.1

Each bidder must demonstrate:

availability for construction work, either owned, or on lease or on hire, of the key
equipment(s) including equipments required for establishing field laboratory to perform the
mandatory tests

availability of technical personnel for construction work as stated above

Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of
any advance payments which may be made under the Contract, of not less than the amount
specified in 4.2(g) above.

Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's
compliance with the qualifying criteria.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

(i)  Made misleading or false representations in the forms, statements, affidavits and attachments
submitted in proof of the qualification requirements; and/or

(i) Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.

One Bid per Bidder

Each Bidder shall submit only one Bid for the work. A Bidder who submits more than one Bid will
cause
the proposals with the Bidder's participation to be disqualified.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will, in no case, be responsible or liable for those costs.

Site Visit
The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize
himself with the Site of Works and its surroundings including and obtain all information that may be

necessary for preparing the Bid and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder's own expense.

For site visit or for any clarifications relating to this Tender Document, the bidder may contact the
person(s) whose contact details are given below:

Mr. Soumitra Sen
Advisor (Project), WBIDC
Phone no. 033-22553838

Ms. Subrata Chanda
Executive Assistant (IP&P)
Phone No. 033-22553866

B. Bidding Documents

Content of Bidding Documents
The tenders are to be submitted through online to the website stated in two folders at a time, one is
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Technical Proposal & the other is Financial Proposal before the prescribed date and time using the
Digital Signature (DSC). The documents are to be uploaded virus scanned copy duly digitally signed.
The documents will get encrypted.

PREQUALIFICATION PROPOSAL

Technical Proposal :

The Technical Proposal should contain scanned copies of the following in three cover folders:

a. Statutory Cover containing the following digitally signed documents :

1. Tender Document

2. Tender Drawings

3. Addenda issued in accordance with Clause 10 of ITB
3. RTGS/NEFT Details for submission EMD.

b. Non Statutory cover containing the following digitally signed documents :

Sl Category Sub category Details

No. Name Description

1 Qualifica’gion Section 3 of NIT F_orm given in Section 3 is to be filled up, duly

Information signed and stamped

(i) An affidavit that the information furnished with
the bid documents is correct in all respects; and

(iii) Valid License regarding engagement of
workers from labour department, Govt. of
WB.

(iv) PAN

(v) PFand ESI registration no

(vi) Trade license

(vii) ITR filed in previous three Financial Years

(viii) GST certificate

Certificate As per Clause 4.4 B(a) | (iX) GST payment certificate

(x) Power of Attorney to be furnished on Stamp
paper of relevant value.

(xi) Joint Venture / Consortium Agreement to be
furnished on Stamp paper of relevant value
in case of Joint Venture / LPP {not more
than two members} Clearly mentioning the
Intent of Consortium its lead member and
roles and Responsibilities of Parties.

A minimum average yearly turnover of at
least the value of estimated cost during
last three (3) years and net worth in each
of last three financial years must be
positive. Balance sheets and profit & loss
Credentials As per Clause 4.3 A (b) zhagfnr?tigésazf;ﬁto?{ ee years to be
b) Intending tenderers should produce
credentials of a similar nature of completed
work of the minimum value of 40% of the
estimated amount put to tender during 5(five)
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Category Sub category Details
Name Description

years prior to the date of issue of the tender
notice; or,ii) Intending tenderers should
produce credentials of 2(two) similar nature of
completed work, each of the minimum value
of 30% of the estimated amount put to tender
during 5(five) years prior to the date of issue
of the tender notice; or,iii) Intending tenderers
should produce credentials of one single
running work of similar nature which has been
completed to the extent of 80% or more and
value of which is not less than the desired
value at (i) above; In case of running works,
only those tenderers who will submit the
certificate of satisfactory running work from
the concerned Executive Engineer, or
equivalent competent authority will be eligible
for the tender. In the required certificate it
should be clearly stated that the work is in
progress satisfactorily and also that no penal
action has been initiated against the executed
agency, i.e., the tenderer. Payment certificate
will not be treated as credential

c) Credential certificate issued by the
Executive Engineer or equivalent or
competent authority of a State/ Central
Government, State /Central Government
undertaking,  Statutory/  Autonomous
bodies constituted under the Central/ State
statute, on the executed value of
completed/ running work will be taken as
credential.

C. Additional Information : Documents in favour of any additional information required in NIT.

Financial Proposal :
The Financial Proposal contains the following documents :

(i)  Form of Bid as specified in Section 6;
(if)  Priced bill of quantities for items (filled in BOQ).

: Submission of Statutory and Non Statutory covers are compulsory for acceptance of the bid.

The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms and
specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids,
which are not substantially responsive to the requirements of the Bid Documents, shall be rejected.

Clarification of Bidding Documents and Pre-bid Meeting

A prospective Bidder requiring any clarification of the bidding documents may raise the query/queries
at the Pre-bid Meeting. Copies of the Employer’s response will be uploaded to the website, including
a description of the inquiry, but without identifying its source.
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921

9.2.2

9.23

9.24

The bidder or his authorized representative is invited to attend the pre-bid meeting on 27.07.2023
(WBIDC office).

The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be
raised at that stage.

The bidder is requested to submit any questions in writing or by mail so as to reach the Employer not
later than 24 hours before the meeting.

Minutes of the meeting, including the text of the questions raised (without identifying the source of
the enquiry) and the responses given will be uploaded in the official website of WBIDCL. Any
modifications of the bidding documents listed in Clause 8.1 of ITB, which may become necessary as a
result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.
Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents by
uploading the addenda in the website.

Any addendum thus uploaded shall be part of the bidding documents

Language of Bid
All documents relating to the Bid shall be in English

Documents Comprising the Bid

The following documents, which are to be signed on every page by the bidder and submitted with
thetechnical bid, will be deemed to be part of the bid.

Section Particulars

Notice inviting Tender

Instruction to the bidders

1
2
3. Qualification Information (Conditions of Contract)
4

Tender Drawings
Bid Prices

The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill
of Quantities submitted by the Bidder.

The rates quoted by the Contractor shall be deemed to be inclusive of all taxes of Central and State
Governments, local bodies and authorities.

The quantities of the various items mentioned in the BOQ are approximate and may vary up to any
extent or be deleted altogether. The quoted rate shall, however, remain firm and fixed for the total
duration of the project. The Contractor, in his own interest, should get an indication of the probable
extent of the work to be executed under any particular item in the schedule, before undertaking any
preliminary and enabling work or purchasing bought-out components related to the work.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not
be subject to adjustment.

Currencies of Bid
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14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
15. Bid Validity

Bids shall remain valid for a period 120 (one twenty) days after the deadline date for bid submission
specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as

non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period. The request and the
bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without
forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his Earnest Money for a period of the
extension, and in compliance with Clause 16 of ITB in all respects.

16. Earnest Money
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for an amount Rs.25,000/-

(Rupees twenty five thousand only) to be submitted only through online during submission of bid.

16.1 The scanned copy of the earnest money details must be uploaded at the time of submission
of bid through e-tender. The bid stands cancelled in its entirely if the EMD is not provided.
16.2 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by the Employer as non-

responsive.

16.3 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid
validity period specified in Clause 15.1 of ITB.

The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the required Performance Security.

The Earnest Money may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid
validity;
b) If the bidder does not accept the correction of Bid Price pursuant to clause 25
c) Inthe case of a successful Bidder, if the Bidder fails within the specified time limit to
i.  Sign the Agreement; and/or
ii.  Furnish the required Performance Security.

Alternative Proposals by Bidders

Bidders shall submit offers that comply with the requirements of the bidding documents.
Alternative proposals will be rejected as non-responsive.

Format and Signing of Bid

The Bidder shall submit online one set of the bid comprising of the documents as described in Clause
12 of ITB.

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person or
persons signing the Bid.

The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions
issued by the Employer, or as necessary to correct errors made by the Bidder, in which case such
corrections shall be made by scoring out the cancelled portion, writing the correction and initialing
and dating it by the person or persons signing the Bid.
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Submission of Bids
Submission of Bids

The Bidder shall upload his bid on or before the last date of submission of bid within the stipulated
time.

Deadline for Submission of Bids : The last date of uploading of Bid is 04.08.2023 at 17.00 hrs, (as
per server clock)

Late Bids : Bids after the last date of submission cannot be uploaded.
Bid Opening and Evaluation
Bid Opening

The Employer will online open the bids received at the time, date and place as specified. In the event
of the specified date for the opening of bids being declared a holiday for the Employer, the Bids will
be opened at the appointed time and location on the next working day.

Evaluation of the technical bids shall be taken up and completed and a list will be drawn up of the
responsive bids whose financial bids are eligible for consideration.

. The date of Financial Bid Opening will be notified to the technically qualified bidders at a later date.
In the event of the specified date being declared a holiday for the Employer, the bids will be opened at
the appointed time and location on the next working day.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced.
Any attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result
in the rejection of his Bid.

Clarification of Bids and Contacting the Employer

No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening
to the time the contract is awarded.

Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract
award decision may result in the rejection of his bid.

Correction of Errors

Bids which are determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:
a) where there is a discrepancy between the rates in figures and in words, the rate in words will
govern; and
b) where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.
The amount stated in the Bid will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest money shall be
forfeited in accordance with Clause 16.6(b) of ITB.

Evaluation and Comparison of Bids

In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting
the Bid price by making correction, if any, for errors pursuant to Clause 25 of ITB.
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26.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the
cost of work to be performed under the contract, the Employer may require the Bidder to produce
detailed price analyses for any or all items, to demonstrate the internal consistency of those prices with
the construction methods and schedule proposed. After evaluation of the price analyses, the Employer
may require that the amount of the performance security set forth in Clause 29 of ITB be increased at
the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss
in the event of default of the successful Bidder under the Contract. The amount of the increased
performance security shall be decided at the sole discretion of the Employer, which shall be final,
binding and conclusive on the bidder.

Award of Contract

Employer’s Right to Accept any Bid and to Reject any or all Bids The Employer reserves the right
to accept or reject any Bid, and to cancel the bidding process and reject all bids, at any time prior
to the award of Contract, without thereby incurring any liability to the affected Bidder or bidders
or any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s
action.

The bidder whose Bid has been accepted will be notified of the award by the Employer prior to
expiration of the Bid validity

. The notification of award will constitute the formation of the Contract, subject only to the furnishing
of a performance security in accordance with the provisions of Clause 29

. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It
will be signed by the Employer and the successful Bidder after the performance security is furnished.

Upon furnishing by the successful Bidder of the Performance Security, the Employer will promptly
notify the other Bidders that their Bids have been unsuccessful.

Performance Security/Security Deposit

Within 10 (ten) days after receipt of the Letter of Intent/ Work Order, the successful Bidder shall
deliver to the Employer a Performance Security in an acceptable form to the Employer, i.e. 8% of
the Contract value and sign the contract.

The amount and validity period of the performance guarantee is:
Amount: 75,000.00 (Rupees Seventy Five Thousand Only)

Validity Period: 45 (forty five) days after the expiry of defect liability period of 01 (one) years
after intended completion period. If any defect is observed within the Defect Liability Period,
the Firms shall have to rectify/restore the defects at their own cost very promptly, on receipt of
report from the office; 100% of total Security deposit will be refunded after successful
completion of 01 (one) years , subject to the compliance of it’s respective clauses.

The performance security shall be in the form of RTGS/NEFT in the below mentioned bank details-
Account Name : West Bengal Industrial Development Corporation Limited

Account Number : 001790100017880
Bank’s Name : Yes Bank Limited.
Branch Name : 19, Camac Street, Kolkata-17.
IFS Code : YESB0000017
Failure of the successful Bidder to comply with the requirements of Clause 29.1.shall constitutes

sufficient grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be
debarred from participating in bids for one year.

Corrupt or Fraudulent Practices
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The Employer requires the bidders/Contractors to strictly observe the laws against fraud and
corruption in force in India, namely, Prevention of Corruption Act, 1988.

Managing Director
West Bengal Industrial Development Corporation Ltd.,

Section 3 - Qualification Information

Notes on Form of Qualification Information

The information to be filled in by bidders in the following pages will be used for purposes of
accessing the techno commercial capability of the bidder- as provided for in Clause 4 of the
Instructions to Bidders. Attach additional pages as necessary.

1. Individual Bidders

Constitution or legal status of Bidder [attach copy]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid [attach]

Total annual volume of work executed and payments (Rs. In lakhs)
received in the last three years preceding the year in which
bids are invited. (Attach certificate from Chartered
Accountant)

Last Three Years

1 Work performed as prime Contractor (in the same name and style) on design built works of a
similar nature and ~ volume over the last five years.

Date of Remarks
Description | Value Stipulated [ Actual Date
Project | Name of of of Contract|lIssue of Date of explaining
of
Name |Employer|  work contractf No. | Work | Completion | Completion | reasons for

Order Delay, if any

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are
yet to be completed) as on the date of this bid.
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(A) Existing commitments and on-going commissioning works:

Anticipat
Value ed Date
of of
Name & [Contrac completio
Description Address o [t (Rs. In n
of Contract | Employer | Lakhs) | Stipulated Value of
No &
Work Date period  of | works
completior | remaining to
be completed

(Rs.lakhs)*
(6) (7)

(B) Works for which bids already submitted:

Description Estimated
of Place | Name & Value of Stipulated Date when | Remarks, if
Work & Address of alue o period of decisionis |any

Works
(Rs. Lakhs)

1) @ |0 (4) () (6) (")

State | Employer completion | expected

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all

informationrequested below. Refer also to Clause 4.2(d) and Clause 4.4 B (b) of the Instructions to Bidders.
Condition (new,
Item of Equipment Description, make, and | good, Owned, leased
age (Years), and
capacity poor) and number (from whom?), or

available to be purchased
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1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of
thelnstructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.

Position Name Qualification Year of Experience

Similar type of Civil Work

1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part |
GeneralConditions of Contract. And Clause 4.5 of ITB

Experience in
Sections of the Works Value of subcontract| Sub-contractor(name | similar

and address) work

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports,
etc.List below and attach copies.

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines
ofcredit, etc. List below and attach copies of support documents. (Sample format attached).

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references
if contacted by the Employer.

1.10 Information on current litigation in which the Bidder is involved.

Name of Other party(s) Cause of dispute| Litigation where Amount involved
(Court/arbitration)

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary,to
comply with the requirements of the bidding documents.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M/s is a reputed company with a good financial standing.

If the contract for the work, namely, is awarded to the above firm, we shall be able to
provide overdraft/credit facilities to the extent of Rs. ............coeovvinnen. to meet their working capital
requirements for executing the above contract.

Signature of Senior Bank Manager

Name of the senior Bank Manager

Address of the Bank

Stamp of the Bank

Note: Certificate should be on the letterhead of the bank.
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Section 4 - Conditions of Contract

Part — | General Conditions of Contract

These conditions are subject to the variations and additions, if any, set out in Part Il Special Conditions of

Contract and Section 5: Technical Specifications

Table of Clauses
A. General

1. Definitions

2. Interpretation

3. Language and Law

4. Engineer's Decisions

5. Delegation

6. Communications

7. Subcontracting

8. Other Contractors

9. Personnel

10. Employer's and Contractor's Risks
11. Employer's Risks

12. Contractor's Risks

13. Insurance

14. Site Investigation Reports

15. Queries about the Bid Document
16. Contractor to Construct the Works
17. The Works to Be Completed by the
Intended Completion Date

18. Approval by the Engineer

19. Safety

20. Discoveries

21. Possession of the Site

22. Access to the Site

23. Instructions

24. Disputes

25. Arbitration

B. Time Control

26. Programme
Extension of the Intended
27. Completion
Date
28. Delays Ordered by the Engineer
29. Management Meetings

C. Quality Control

30. Identifying Defects
31. Tests

32.Correction of Defects
33.Uncorrected Defects

D. Cost Control

34.Bill of Quantities

35. Variations
36.Payments for Variations
37.Cash Flow Forecasts
38.Payment Certificates
39. Payments

40. Compensation Events
41.Tax

42.Currencies
43.Retention

44, Liquidated Damages
45. Advance Payments
46. Securities

47.Cost of Repairs

E. Finishing the Contract

48.Completion

49.Taking Over

50.Final Account

51. Operating and Maintenance Manual
52. Termination

53.Payment upon Termination
54.Property

55 Release from Performance

F. Other Conditions of Contract

56. Labour

57.Compliance with Labour Regulations
58. Drawings and Photographs of the
Works

59. The Apprenticeship Act, 1961
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Section 4
Part | General Conditions of Contract
General
Definitions

Terms which are defined in the Contract are not also defined in the Conditions of Contract but keep
their defined meanings. Capital initials are used to identify defined terms.

The Dispute Review Expert is the person appointed jointly by the Employer and the Contractor to
resolve disputes in the first instance, as provided for in Clause 24.

Bill of Quantities means the priced (as quoted by the bidder) and completed Bill of Quantities
forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in Clause 2.2

The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted by
the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer asper the instructions of the Tender Document

The Contract Price is the price stated in the Letter of Intent/ Work Order and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is 01 (one) calendar year from the date of issue of Completion
Certificate.

Drawings/Documents include calculations and other information provided or approved by the
Engineer for the execution of the Contract.

The Employer is the party as defined below, who employs the Contractor to carry out the Works. The
Employer may delegate any or all functions to a person or body nominated by him for specified
functions.

The Employer is West Bengal Industrial Development Corporation Limited (WBIDCL)
Designation: ~ Managing Director
Address: 23, Abanindranath Tagore Sarani (Camac Street), Kolkata-700 017

The Engineer is a competent person appointed by the Employer and notified to the Contractor who is
responsible for supervising the Contractor, administering the Contracts, certifying payments due to the
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Contractor, issuing and valuing Variations to the Contract and awarding extension.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Intent/Work Order.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is within 60 (sixty) days from the date of issue of
letter of Intent/Work Order. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time.

The Start Date is 3(Three) days from the date of issue of Work Order/Letter of Intent to contractor. It
does not necessarily coincide with any of the Site Possession Dates.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or
biological function.

The Site is at Vidyasagar Industrial Park, Kharagpur in West Bengal.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Engineer.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out
a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Scope of Work in ITB, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. The Construction Power has to be arranged
by the Contractor.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

The following documents forming the contract are to be taken as mutually explanatory of one another,
but in case of ambiguities or discrepancies, the Engineer’s decision shall be final and binding on the
Contractor.

(1) Agreement,

(2) Notice to Proceed with the Work (Letter of Intent/Work Order)
(3) Contractor's Bid,

(4) Conditions of Contract

(5) Specifications,

(6) Drawings,

(7) Bill of Quantities, and

(8) Any other document if required or as advised by Engineer.
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3.  Language and Law

3.1 The language of the Contract is English and the law governing the Contract is the law of Union of
India

4.  Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the
Employer and the Contractor in the role representing the Employer.

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the
Contractor of any of his obligations under the contract.

Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities
to other people, after notifying the Contractor, and may cancel any delegation after notifying the
Contractor.

Communications

All certificates, notices or instructions to be given to the contractor by Employer/Engineer shall be
sent on the address or contact details given by the Contractor in Section 6 — Form of Bid.
Communications between parties that are referred to in the conditions shall be writing. The Notice
sent by Registered Post or Speed Post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service.

Subcontracting

The Contractor may subcontract work only with the approval of the Employer in writing, up to a
percentage of the contract price, as decided by the Engineer but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

The Contractor shall not be required to obtain any consent from the Employer for:

a).  the sub-contracting of any part of the Works for which the Sub-Contractor is named in the
Contract;

b).  the provision for labour, or labour component.

c). the purchase of Materials which are in accordance with the standards specified in the Contract,
provided the purchase is from sources approved by the Engineer.

Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-contracting any
part of the work during execution of the Works, because of some unforeseen circumstances to enable
him to complete the Works as per terms of the Contract, the Engineer / Employer will consider the
following before according approval:

a)  The Contractor shall not sub-contract the whole of the Works.

b)  The Contractor shall not sub-contract any part of the Work without prior consent of the
Employer. Any such consent shall not relieve the Contractor from any liability or obligation
under the Contract and he shall be responsible for the acts, defaults and neglects of any his
sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects
of the Contractor, his agents and workmen.

7.4 The Engineer should satisfy himself before recommending to the Employer whether

a) the circumstances warrant such sub-contracting; and

b) the sub-Contractor so proposed for the Work possess the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him in proportion to the
guantum of Works to be sub-contracted.
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Other Contractors
Not Applicable

The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering
Department of the Employer and has either not completed two years after the date of retirement or has
not obtained Employer’s permission to work with the Contractor.

Personnel

The Contractor shall employ for the construction work the technical personnel who are technically
qualified to execute these types of jobs and get their CVs approved by the Engineer. The Engineer will
approve any proposed replacement of technical personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel initially proposed by the
contractor and accepted by the Employer.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three
days and has no further connection with the Works in the Contract.

Employer's and Contractor's Risks
The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor

carries the risks which this Contract states are Contractor's risks.
Employer's Risks

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the
execution of the Works - the risks of war, invasion, act of foreign enemies, rebellion, revolution,
insurrection or military or usurped power, civil war, riot, commotion or disorder (unless restricted to
the Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear

waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than
the Contractor’s design.

Contractor's Risks

All risks of loss of or damage to works, physical property and of personal injury and death
which arise

during and in consequence of the performance of the Contract other than the excepted risks,
referred to in clause 11.1, are the responsibility of the Contractor

Insurance

The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles as per
rules/ as decided by the Employer for the following events which are due to the Contractor's risks:

a)  loss of or damage to the Works, Plant and Materials;

b)  loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in

connection with the Contract; and
d)  Personal injury or death.

Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to
be payable in Indian Rupees to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer will have
the right to effect the insurance which the Contractor should have provided and recover the premiums
the Employer has to pay from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premium shall be a debt due.
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13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

13.5 Both parties shall comply with any conditions of the insurance policies.

14. Site Investigation Reports
The Contractor, in preparing the Bid, shall rely on his own survey and site investigation for
submitting the bid.

Quieries about the Bid Document
Will be addressed in the Pre-Bid Meeting

Contractor to Construct the Works

Contractor shall construct and maintain and carry out the work in accordance with the schedule,
specification and drawings including pre and post work leveling for site development work in
presence and direction of departmental engineer.

The Contractor shall construct the works to ensure the quality of works as per specifications
Contractor shall deploy the equipment and machinery as was proposed by the Contractor and
Accepted by the Employer, as a minimum.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Programme submitted by the Contractor, as updated with the approval
of the Engineer, and complete them by the Intended Completion Date.

Approval by the Engineer

The Contractor shall submit Specifications and Drawings (with calculations) showing the proposed
Temporary or permanent Works, whenever they are required, to the Engineer for his approval. The
temporary or permanent works shall be taken up only after Engineer’s approval of designs and
drawings for such temporary or permanent works.

The Contractor shall be responsible for design of Temporary Works.
The Engineer's approval shall not alter the Contractor's responsibility for f the Temporary Works.

Safety
The Contractor shall be responsible for the safety of persons and of all activities on the Site. He
shall

adopt all necessary safety precautions in implementing the works.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall

be the property of the Employer. The Contractor shall notify the Engineer of such discoveries
and carry out the Engineer's instructions for dealing with them.

Possession of the Site
The Employer shall hand over complete or part possession of the site to the Contractor in
advance of Construction/ Repair/ Work programme.

Access to the Site

The Contractor shall allow access to the Site and to any place where work in connection with
the

contract is being carried out, or is intended to be carried out to the Engineer and any person/
persons/ agency authorized by:
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a. The Engineer
b. The Employer and anybody else authorized by the Employer.

23.  Instructions
The Contractor shall carry out all of the instructions of the Engineer, which comply with the
applicable
laws where the Site is located. Thus the cost of all materials, hire charges to Tools and Plants,
Labour, Corporation/ Municipal fees for water supply, Royalty for road materials(if any),
Electricity and other charges of Municipalities or Statutory bodies, Ferry charges, Toll charges,
Loading and unloading charges, Handling charges, Overhead charges etc. will be deemed to
have been covered by the rates quoted by the contractor inclusive of Sells tax(central and/ or
state), Income tax, Octroy duty/ Terminal tax, tax etc. No claim whatsoever in this respect will
be entertained.

24. Disputes and resolution

24.1 In case of any disputes with regard to interpretation of any section as contain in this Tender
Document or as may arise by and between the contracting parties the same shall be referred to
Managing Director, WBIDC whose decision shall be final and binding on all the parties.

24.2 WBIDC reserves the right to reject any or all of the bid(s)/offer(s) received without assigning
any reason whatsoever to the participants including the lowest bid/offer received

25. Arbitration

All tenders in which any of the prescribed conditions are not fulfilled will be rejected. No arbitration
for the work will be admissible.

B. Time Control
Programme

Within the time stated in the Contract Document, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order, and timing for all the
activities in the Works, along with monthly cash flow forecasts for the construction of works, 7 days
in advance of the start of construction programme.

The Contractor shall submit the list of equipment and machinery being brought to site, the list of key
personnel (and their CVs) being deployed, the list of equipment being placed in field laboratory and
the location of field laboratory along with the programme. The Engineer shall cause these details to be
verified at each appropriate stage of the programme.

An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works, including any
changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer
than the period stated in the Contract Document. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract from the
next payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor
may be required to revise the Programme and submit it to the Engineer again at any time. A revised
Programme shall show the effect of Variations and Compensation Events and Contractor’s proposed
steps to complete the work in time.

Extension of the Intended Completion Date
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30.

The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining Works, which would
cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much time to extend the Intended Completion Date
within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation
Event or Variation and submitting full supporting information. If the Contractor has failed to
cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the Contractor for extension of
Intended Completion Date refer to the Employer for his decision. The Employer shall in not more than
21 days communicate to the Engineer the acceptance or otherwise of the Engineer’s decision. If the
Employer fails to give his acceptance, the Engineer shall not grant the extension and the Contractor, if
he feels the decision is wrong, may refer the matter to the Dispute Review Expert under Clause 24.1.

Delays Ordered by the Engineer
The Engineer may instruct the Contractor to delay the start or progress of any activity within the

Works. Delay / delays totaling more than 30 days will require prior written approval of the Employer.

Management Meetings

The Engineer may require the Contractor to attend management meetings. The business of a
management meeting shall be to review the plans for the remaining Works and to deal with matters
raised in accordance with early warning procedure, by which the Contractor warns the Engineer at the
earliest of specific likely future events that may affect the cost or completion time of the Works,

The Engineer shall record the business of management meetings and provide copies of the record to
those attending the meeting. The responsibility of the parties for actions to be taken shall be decided
by the Engineer either at the management meeting or after the management meeting and stated in
writing to all those who attended the meeting.

Quality Control
Identifying Defects

The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found.

30.1 Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the

33.

Contractor to search for a Defect and to uncover and test any work that the Engineer considers
may have a Defect.

Tests

For carrying out mandatory tests as prescribed in the specifications, the contractor shall establish field
laboratory at the location decided by Engineer. The field laboratory will have equipment’s as required
to conduct relevant tests by the contractor as and when desired by the Departmental Engineer. Test is
deemed necessary to be conducted by the contractor from the Government approved Laboratory or
National Test House or reputed Govt. academic institution with his own cost including obtaining the
report.

The Engineer may instruct the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the Contractor shall carry out the test at his cost and pay for any
samples.

Correction of Defects (including those noticed during the Defect Liability Period)

32.1.1The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability

Period, which begins at Completion and is defined in the Contract Document. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

32.1.2Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects
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within the length of time specified by the Engineer’s notice.

32.1.3The Engineer may issue notice to the Contractor to carry out removal of defects, if any noticed in his
inspection, or brought to his notice. The Contractor shall remove the defects within the period
specified in the notice and submit to the Engineer a compliance report.
Uncorrected Defects

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause
32.1.1 to clause 32.1.3 of these Conditions of Contract, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor shall pay this amount, on correction of the Defect.

D. Cost Control
Bill of Quantities

The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
guantity of the work done at the rate in the Bill of Quantities for each item.

Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have
power to order, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the Contract and the
Contractor shall carry them out and include them in updated programmes produced by the Contractor.
Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken
into account.

Payments for Variations

If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such
work at the same rate. No increase in rates of any item specified in BOQ will be allowed due to
variation in quantities.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate
from similar items in the Bill of Quantities.

If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the
Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate
which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation
and determine the rate based on prevailing market rates within on the claim by the Contractor. As far
as possible, the rate analysis shall be based on the standard data book and the current schedule of rates
of the district public works division. The decision of the Engineer on the rate so determined shall be
final and binding on the Contractor.

Cash Flow Forecasts
When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow

Forecast.

38. Payment Certificates

38.1 The payment to the contractor will be as follows:

(@  The bill value (final bill) drawn by the agency shall be subjected to the completion of the works in all
respect, supported with receipt challan, work completion report duly certified by the WBIDC’s
representative, in all respect, satisfying the quality of the work and after necessary testing over the stated
work. No advance payment/R/A bill will be entertained.
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39. Payments
No Interim payment shall only be made.

40.
40.1

41.

Compensation Events
Not Applicable

Tax

The estimate has been prepared by considering current PWD SOR, 2017. The rates quoted by the
Contractor shall be deemed to be inclusive of the all taxes of Central and State Governments, local
bodies and authorities as applicable time to time. GST and LWC as applicable will be paid separately.

Currencies
All payments will be made in Indian Rupees.

Retention

The total amount retained as retention money will be repaid to the contractor when the defect liability
period has expired and the Engineer has certified that all defects notified by the Engineer to the
contractor before the end of this period have been corrected.

The additional performance security for unbalanced bids as detailed in these documents is repaid to
the contractor when the construction work is complete.

The performance security equal to the ten percent of the contract price is repaid to the contractor when
the Defect Liability Period is over and the Engineer has certified that the contractor has satisfactorily
carried out defects removal in the Defects Liability Period.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate of 1% of the contract price
per week for each week that the Completion Date is delayed, for the inefficiency/fault on the part of
the contractor, than the Intended Completion Date (for the whole of the works or the milestones as
specified) subject to a maximum of 10% of the Contract Price. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's other liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate.

The Employer may, without prejudice to any other method of recovery deduct the amount of such
damages from any monies due or to become due to the Contractor. The payment or deduction of such
damages shall not relieve the Contractor from his obligations to complete the Works or from any other
of his obligations and liabilities under the Contract.

Advance Payment
No advance payment will be made before completion of work.

Securities

The Performance Security including additional security for unbalanced bids shall be provided
to the

Employer no later than the date specified in the Letter of Intent/Work Order and shall be
issued in the

form given in the form of an unconditional Bank Guarantee and by a Bank acceptable to the
Employer

Cost of Repairs
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Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be remedied by the Contractor at his cost unless such
damage arises from Employer’s acts or omissions.

Finishing the Contract

Completion

The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the
Engineer will do so upon deciding that the Works is completed and all defects have been remedied by
the Contractor.

Taking Over

The Employer shall take over the Site and the Works within seven days of the Engineer’s issuing a
certificate of Completion.

Final Account

The Contractor shall supply the Engineers with a detailed account of the total amount that the
Contractor considers payable for works under the contract within 21 days of issue of certificate of
completion of construction of works. The Engineer shall issue a defect liability certificate and certify
any payment that is due to the Contractor for works within 42 days of receiving the Contractor’s
account if it is correct and complete. If the account is not correct or complete, the Engineer shall issue
within 42 days a statement that states the scope of the corrections or additions that are necessary. If the
Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate within 28 days of receiving the Contractor’s
revised account. The payment of final bill for construction of works will be made within 14 days
thereafter, and shall be binding on the Contractor.

In case the account is not received within 21 days of issue of Certificate of Completion as provided in

Clause 50.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate
within 28 days. The payment of final bill for construction of works will be made within 14 days
thereafter.

Operating and Maintenance Manuals

Deleted

Termination

The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)  the Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b)  the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c)  the Engineer gives Notice to correct a particular Defect and the Contractor fails to correct
it within a reasonable period of time determined by the Engineer;

d)  the Contractor does not maintain Security, which is required;

e)  the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in clause 44.1;

f) the Contractor fails to provide insurance cover as required under clause 13;

g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, “corrupt practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the procurement process or in
Contract execution. “Fraudulent Practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the detriment of the
Employer and includes collusive practice among Bidders (prior to or after bid
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submission) designed to establish bid process at artificial non-competitive levels and to
deprive the Employer of the benefits of free and open competition.
if the Contractor has not completed at least thirty percent of the value of construction
Work required to be completed after half of the completion period has elapsed:;
if the Contractor fails to set up a field laboratory with the prescribed equipment, within
21 days from the start date; and
any other fundamental breaches like if the contractor has contravened Cl 7.1 and CI 9 of
Part-1 General Conditions of Contract..

k)  if the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract at the appropriate time.

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and

53.

secure, and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Engineer shall issue a certificate for the value of the work done less liquidated damages, if any, less
advance payments received up to the date of issue of the certificate, less recoveries due in terms of
contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply
to the value of the work not completed, as indicated in the Contract , if the total amount due to the
Employer exceeds any payment due to the contractor, the differences shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will be a debt
payable to the Employer. The percentage to apply to the value of the work not completed representing
the Employer’s additional cost for completing the Works shall be 25 % percent.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for
the value of the work done, the reasonable cost of removal of Equipment, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at
source as per applicable law.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Employer for use for completing balance construction work if the Contract is
terminated because of the Contractor's default, till the Works is completed after which it will be
transferred to the Contractor and credit, if any, given for its use.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and for any work carried out afterwards to
which a commitment was made.

Other Conditions of Contract

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the

Page 32 of 46




several
classes of labour from time to time employed by the Contractor on the Site, Equipment and
such other

Information as the Engineer may require.

Compliance with Labour Regulations

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by
all existing labour enactments and rules made there under, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority. Salient features of some of
the major labour laws that are applicable to construction industry are given in Appendix to Part |
General Condition of Contract. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provisions stipulated in the notifications /bye laws
[Acts /Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer
/Employer shall have the right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage suffered by the
Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time.

Drawings and Photographs of the Works

The contractor shall do photography / video photography of the site firstly before the start of the work,
every month (preferably on the same date) thereafter showing the execution of different sections and
stages of work and lastly after the completion of the work. The Contractor shall submit 2 copies and
the originals / negatives of photographs or the video in cassettes. No separate payment will be made to
the contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or
plant employed thereon, except those permitted under clause 58.1, shall be taken or permitted by the
Contractor to be taken by any of his employees or any employees of his sub-Contractors without the prior
approval of the Engineer in writing. No photographs / Video photography shall be published or
otherwise circulated without the approval of the Engineer in writing.

The Apprentices Act 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (111 of 1961), the
rules made there under and the orders that may be issued from time to time under the said Act and the
said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties
provided by the said Act and said Rules.

Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed the prescribed minimum years (say, five
years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every
completed year of service. The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions
by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under
the Act are:
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Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are
required to be provided, by the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the designated Officer. The
Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed
minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by
appropriate Government as per provisions of the Act if the employment is a scheduled employment.
Construction of buildings, roads, runways are scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal
nature to male and female workers and for not making discrimination against female employees in the
matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages,
calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing
the conditions of employment by the Employer on matters provided in the Act and get these certified
by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulations of
employment of children in all other occupations and processes. Employment of child labour is
prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979:
- The Act is applicable to an establishment which employs prescribed minimum (say,five) or more
inter-state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided certain facilities such
as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or
other construction work and employs the prescribed minimum (say, 10) or more workers are covered
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under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the establishment is
required to provide safety measures at the building or construction work and other welfare measures,
such as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration certificate from the
Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting upa
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. It is
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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Section 5
SCOPE OF WORK

Amount

Item Description Quantity Rate () ®

Earth work in excavation of foundation trenches or
drains, in all sorts of soil (including mixed soil but
spreading or stacking the spoils within a lead of 75 m.as
directed. The item includes necessary trimming the
sides of trenches, levelling, dressing and ramming the
bottom, bailing out water as required complete.

(a) Depth of excavation not exceeding 1,500 mm. 6,054.15

(b) Depth of excavation for additional depth beyond
1,500 mm. and upto 3,000 mm. but not requiring 16,275.35
shoring.

(a)With earth obtained from excavation of foundation. 1,311.98

Ordinary Cement concrete (mix 1:2:4) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement,if any, in ground floor as per relevant
IS codes.

a) Pakur Variety

5314.33 26,975.54

Controlled Cement concrete with well graded stone
chips (20 mm nominal size) excluding shuttering and
reinforcement with complete design of concrete as per
IS : 456 and relevant special publications, submission of
job mix formula after direction of Engineer-in charge.
Consumption of cement will not be less than 300 Kg of
cement with Super plasticiser per cubic meter of

controlled concrete but actual consumption will be 6360.86 4,49,076.72
determined on the basis of preliminary test and job mix
foumula. In ground floor and foundation.[using concrete
mixture]

M25 Grade

a. Ground Floor
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Hire and labour charges for shuttering with centering
and necessary staging upto 4 m using approved stout
props and thick hard wood planks of approved thickness
with required bracing for concrete slabs, beams and
columns, lintels curved or straight including fitting,
fixing and striking out after completion of works (upto
roof of ground floor)

c) Steel shuttering or 9 to 12 mm thick approved quality
ply board shuttering in any concrete work a. Ground
Floor

129.240

46,138.68

Reinforcement for reinforced concrete work in all sorts
of structures including distribution bars, stirrups,
binders etc initial straightening and removal of loose
rust (if necessary),cutting to requisite length, hooking
and bending to correct shape, placing in proper position
and binding with 16 gauge black annealed wire at every
intersection, complete as per drawing and direction.

(a) For works in foundation, basement and upto roof of
ground floor/upto 4 m

(i) Tor steel/Mild Steel

I. SAIL/ TATA/RINL

a. In foundation & Ground floor

71269.00

2,29,136.96

Total (excluding GST & LWC)

7,74,969.37

Say

7,74,969.00
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SECTION 6

DIFFERENT FORMS INCLUDING FORM OF BID

Standard Forms

(a) Standard Form of Agreement

Notes on Standard Form of Agreement

The Agreement should incorporate any corrections or modifications to the Bid resulting from
corrections of errors (Instructions to Bidders, Clause 25).

Standard Form: Agreement

Agreement

This agreement, made the

between

[name and address of Employer]

(Hereinafter called “the Employer”) of the one part, and

[name and address of

Contractor] (hereinafter called “the Contractor” of the other part).

AND WHEREAS the Contractor in Pursuant to that advertisement has participated in the tender process
and thus become successful bidder accordingly and has agreed to execute upon and subject to the conditions
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set forth herein and schedule of items and quantities, General Conditions of Contract, Special Conditions of
Contract including all other conditions as mentioned in the tender document, specifications and all
correspondence exchanged by or between the parties from the submission of tender till the award of work,
both letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions") the work
shown upon the said drawings and/or described in the said specification and included in the schedule of
items and quantities at the respective rates therein set forth amounting to the sum of as
therein arrived at such other sum as shall become payable there under (Hereinafter referred to as "the said
Contract amount)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1.

In consideration of the said contract amount to be paid at the times and in the manner set forth in
the said conditions, the Contractor shall upon and subject to the said conditions execute and
complete the work show upon the said drawings and described in the said specifications and the
schedule of items and quantities.

The WBIDC shall pay the Contractor the said amount, or such other sum as shall become payable,
at the times and in the manner specified in the said conditions.

The said conditions and Appendices thereto shall be read and considered as forming part of this

Agreement, and the parties hereto shall respectively abide by, submit themselves to the said
conditions and perform the agreement on their part respectively in the said conditions contained.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz:

Notice to proceed with the works (Letter of Intent/Work Order);
Contractor’s Bid;

Conditions of Contract

Specifications;

Drawings; and

Any other document listed in the Bid Document as forming part of the contract.

The WBIDC reserves to itself the right of alternating the drawings and nature of the work by adding
or omitting any items of work or having portions of the same carried out without prejudice to this
contract.

Time shall be considered as the essence of this contract and the contractor hereby agrees to
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commence the work on the day of handing over of the site or within fourteenth days from the date
of issue of formal work order /[LOA whichever is letter as provided for in the said conditions and to
complete the aforesaid work.

All payment by the WBIDC under this contract will be made at Kolkata and 30 days from receipt of
the bill.

In case of any dispute by and between the contracting parties the same shall be referred to the
Managing Director of WBIDC whose opinion shall be prevailed as final and binding on all the
parties and shall be subject to Kolkata jurisdiction only.

. The various clause & sub-clause of the tender document along with its annexures and modifications
made thereon WBIDC shall be read and treated as forming part of this Agreement and parties
hereto will respectively be bound thereby and to abide by and submit themselves to the conditions
and stipulations and perform the provisions of this Agreement on their parts respectively.

11. That the several parts of this contract have been read by the contractor and fully understood by the
contractor.

In witness where of the Employer and the contractor have set their respective hands to those presents
through their duly authorized official and the said two duplicates hereof to be executed on its behalf or the
day and year first herein above written

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of
Employer

Binding Signature of
Contractor
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(b) FORMAT OF BANK GUARANTEE AS ADDITIONAL PERFORMANCE SECURITY

(Name of the Employer)

(Address of Employer)

WHEREAS (Name and Address of Contractor)

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.
dated

to execute (Name of Contract and brief description of
works) herein after “The Contract.”

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you
with a bank guarantee by a Nationalised Bank for the sum specified therein as security for compliance
with his obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up-to a total of (amount of guarantee)
__(in words), such sum being payable in the types and proportions of currencies in which the Contract
price is payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of (amount of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for a demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the works to be performed hereunder or of any of the Contract documents which may be made between
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you and the Contractor shall in anyway release us from any liability under this guarantee and we hereby
waive notice of any such change, addition or modification.

This Guarantee shall be valid until 45 (forty) days after the expiry of defect liability period of 01(one) year
after intended completion period.

Signature and seal of the guarantor

Name of Bank

Address
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(c) UNDERTAKING
(ON A STAMP PAPER of % 100/-)

(Designation and Name of the concerned Department)

Name of the firm/Agency

Name of the Tender Reference No. Due date:

Sir,

1.

I, the under-signed do certify that all the statements made in the attached documents are true and
correct. In case of any information submitted proved to be false or concealed, the application may
be rejected and no objection/claim will be raised by the under-signed.

The under-signed also hereby certifies that neither our firm M/S — -

nor any of constituent partner had been debarred to participate in tender by
the Central Government, the State Government or any public undertaking, autonomous body,
authority during the last 5 (five) years prior to the date of this NIT.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

The under-signed understands that further qualifying information may be requested and agrees to
furnish any such information at the request of The Department.

Certified that | have apﬁlied in the tender in the capacity of individual/as a partner of a firm and |

have not applied severally for the same work.

Certified that | have applied in the tender in the capacity of individual/ as a partner of a firm.

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local
conditions in and around the site of work. I /We have carefully gone through the Notice Inviting
Tender and other tender documents mentioned therein along with the drawing attached. 1/We have
also carefully gone through the 'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions
stated in this Detailed Notice Inviting Tender to complete the proposed construction as per
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drawings referred to above in all respects.

9. 1/We promise to abide by all the stipulations of the contract documents and carry out and complete
the work to the satisfaction of the department.

10. I/We also agree to procure tools and plants, at my/our cost required for the work.

(Signature of the Bidder)

Name and Address of the Bidder

Telephone No.
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Form of Bid

Notes on Form of Bid

The Bidder shall fill in and submit this Bid form with the Bid

[Name of Employer]

Authorised Address of COMMUNICATION: .....oovvnnnrtietiiie ettt

MODbIle NO. .,

Facsimile (FAX)No. .....cooviiiiiiiiiin..

Electronic Mail Identification (E-mail ID)

Description of the Works:

Tender Reference No.:

E-Tender ID:

Details of EMD deposited:

1. 1/We offer to execute the works described above and remedy any defects therein, in conformity with
the Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for Item Rate
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Contract of Total Bid Price of Rs. _QUOTED PRICE MENTIONED IN FINANTIAL BID
(BOTH IN FIGURES AND WORDS)

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance
with the contract documents.

3. This Bid (including all amendments and minutes of pre-bid meeting) and your written acceptance of
them shall constitute a binding Contract between us.

4. We understand that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the
bidding documents and specified in the Instructions to Bidders (ITB).

Authorized Signature:

Name and Title of Signatory:

Name of Bidder:

Address:
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