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Rectification/Restoration of Integrated Telecommunication Network 

and Security Surveillance System at Vidyasagar Industrial Park, 

Kharagpur. 
 
 

 

E –Tender Reference No. – WBIDC/VIP/OM/CCTV/23-24 

                         Tender-ID-   2024_WBIDC_644164_1 
 

 

 

 

 

West Bengal Industrial Development Corporation Limited 

(A Government of West Bengal Undertaking) 

23, Abanindranath Tagore Sarani (Camac Street), 

Kolkata-7000017 
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Disclaimer 

 

 

1. The information contained in this Tender("NIT") document provided to the Bidder(s), by or 

on behalf of WBIDC or any of its employees or advisors, is provided to the Bidder(s) on 

the terms and conditions set out in this NIT document and all other terms and conditions 

subject to which such information is provided. 

 

2 The purpose of this NIT document is to provide the Bidder(s) with information to assist 

the formulation of their Proposals. This NIT document does not purport to contain all the 

information each Bidder may require. This NIT document may not be appropriate for all 

persons, and it is not possible for WBIDC, its employees or advisors to consider the 

business/investment objectives, financial situation and particular needs of each Bidder 

who reads or uses this NIT document. Each Bidder should conduct its own investigations 

and analysis and should check the accuracy, reliability and completeness of the 

information in this NIT document and where necessary obtain independent advice from 

appropriate sources WBIDC, its employees and advisors make no representation or 

warranty and shall incur no liability under any law, statute, rules or regulations as to the 

accuracy, reliability or completeness of the NIT document. 

 

3 WBIDC may, in its absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information in this NIT document or may reject the 

proposal. 

 

 

4 Other details can be seen in the bidding document. WBIDC reserves to itself the right to 

reject any or all the tenders received without assigning any reason thereof. 
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SECTION - I 
 

E-Tender  Reference  No. WBIDC/VIP/OM/CCTV/23-24 
 
 

List of Important Dates  
 

 
1. 
 

 Name of work :  

 

Rectification/Restoration of Integrated 

Telecommunication Network and Security Surveillance 

System at Vidyasagar Industrial Park at Kharagpur. 

 

2. Time Period  : 03 months 

3. Date of issue of Notice Inviting Bid :
    

11.01.2024 

4. The total Tender Document can be downloaded  
from the e-procurement portal  
https://wbtenders.gov.in/nicgep/app                                :    12.01.2024 at Time : 15-00  hours 

 

5. 
 

 
  6. 
 

 

 
 7. 

 
 

Time and Date of Pre-Bid Meeting 
 

 

Venue of Pre-Bid Meeting 

 

 

Bid submission start date (On line) 

 

 
 

: 
 
 
: 

 
 

 

:
    

  
 
 

   16.01.2024 at Time : 15-00  hours 
 
Office of West Bengal Industrial 

Development Corporation Limited, 

Protiti, 23, Abanindranath Thakur 

Sarani, Kolkata-700017 
 

19.01.2024 at Time: 15-00 
hours (as per server clock). 
 

 8. Bid Submission closing (On line) : 26.01.2024 at Time: 15-00 

hours (as per server clock). 

 

9. 

 
 

  
10. 

Time and Date for opening Technical 
Bid/Bids 

 

 

Date of uploading list of Technically Qualified 
Bidders (online) 

 

: 

 
 

: 

, 
29.01.2024 at Time: 11-00 
hours (as per server clock). 

 

 

Will be notified later. 

 

 
 
 
 
 
 
  

 

11. 
 
 
 
12. 
 

Date for opening of Financial Proposal 
(Online) 
 
 
Last date of Bid validity 

:
   

 
 

: 
 
 

Will be notified later. 

 

Ninety (120) Days from the 
last date of bid submission 
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Press Notice 
 

E-Tender  reference  No. WBIDC/VIP/OM/CCTV/23-24 
                                           Tender-ID-   2024_WBIDC_644164_1 

 
 

The Managing Director, West Bengal Industrial Development Corporation Limited (WBIDCL) 

invites item rate e-tenders from renowned and eligible Service Providers for undertaking the 

following work: 
 

1. Place : Kharagpur, West Bengal 

2. 

Name of work:   Rectification/ Restoration of Integrated Telecommunication 

Network and Security Surveillance System at Vidyasagar Industrial Park 

at Kharagpur. 

3. Earnest Money: Rs.20, 000.00 (Rs. Twenty Thousand only) through online. 

5. Duration of Contract: 03 months. 

6. 
The total Tender Document can be downloaded from the e-procurement portal 

https://wbtenders.gov.in/nicgep/app from 12.01.2024 at Time : 15-00  hours 

7. 

Time, Date and Place of Pre-Bid Meeting: 16.01.2024 at Time : 15-00  hours , Office of West 

Bengal Industrial Development Corporation Limited, Protiti, 23, Abanindranath Thakur 

Sarani, Kolkata-700017 

                                

8. 
Last date and time for submission of Online Tender : 26.01.2024 at Time: 15-00 hours (as per 

server clock) 
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NOTICE INVITING e-TENDER 

 
E-tenders are invited on behalf of WBIDC by Managing Director, WBIDC, PROTITI, 23, 

Abanindranath Tagore Sarani, Kolkata – 700 017 for the following work:- 

 
 

1. Name of work 

Rectification/ Restoration of Integrated 

Telecommunication Network and Security 

Surveillance System at Vidyasagar Industrial Park 

at Kharagpur, West Bengal. 

2. Location of work Vidyasagar Industrial Park, Kharagpur 

3. Estimated Cost of the Work  Rs. 9,30,677.00 (Including taxes) 

4. Duration of Contract 03 months  

5. Qualification criteria 

The bidder must be a reputed and reliable Service Provider 

having the following credentials: 
 

a) The agencies submitting the tender must have an 

experience of one similar work in this type of Facility 

Service (Mainly CCTV and IT equipments) in the last 3 

( Three) years.  

 

b) Bidder should not be black listed with any Govt./semi 

Govt./Statutory bodies/Organizations. 
 

 

6. Earnest Money 

Rs. 20,000.00 /- (Rupees twenty thousand only)  
The scanned copy of the RTGS/NEFT details must be 

uploaded at the time of submission of bid through       e-

tender. 

7. 
Availability of Tender 

Documents 

Tender documents will be available w.e.f. from. 12.01.2024 
at Time : 15-00  hours the e-procurement portal 

www.wbtenders.gov.in. 

8.  Site Visit 
Bidders are advised to visit the site before submission of 

bid. 

9. Pre-Bid Meeting: 16.01.2024 at Time : 15-00  hours 

10. Submission of tender 

Bidding documents, digitally signed by authorized person 

of the bidder, must be uploaded online after 19.01.2024 at 

15.00 hrs and must be uploaded on or before 26.01.2024 at 

15-00 Hrs. (as per server clock). 

11. 
Procedure for submission of 

tender 

Bidders are requested to submit their tenders through e-

procurement portal www.wbtenders.gov.in./nicgep/app If 

required, the bidders may be requested to submit the 

hard/original copy of the technical bid at the time of 

verification of the documents 

http://www.wbtenders.gov.in/
http://www.wbtenders.gov.in/
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12. 
Date, time and venue of 

opening of Technical Bid 

 29.01.2024 at Time: 11-00 hours (as per server clock) Place: 

WBIDCL Office at 23, Abanindranath Tagore Sarani 

(Camac Street), Kolkata-700 017. 

13. 
Date and Time of Opening 

of Financial Bid 

Date and time of opening of Financial Bids will be 

intimated later. 

14. Validity of the bid 

120 (one twenty) days from the last date of submission of 

tender.  

If any bidder/tenderer withdraws his bid/ tender before the 

said period or makes any modifications in the terms and 

conditions of the bid, the said earnest money shall stand 

forfeited 

15. Taxation 

Taxes on materials and/or finished work like works, 

contract tax, etc. in respect of this contract whether in 

vogue or may be imposed in future shall be payable by the 

contractor and WBIDC will not entertain any claim 

whatsoever in this respect. However any benefit due to 

reduction of taxes etc. shall be passed on to WBIDC.   

 

 
 

NOTE : Other details can be seen in the bidding document. WBIDC reserves to itself the right 

to reject any or all the tenders received without assigning any reason thereof.  
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SECTION – II 

 

GENERAL RULES AND INSTRUCTIONS 

FOR THE GUIDANCE OF TENDERERS 

 

1. SCOPE OF BID  

 

               The Employer – “Managing Director, West Bengal Industrial Development Corporation Limited”   invites 

tender for “Rectification/ Restoration of Integrated Telecommunication Network and Security 

    Surveillance System at Vidyasagar Industrial Park at Kharagpur, West Bengal.”. 

 

1.1 The successful Bidder will be expected to complete the rectification works within 90 days from 

the issue of the Work Order.   
1.2 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, 

bid/ tender, bidding/tendering, etc.) are synonymous.  
 
 

2. Eligible Bidders  
 

3.1 This Invitation for Bids is open to all eligible and renowned bidders who have previous experiences 

of successfully completing similar nature of Works.  
 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the State Government or any public undertaking, autonomous body, authority 

by whatever name called under the Central or the State Government.  

  
4. Qualification of the Bidder  

 

  To qualify for award of the Contract, each bidder should have in the last three years:  

 
a) A minimum average yearly turnover of at least the value of estimated cost during last three (3) 

years and net worth in each of last three financial years must be positive. Balance sheets and profit 
& loss statements of last three years to be submitted as a proof. 
 

b) Intending tenderers should produce credentials of a similar nature of completed work of the 

minimum value of 40% of the estimated amount put to tender during 5(five) years prior to the date 

of issue of the tender notice; or,ii) Intending tenderers should produce credentials of 2(two) 

similar nature of completed work, each of the minimum value of 30% of the estimated amount put 

to tender during 5(five) years prior to the date of issue of the tender notice; or,iii) Intending 

tenderers should produce credentials of one single running work of similar nature which has been 

completed to the extent of 80% or more and value of which is not less than the desired value at (i) 

above; In case of running works, only those tenderers who will submit the certificate of 

satisfactory running work from the concerned Executive Engineer, or equivalent competent 

authority will be eligible for the tender. In the required certificate it should be clearly stated that 

the work is in progress satisfactorily and also that no penal action has been initiated against the 

executed agency, i.e., the tenderer. Payment certificate will not be treated as credential 

 

c) Credential certificate for the similar nature of work  issued by the Executive Engineer or 

equivalent or competent authority of a State/ Central Government, State /Central Government 

undertaking, Statutory/ Autonomous bodies constituted under the Central/ State statute, on the 

executed value of completed/ running work will be taken as credential. 
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NOTE: Documentary Evidence in Support of the above should be submitted. 
 
 

4.4  B  (a)Each bidder must produce: 
 

(i) PAN  

(ii) GST certificate 

(iii) Receipt of updated Professional Tax Payment 

(iv) PF and ESI registration no. 

(v) Trade license 

(vi) Copies of Income Tax Return filed in previous three Financial Years. 

(vii) GST payment certificate. 

(viii)      Power of Attorney to be furnished on Stamp paper for partnership firm. 

(ix)      An affidavit that the information furnished with the bid documents is correct in all respects 

(x)      Credential Certificate for similar nature of work not more than three years. 

(xi)      Audited balance sheet last three years 

(xii)      Form of bid 

 
 
 

4.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they   

have:  
 

a. Made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and/or   
b. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.  

  
5 ONE BID PER BIDDER 

 

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified. 

 

 

6 COST OF BIDDING 
 

The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will, in no case, be responsible or liable for those costs. 

7 SITE VISIT 
 

i) The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 

himself with the Site of Works and its surroundings and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for construction of the Works. The costs of visiting 

the Site shall be at the Bidder's own expense.  
 

ii) For site visit or for any clarifications relating to this Tender Document the bidder may contact the 

person(s) whose contact details are given below:  

 

Mr. Soumitra Sen 

Advisor (Project), WBIDC 

Phone no. 033-22553838 

 

Ms. Subrata Chanda 

Executive Assistant (IP&P) 

Phone No. 033-22553866 
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 8 Content of Bidding Documents 
 

8.1 The tenders are to be submitted through online to the website stated in two folders at a time, one is 

Technical Proposal & the other is Financial Proposal before the prescribed date and time using the 

Digital Signature (DSC). The documents are to be uploaded virus scanned copy duly digitally 

signed. The documents will get encrypted.  

 

8.2 PREQUALIFICATION PROPOSAL 

 

Technical Proposal : 

 

The Technical Proposal should contain scanned copies of the following in three cover folders: 

 

a. Statutory Cover containing the following digitally signed documents : 
 

1. Tender Document  

2. Addenda issued in accordance with Clause 10 of ITB 

3. RTGS/NEFT Details for submission EMD. 

 

b. Non Statutory cover containing the following digitally signed documents : 

 

 

Sl. 

No. 

Category 

Name 

Sub category 

Description 

Details 

1. 
Qualification 

Information 
Section 3 of NIT 

Form given in Section 3 is to be filled up, duly 

signed and stamped 

2. Certificate As per Clause 4.4 B(a)  

 
(i) PAN  

(ii) GST certificate 

(iii) Receipt of updated Professional 

Tax Payment 

(iv) PF and ESI registration no. 

(v) Trade license 

(vi) Copies of Income Tax Return filed 

in previous three Financial Years. 

(vii) GST payment certificate. 

(viii)  Power of Attorney to be 

furnished on Stamp paper for 

partnership firm. 

(ix)      An affidavit that the 

information furnished with the bid 

documents is correct in all 

respects 

(x)      Credential Certificate for 

similar nature of work not more 

than three years. 

(xi)      Audited balance sheet last three 

years 

(xii)      Form of bid 

 

3. Credentials As per Clause 4.1  

a) A minimum average yearly turnover of at 
least the value of estimated cost during 
last three (3) years and net worth in each 
of last three financial years must be 
positive. Balance sheets and profit & loss 
statements of last three years to be 
submitted as a proof. 

 
b) Intending tenderers should produce 
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Sl. 

No. 

Category 

Name 

Sub category 

Description 

Details 

credentials of a similar nature of completed 

work of the minimum value of 40% of the 

estimated amount put to tender during 

5(five) years prior to the date of issue of the 

tender notice; or,ii) Intending tenderers 

should produce credentials of 2(two) similar 

nature of completed work, each of the 

minimum value of 30% of the estimated 

amount put to tender during 5(five) years 

prior to the date of issue of the tender notice; 

or,iii) Intending tenderers should produce 

credentials of one single running work of 

similar nature which has been completed to 

the extent of 80% or more and value of 

which is not less than the desired value at (i) 

above; In case of running works, only those 

tenderers who will submit the certificate of 

satisfactory running work from the 

concerned Executive Engineer, or equivalent 

competent authority will be eligible for the 

tender. In the required certificate it should be 

clearly stated that the work is in progress 

satisfactorily and also that no penal action 

has been initiated against the executed 

agency, i.e., the tenderer. Payment certificate 

will not be treated as credential 

 

c) Credential certificate issued by the 

Executive Engineer or equivalent or 

competent authority of a State/ Central 

Government, State /Central Government 

undertaking, Statutory/ Autonomous 

bodies constituted under the Central/ 

State statute, on the executed value of 

completed/ running work will be taken 

as credential. 

 

 

 

c. Additional Information : Documents in favour of any additional information required in 

NIT.  

 

Financial Proposal : 

The Financial Proposal contains the following documents: 

(i) Form of Bid as specified in Section 6;  

(ii) Priced bill of quantities for items (filled in BOQ). 

 

N. B. : Submission of Statutory and Non Statutory covers are compulsory for acceptance of the bid. 

 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms and 

specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with 

the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, 

bids, which are not substantially responsive to the requirements of the Bid Documents, shall be 

rejected. 
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9. Clarification of Bidding Documents and Pre-bid Meeting 
 

9.1 A prospective Bidder requiring any clarification of the bidding documents may raise the 

query/queries at the Pre-bid Meeting. Copies of the Employer’s response will be uploaded to the 

website, including a description of the inquiry, but without identifying its source.  
 

9.2.1 The bidder or his authorized representative is invited to attend the pre-bid meeting on 16.01.2024 at 

Time: 15-00 hours (WBIDC office). 
 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may 

be raised at that stage.  

9.2.3 The bidder is requested to submit any questions in writing or by mail so as to reach the Employer 

not later than 24 hours before the meeting.  
 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of 

the enquiry) and the responses given will be uploaded in the official website of WBIDCL. Any 

modifications of the bidding documents listed in Clause 8.1 of ITB, which may become necessary as 

a result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting.  
 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  
 

10. Amendment of Bidding Documents  
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

uploading the addenda in the website.  
 

10.2 Any addendum thus uploaded shall be part of the bidding documents  
 

11. Language of Bid  

 

11.1 All documents relating to the Bid shall be in English 

 
12. Documents Comprising the Bid  

 
12.1  The following documents, which are to be signed on every page by the bidder and submitted with 

the technical bid, will be deemed to be part of the bid. 
 

 

Section Particulars 
 

1 Notice inviting Tender  
 

2 Instruction to the bidders  
 

3. Qualification Information (Conditions of Contract)  
 

13. Bid Prices  
 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced 

Bill of Quantities submitted by the Bidder.  

13.2   The rates quoted by the Contractor shall be deemed to be inclusive of all taxes of Central and State 

Governments, local bodies and authorities. 

13.3 The quantities of the various items mentioned in the BOQ are approximate and may vary up to any 

extent  subject to the condition that the total expenditure not to be exceeded beyond the sansactioned 

amount or be deleted altogether. The quoted rate shall, however, remain firm and fixed for the total 

duration of the project. The Contractor, in his own interest, should get an indication of the probable 

extent of the work to be executed under any particular item in the schedule, before undertaking any 

preliminary and enabling work or purchasing bought-out components related to the work. 

 
13.3 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment.  
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14. Currencies of Bid  

 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
15. Bid Validity  

 
15.1 Bids shall remain valid for a period 120 (one twenty) days after the deadline date for bid 

submission specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and 

the bidders’ responses shall be made in writing or by cable. A bidder agreeing to the request will not 

be required or permitted to modify his bid, but will be required to extend the validity of his Earnest 

Money for a period of the extension, and in compliance with Clause 16 of ITB in all respects.  
 

16. Earnest Money  
 

The Bidder shall furnish, as part of the Bid, Earnest Money, for an amount Rs.20,000/-(Rupees 

twenty thousand only) to be submitted only through online during submission of bid. 

 

16.1 The scanned copy of the earnest money details must be uploaded at the time of submission of 

bid through e-tender. The bid stands cancelled in its entirely if the EMD is not provided. 

 
16.2 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by the Employer as 

non-responsive.  
 

16.3 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid 

validity period specified in Clause 15.1 of ITB.  

 

16.4 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security.  

 
16.6 The Earnest Money may be forfeited:  

 
a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of 

Bid validity;   
b) If the bidder does not accept the correction of Bid Price pursuant to clause 25  
c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security.  
 

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents. 
 Alternative  proposals will be rejected as non-responsive. 

18. Format and Signing of Bid 
 

18.1 The Bidder shall submit online one set of the bid comprising of the documents as described in 

Clause 12 of ITB.  
 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person or 

persons signing the Bid.  
 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in which 

case such corrections shall be made by scoring out the cancelled portion, writing the correction and 

initialing and dating it by the person or persons signing the Bid.   
 

19. Submission of Bids  
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19.1 The Bidder shall upload his bid on or before the last date of submission of bid within the stipulated 

time. 

 
 

20. Deadline for Submission of Bids : The last date of uploading of Bid is 26.01.2024 at Time: 15-00 
hours, (as per server clock) 

 
21. Late Bids : Bids after the last date of submission cannot be uploaded. 

  
Bid Opening and Evaluation  

 
22. Bid Opening  

 

22.1 The Employer will online open the bids received at the time, date and place as specified. In the 

event of the specified date for the opening of bids being declared a holiday for the Employer, the 

Bids will be opened at the appointed time and location on the next working day.  
 

22.2 Evaluation of the technical bids shall be taken up and completed and a list will be drawn up of the 

responsive bids whose financial bids are eligible for consideration.  
 

22.4. The date of Financial Bid Opening will be notified to the technically qualified bidders at a later date. 

In the event of the specified date being declared a holiday for the Employer, the bids will be opened 

at the appointed time and location on the next working day.  
 

23. Process to be Confidential 
 

23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons 

not officially concerned with such process until the award to the successful Bidder has been 

announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 

decisions may result in the rejection of his Bid. 
 

24. Clarification of Bids and Contacting the Employer 
 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded. 
 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract 

award decision may result in the rejection of his bid. 
 

25. Correction of Errors 
 

25.1 Bids which are determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows:  
 

a) where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and   
b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 

Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest money shall 

be forfeited in accordance with Clause 16.6(b) of ITB.  
 

26. Evaluation and Comparison of Bids  
 

26.1 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuant to Clause 25 of ITB.  

  
26.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of 

the cost of work to be performed under the contract, the Employer may require the Bidder to 

produce detailed price analyses for any or all items, to demonstrate the internal consistency of those 

prices with the construction methods and schedule proposed. After evaluation of the price analyses, 
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the Employer may require that the amount of the performance security set forth in Clause 29 of ITB 

be increased at the expense of the successful Bidder to a level sufficient to protect the Employer 

against financial loss in the event of default of the successful Bidder under the Contract. The amount 

of the increased performance security shall be decided at the sole discretion of the Employer, which 

shall be final, binding and conclusive on the bidder.  

 

 

F. Award of Contract  
 

27. Employer’s Right to Accept any Bid and to Reject any or all Bids The Employer reserves the right 
to accept or reject any Bid, and to cancel the bidding process and reject all bids, at any time prior to 
the award of Contract, without thereby incurring any liability to the affected Bidder or bidders or 
any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s action. 

 
28.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity  
 

28.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing 

of a performance security in accordance with the provisions of Clause 29  
 

28.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and the successful Bidder after the performance security is 

furnished.  
 

28.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will promptly 

notify the other Bidders that their Bids have been unsuccessful.  
 

29. Performance Security/Security Deposit  

 
29.1 Within 14 (fourteen) working days after receipt of the Letter of Acceptance/Work Order, the successful 

Bidder shall deliver the below amount to the Employer as Performance Security. 

 

   Amount: 95,000.00 (Rupees ninety five thousand only) as performance security shall be deposited 

in the   below mentioned account 
 

Name:WBIDC Ltd-Project  

Bank: HDFC Bank 

Branch: Ballygunge Circular Road 

A/C No. 50200084906671 

IFSC : HDFC0007416     

 
If any defect is observed within the Defect Liability Period, the Firms shall have to rectify/restore 

the defects at their own cost very promptly, on receipt of report from the office; 100% of total 

Security deposit will be refunded after successful completion of six (month), subject to the 

compliance of it’s respective clauses 
 
 

29.2 Failure of the successful Bidder to comply with the requirements of Clause 29.1.shall constitutes 

sufficient grounds for cancellation of the award and forfeiture of the Earnest Money. He will also 

be debarred from participating in bids for one year.  

 

29.3 The Defects Liability Period is 06 (six) month  from the date of issue of Completion of work , 

subject to the compliance of it’s respective clauses  
 

30. Corrupt or Fraudulent Practices  

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988.  

 
 

Managing Director  
West Bengal Industrial Development Corporation Ltd., 
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Section 3 - Qualification Information 

 
 

Notes on Form of Qualification Information 
 

The information to be filled in by bidders in the following pages will be used for purposes of accessing 

the techno commercial capability of the bidder- as provided for in Clause 4 of the Instructions to 

Bidders. Attach additional pages as necessary. 
 

1. Individual Bidders 
 

 Constitution or legal status of Bidder [attach copy] 
 

 
Place of registration: ______________________ 

 

1.1 
 

 

Principal place of business: ______________________  

 
 

  
 

 
Power of attorney of signatory of Bid [attach] 

 

  
 

   
 

 Total annual volume of work executed and payments 

received in the last three years preceding the year in which 

bids are invited. (Attach certificate from Chartered 

Accountant) 

(Rs. In lakhs) 
 

 

  

   

 

  

1.2   

  

 
  

 Last Three Years  

  
 

    
 

     

1.3 1      Work performed as prime Contractor (in the same name and style) on design built works of a similar 

nature and       volume over the last five years.   

  
Description 

of 

  Date of  
Actual Date 

of 

Remarks 
 

Project Name of 
Value 
of Contract Issue of 

Stipulated 
Date explaining 

 

Name Employer work contract No. Work 
of 

Completion Completion reasons for 
 

     Order   Delay, if any 
 

         
 

         
  

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet 

to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going commissioning works:  
 

Description 
of Place Contract 

Name & 
Address of 
Employer  

Value 
of 

Contrac
t (Rs. In 
Lakhs)  Stipulated  Value of 

Anticipat
ed Date 

of 
completio

n 
  

Work & 
No & 
Date     period of works   

 State      completion  remaining to   

         be completed   

         (Rs.lakhs)*   
            

(1) (2) (3) (4)  (5)  (6)  (7) (8)  
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(B) Works for which bids already submitted: 
 

Description  

of Place Name & 
Estimated 

Stipulated Date when Remarks, if 
 

Value of  

Work & Address of period of decision is any  

Works  

 
State Employer completion expected 

 
 

 
(Rs. Lakhs)  

 

      
 

(1) (2) (3) (4) (5) (6) (7) 
 

       
 

       
 

 

 

 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 

informationrequested below. Refer also to Clause 4.2(d) and Clause 4.4 B (b) of the Instructions to Bidders.  

Item of Equipment Description, make, and 
Condition (new, 

good, Owned, leased 

 

age (Years), and 
capacity poor) and number (from whom?), or 

  available to be purchased 
    

    
 
 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of 

theInstructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.  

Position Name Qualification Year of Experience  
       

   Similar type of Civil Work   Other 
       

       

 
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 

GeneralConditions of Contract. And Clause 4.5 of ITB  

Sections of the Works Value of subcontract Sub-contractor(name 
Experience in 

similar 

  and address) work 
    

    
 
 
 
 

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc.List 

below and attach copies. 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 
 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 
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ofcredit, etc. List below and attach copies of support documents. (Sample format attached). 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 
 

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 

contacted by the Employer.   
_________________________________________________________________________________________   
_________________________________________________________________________________________   
_________________________________________________________________________________________  

 
1.10 Information on current litigation in which the Bidder is involved.  

 

Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)  
    

    
 
 

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary,to 

comply with the requirements of the bidding documents. 

 

 

 

 

 

 

 
Managing Director  

West Bengal Industrial Development Corporation Ltd., 
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Section IV 

 
Part I General Conditions of Contract 

 
A. General  

 
1. Definitions  

 
1.1 Terms which are defined in the Contract are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms.  
 
The Dispute Review Expert is the person appointed jointly by the Employer and the Contractor to 

resolve disputes in the first instance, as provided for in Clause 24.  
 
Bill of Quantities means the priced (as quoted by the bidder) and completed Bill of Quantities 

forming part of the Bid.  
 
Compensation Events are those defined in Clause 40 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in 

accordance with Clause 48.1.  
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and 

maintain the Works. It consists of the documents listed in Clause 2.2  
 
The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted 

by the Employer.  
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer asper the instructions of the Tender Document  
 
The Contract Price is the price stated in the Letter of Intent/ Work Order and thereafter as adjusted 

in accordance with the provisions of the Contract.  
 
Days are calendar days; months are calendar months. 
 
Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  
 
The Defects Liability Period is 06 (SIX) Month from the date of issue of Completion Certificate. 
 
Drawings/Documents include calculations and other information provided or approved by the 

Engineer for the execution of the Contract.  
 
The Employer is the party as defined below, who employs the Contractor to carry out the Works. 

The Employer may delegate any or all functions to a person or body nominated by him for specified 

functions. 

The Employer is West Bengal Industrial Development Corporation Limited (WBIDCL) 

Designation: Managing Director  
Address: 23, Abanindranath Tagore Sarani (Camac Street), Kolkata-700 017 

 

The Engineer is a competent person appointed by the Employer and notified to the Contractor who 

is responsible for supervising the Contractor, administering the Contracts, certifying payments due to 

the Contractor, issuing and valuing Variations to the Contract and awarding extension. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
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the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Intent/Work 

Order. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is within 90 (ninety) days from the date of issue of 

letter of Acceptance/Work Order. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time. 
 
The Start Date is from the date of issue of Work Order/Letter of Intent to contractor. It does not 

necessarily coincide with any of the Site Possession Dates. 
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function. 
 
The Site is at Vidyasagar Industrial Park, Kharagpur in West Bengal.   
 
Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the work in the Contract, which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer, which varies the Works. 
 
The Works, as defined in the Scope of Work in ITB, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. The Construction Power has to be 

arranged by the Contractor. 
 

2. Interpretation  
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract.  

 

2.2 The following documents forming the contract are to be taken as mutually explanatory of 

one another, but in case of ambiguities or discrepancies, the Engineer’s decision shall be 

final and binding on the Contractor.  
 

(1) Agreement,  
(2) Notice to Proceed with the Work (Letter of Intent/Work Order)  
(3) Contractor's Bid,  
(4) Conditions of Contract  
(5) Specifications,  
(6)  Drawings,  
(7)  Bill of Quantities, and  
(8) Any other document if required or as advised by Engineer. 

 
 
 
 
 

http://en.wikipedia.org/wiki/West_Bengal
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3. Language and Law 
 

3.1 The language of the Contract is English and the law governing the Contract is the law of 

Union of India 
 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 
 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 
 

5. Delegation 
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other people, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 
 

6. Communications 
 

6.1 All certificates, notices or instructions to be given to the contractor by Employer/Engineer 

shall be sent on the address or contact details given by the Contractor in Section 6 – Form of 

Bid. Communications between parties that are referred to in the conditions shall be writing. 

The Notice sent by Registered Post or Speed Post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. 
 

7. Subcontracting 
 

7.1 The Contractor may subcontract work only with the approval of the Employer in writing, up 

to a percentage of the contract price, as decided by the Engineer but will not assign the 

Contract. Subcontracting shall not alter the Contractor's obligations.  
 

7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
 

a). the sub-contracting of any part of the Works for which the Sub-Contractor is named 

in the  
Contract; 

b). the provision for labour, or labour component. 

c). the purchase of Materials which are in accordance with the standards specified in 

the Contract, provided the purchase is from sources approved by the Engineer 

. 
 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the Contract, 

the Engineer / Employer will consider the following before according approval:   
a) The Contractor shall not sub-contract the whole of the Works.  

 
b) The Contractor shall not sub-contract any part of the Work without prior consent of 

the Employer. Any such consent shall not relieve the Contractor from any liability 

or obligation under the Contract and he shall be responsible for the acts, defaults 

and neglects of any his sub-Contractor, his agents or workmen as fully as if they 

were the acts, defaults or neglects of the Contractor, his agents and workmen.  
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7.4 The   Engineer   should   satisfy   himself   before   recommending   to   the   Employer   

whether 
 

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 

him in proportion to the quantum of Works to be sub-contracted.  

  
8. Other Contractors  

 
8.1 Not Applicable  

 
9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the Employer and has either not completed two years after the 

date of retirement or has not obtained Employer’s permission to work with the Contractor.  
 

9. Personnel  
 

9.1 The Contractor shall employ for the construction work the technical personnel who are 

technically qualified to execute these types of jobs and get their CVs approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to or better than those of 

the personnel initially proposed by the contractor and accepted by the Employer.  
 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within three days and has no further connection with the Works in the Contract.  
 

10. Employer's and Contractor's Risks 

 

The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

  

11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works - the risks of war, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion 

or disorder (unless restricted to the Contractor’s employees), natural calamities and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor’s design.  
 

12. Contractor's Risks 

 

All risks of loss of or damage to works, physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor 

  

13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in 

the amounts and deductibles as per rules/ as decided by the Employer for the following 

events which are due to the Contractor's risks:  
 

a) loss of or damage to the Works, Plant and Materials;   
b) loss of or damage to Equipment;  
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c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) 
in connection with the Contract; and   

d) Personal injury or death.  
 

13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 

for compensation to be payable in Indian Rupees to rectify the loss or damage incurred.  

  
13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer will have the right to effect the insurance which the Contractor should have 

provided and recover the premiums the Employer has to pay from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the premium shall be a debt due.  

  
13.4 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.  
 

13.5 Both parties shall comply with any conditions of the insurance policies.  
 

14. Site Investigation Reports 

 

The Contractor, in preparing the Bid, shall rely on his own survey and site investigation 

for submitting the bid. 

  

15. Queries about the Bid Document 

 Will be addressed in the Pre-Bid Meeting 

16. Contractor to Construct the Works 

16.1 Contractor shall construct and maintain and carry out the work in accordance with the 

schedule, specification and drawings including pre and post work leveling for site 

development work in presence and direction of departmental engineer. 

16.2 

 

The Contractor shall construct the works to ensure the quality of works as per 

specifications  

 
Contractor shall deploy the equipment and machinery as was proposed by the 
Contractor and Accepted by the Employer, as a minimum. 

17. The Works to Be Completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Programme submitted by the Contractor, as updated with 

the approval of the Engineer, and complete them by the Intended Completion Date.  

18. Approval by the Engineer  
 

18.1 The Contractor shall submit Specifications and Drawings (with calculations) showing the 

proposed Temporary or permanent Works, whenever they are required, to the Engineer for 

his approval. The temporary or permanent works shall be taken up only after Engineer’s 

approval of designs and drawings for such temporary or permanent works.   
18.2 The Contractor shall be responsible for design of Temporary Works.   
18.3 The Engineer's approval shall not alter the Contractor's responsibility for f the Temporary 

Works.    
 

19. Safety  

19.1 

The Contractor shall be responsible for the safety of persons and of all activities on 

the Site. He shall 

 adopt all necessary safety precautions in implementing the works. 
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20. Discoveries 

20.1 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall 

 
be the property of the Employer. The Contractor shall notify the Engineer of such 
discoveries and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

 

The Employer shall hand over complete or part possession of the site to the 

Contractor in advance of Construction/ Repair/ Work programme. 

  

22. Access to the Site 

22.1 

The Contractor shall allow access to the Site and to any place where work in 

connection with the  

 
contract is being carried out, or is intended to be carried out to the Engineer and 
any person/ persons/ agency authorized by: 

 a. The Engineer 

 b. The Employer and anybody else authorized by the Employer. 

23. Instructions 

 

The Contractor shall carry out all of the instructions of the Engineer, which comply 

with the applicable laws where the Site is located. Thus the cost of all materials, 

hire charges to Tools and Plants, Labour, Corporation/ Municipal fees for water 

supply, Royalty for road materials (if any), Electricity and other charges of 

Municipalities or Statutory bodies, Ferry charges, Toll charges, Loading and 

unloading charges, Handling charges, Overhead charges etc. will be deemed to 

have been covered by the rates quoted by the contractor inclusive of Sells 

tax(central and/ or state), Income tax, Octroy duty/ Terminal tax, tax etc. No claim 

whatsoever in this respect will be entertained. 

  

24. Disputes and resolution 
 
 

24.1 In case of any disputes with regard to interpretation of any section as contain in this 

Tender Document or as may arise by and between the contracting parties the same shall 

be referred to Managing Director, WBIDC whose decision shall be final and binding on 

all the parties. 

 

24.2 WBIDC reserves the right to reject any or all of the bid(s)/offer(s) received without    

assigning any reason whatsoever to the participants including the lowest bid/offer 

received    

 

 

25. Arbitration  
 

            All tenders in which any of the prescribed conditions are not fulfilled will be rejected. No 

arbitration for the work will be admissible. 
  

B. Time Control  

26. Programme 
 

26.1 Within the time stated in the Contract Document, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, order, and 

timing for all the activities in the Works, along with monthly cash flow forecasts for the 

construction of works, 7 days in advance of the start of construction programme.  
 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the 
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list of key personnel (and their CVs) being deployed, the list of equipment being placed in 

field laboratory and the location of field laboratory along with the programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the programme.  
 

26.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  
 

26.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Document. If the Contractor does not submit 

an updated Programme within this period, the Engineer may withhold the amount stated in 

the Contract from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted.  
 

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may be required to revise the Programme and submit it to the Engineer again at 

any time. A revised Programme shall show the effect of Variations and Compensation 

Events and Contractor’s proposed steps to complete the work in time.  
 

27. Extension of the Intended Completion Date  
 

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining 

Works, which would cause the Contractor to incur additional cost.  
 

27.2 The Engineer shall decide whether and by how much time to extend the Intended 

Completion Date within 21 days of the Contractor asking the Engineer for a decision upon 

the effect of a Compensation Event or Variation and submitting full supporting information. 

If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  
 

27.3 The Engineer shall within 14 days of receiving full justification from the Contractor for 

extension of Intended Completion Date refer to the Employer for his decision. The 

Employer shall in not more than 21 days communicate to the Engineer the acceptance or 

otherwise of the Engineer’s decision. If the Employer fails to give his acceptance, the 

Engineer shall not grant the extension and the Contractor, if he feels the decision is wrong, 

may refer the matter to the Dispute Review Expert under Clause 24.1.  
 

28. Delays Ordered by the Engineer  

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay / delays totaling more than 30 days will require prior written 

approval of the Employer.  

29. Management Meetings  

29.1 The Engineer may require the Contractor to attend management meetings. The business of a 

management meeting shall be to review the plans for the remaining Works and to deal with 

matters raised in accordance with early warning procedure, by which the Contractor warns 

the Engineer at the earliest of specific likely future events that may affect the cost or 

completion time of the Works. 

  
29.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting.  
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 Quality Control  
 

30. Identifying Defects 

 

The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. 

30.1  Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that 

the Engineer considers may have a Defect. 

31. Tests 
 

31.1 For carrying out mandatory tests as prescribed in the specifications, the contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

equipment’s as required to conduct relevant tests by the contractor as and when desired by 

the Departmental Engineer. Test is deemed necessary to be conducted by the contractor 

from the Government approved Laboratory or National Test House or reputed Govt. 

academic institution with his own cost including obtaining the report. 
 

31.2 The Engineer may instruct the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the Contractor shall carry out the 

test at his cost and pay for any samples.  
 

33. Correction of Defects (including those noticed during the Defect Liability Period)  
 

32.1.1 The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract 

Document. The Defects Liability Period shall be extended for as long as Defects remain to 

be corrected.  
 

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the length of time specified by the Engineer’s notice.  
 

32.1.3 The Engineer may issue notice to the Contractor to carry out removal of defects, if any 

noticed in his inspection, or brought to his notice. The Contractor shall remove the defects 

within the period specified in the notice and submit to the Engineer a compliance report.   
33. Uncorrected Defects  

 
33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause 32.1.1 to clause 32.1.3 of these Conditions of Contract, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess the 

cost of having the Defect corrected, and the Contractor shall pay this amount, on correction 

of the Defect.  
 

D. Cost Control 

34. Bill of Quantities 
 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works to be done by the Contractor. 
 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for 

the quantity of the work done at the rate in the Bill of Quantities for each item.  
 

35. Variations 
 

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 
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the Contract and the Contractor shall carry them out and include them in updated 

programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 
 

36. Payments for Variations 
 

36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 

out such work at the same rate. No increase in rates of any item specified in BOQ will be 

allowed due to variation in quantities.  
 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive 

the rate from similar items in the Bill of Quantities.  
 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 

36.2, the Contractor shall, within 14 days of the issue of order of Variation work, inform the 

Engineer the rate which he proposes to claim, supported by analysis of the rates. The 

Engineer shall assess the quotation and determine the rate based on prevailing market rates 

within on the claim by the Contractor. As far as possible, the rate analysis shall be based on 

the standard data book and the current schedule of rates of the district public works division. 

The decision of the Engineer on the rate so determined shall be final and binding on the 

Contractor.  
 

37. Cash Flow Forecasts 

 

When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flow Forecast 

 . 

38. Payment Certificates 
 

38.1  The payment to the contractor will be as follows:   

 

(a)  The bill value (final bill) drawn by the agency shall be subjected to the completion of 

the works in all respect, supported with receipt challan, work completion report duly certified 

by the WBIDC’s representative, in all respect, satisfying the quality of the work and after 

necessary testing over the stated work. No advance payment/R/A bill will be entertained. 

 

39. Payments  

No Interim payment shall be made. 

 
40. Compensation Events  
40.1 Not Applicable 

41. Tax 

 

The estimate has been prepared by considering current PWD SOR, 2017. The rates quoted 

by the Contractor shall be deemed to be inclusive of the all taxes of Central and State 

Governments, local bodies and authorities as applicable time to time. GST and LWC as 

applicable will be paid separately. 

 

42. Currencies 

 All payments will be made in Indian Rupees. 

43. Retention 
 

43.1 The total amount retained as retention money will be repaid to the contractor when the 

defect liability period has expired and the Engineer has certified that all defects notified by 

the Engineer to the contractor before the end of this period have been corrected.  
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43.2 The performance security equal to the ten percent of the contract price is repaid to the 

contractor when the Defect Liability Period is over and the Engineer has certified that the 

contractor has satisfactorily carried out defects removal in the Defects Liability Period.  
 

44. Liquidated Damages  
 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate of 1% of the 

contract price per week for each week that the Completion Date is delayed, for the 

inefficiency/fault on the part of the contractor, than the Intended Completion Date (for the 

whole of the works or the milestones as specified) subject to a maximum of 10% of the 

Contract Price. The Employer may deduct liquidated damages from payments due to the 

Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities.  
 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate.  
 

44.3 The Employer may, without prejudice to any other method of recovery deduct the amount 

of such damages from any monies due or to become due to the Contractor. The payment or 

deduction of such damages shall not relieve the Contractor from his obligations to complete 

the Works or from any other of his obligations and liabilities under the Contract.  
 

45. Advance Payment  
 

                 No advance payment will be made before completion of work. 
 

46. Securities 

 
Within 10 (ten) working days after receipt of the Letter of Acceptance/Work Order, the 

successful Bidder shall deliver performance security 
  

  

47. Cost of Repairs 
 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

his cost unless such damage arises from Employer’s acts or omissions.  

E. Finishing the Contract  
 

48. Completion 
 

48.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, 

and the Engineer will do so upon deciding that the Works is completed and all defects have 

been remedied by the Contractor. 
 

49. Taking Over 
 

49.1 The Employer shall take over the Site and the Works within seven days of the Engineer's 

issuing a certificate of Completion. 
 

50. Final Account 
 

50.1 The Contractor shall supply the Engineers with a detailed account of the total amount that 

the Contractor considers payable for works under the contract within 21 days of issue of 

certificate of completion of construction of works. The Engineer shall issue a defect liability 

certificate and certify any payment that is due to the Contractor for works within 42 days of 

receiving the Contractor’s account if it is correct and complete. If the account is not correct 

or complete, the Engineer shall issue within 42 days a statement that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory after it has 
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been resubmitted, the Engineer shall decide on the amount payable to the Contractor and 

issue a payment certificate within 28 days of receiving the Contractor’s revised account. 

The payment of final bill for construction of works will be made within 14 days thereafter, 

and shall be binding on the Contractor.  
 

50.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in Clause 50.1 above, the Engineer shall proceed to finalize the account and issue 

a payment certificate within 28 days. The payment of final bill for construction of works 

will be made within 14 days thereafter.  

51. Operating and Maintenance Manuals 

 Deleted 

52. Termination 
 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of 

the Contract.  
 

52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer;   
b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;   
c) the Engineer gives Notice to correct a particular Defect and the Contractor fails 

to correct it within a reasonable period of time determined by the Engineer;   
d) the Contractor does not maintain Security, which is required;  

e) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 

clause 44.1;   
f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt 

or fraudulent practice in competing for or in executing the Contract. For the 
purpose of this clause, “corrupt practice” means the offering, giving, receiving, 
or soliciting of anything of value to influence the action of a public official in the 
procurement process or in Contract execution. “Fraudulent Practice” means a 
misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish 
bid process at artificial non-competitive levels and to deprive the Employer of 
the benefits of free and open competition.  

h) if the Contractor has not completed at least thirty percent of the value of 
construction Work required to be completed after half of the completion period 
has elapsed;  

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, 
within 21 days from the start date; and   

j) any other fundamental breaches like if the contractor has contravened Cl 7.1 and 
Cl 9 of Part-1 General Conditions of Contract..   

k) if the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract at the appropriate time.   
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  
 

53. Payment upon Termination  
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53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done less liquidated damages, 

if any, less advance payments received up to the date of issue of the certificate, less 

recoveries due in terms of contract, less taxes due to be deducted at source as per applicable 

law and less the percentage to apply to the value of the work not completed, as indicated in 

the Contract , if the total amount due to the Employer exceeds any payment due to the 

contractor, the differences shall be recovered from the security deposit, and performance 

security. If any amount is still left un-recovered it will be a debt payable to the Employer. 

The percentage to apply to the value of the work not completed representing the Employer’s 

additional cost for completing the Works shall be 25 % percent.  
 

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, and 

the Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the Contract, 

and less taxes due to be deducted at source as per applicable law.  
 

54. Property  
 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 

to be the property of the Employer for use for completing balance construction work if the 

Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use.  

 

55. Release from Performance  
 

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made.  

  
F. Other Conditions of Contract  

 
56. Labour 

 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment,  housing, 

feeding and transport. The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the Site, Equipment and such other Information as the 

Engineer may require 

  

  

  
  
  

 
58. Drawings and Photographs of the Works  

 
58.1 The contractor shall do photography / video photography of the site firstly before the start 

of the work, every month (preferably on the same date) thereafter showing the execution of 

different sections and stages of work and lastly after the completion of the work. The 

Contractor shall submit 2 copies and the originals / negatives of photographs or the video in 

cassettes. No separate payment will be made to the contractor for this.  
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58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Engineer in writing. No photograph of the 

works or any part thereof or plant employed thereon, except those permitted under clause 

58.1, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Engineer in writing. 

No photographs / Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 
 

59. The Apprentices Act 1961  
 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so he shall be subject to 

all liabilities and penalties provided by the said Act and said Rules.  

 

a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment.  
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed 

minimum days’(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or 

more employees.  
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are:   
i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc.  
 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to 

the establishments or Contractor of Principal Employer if they employ prescribed minimum 

(say 20) or more contract labour.  
 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways are scheduled 

employment.  
 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers.  
 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc.  
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 

certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. States may have different number of employment size.  
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment.  
 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and get these certified by the designated Authority.  
 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities.  
 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 

of child labour is prohibited in building and construction industry.  
 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say,five) or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 

required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 

from home up to the establishment and back etc.  
 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other construction work and employs the prescribed minimum (say, 

10) or more workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 1% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety measures at 

the building or construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

upa factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing the prescribed minimum (say, 10) 

persons or more with aid of power or another prescribed minimum (say, 20) or more 

persons without the aid of power engaged in manufacturing process.  

 

 
Managing Director  

West Bengal Industrial Development Corporation Ltd., 
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SECTION - V 
 

SCOPE OF WORK 

 

REPARING MATERIALS AT  SITE 

All items should be supplying, fitting & fixing in position as per direction of E&C 

 

Sl. Product Description Qty. Rate Amount GST Total 

1 
OFC 6 Core Cable 

Restore/Laying 
5000 65 325000 18 58500 383500 

2 NVR 32 Ch. 1 35000 35000 18 6300 41300 

3 POE Switch 24 Port 2 35000 70000 18 12600 82600 

4 POE Switch 5 Port 5 4500 22500 18 4050 26550 

5 SFP Module  10 4000 40000 18 7200 47200 

6 OFC Patch Cord 60 400 24000 18 4320 28320 

7 D-link CAT-6 Cable 500 70 35000 18 6300 41300 

8 Exide Inverter 1 15000 15000 18 2700 17700 

9 Internet connectivity 1 Year 1 18000 18000 18 3240 21240 

10 4 MP  Bullet IP Camera 16 8000 128000 18 23040 151040 

11 1 KVA UPS 4 7500 30000 18 5400 35400 

12 UPS Battery  6 5900 35400 28 9912 45312 

Rs. 9,21,462 

Add cess @1% 9214.62 

Total Cost Rs. 9,30,676.62 

Total Estimate(Round off) 9,30,677.00 

 

 

 
Managing Director  

West Bengal Industrial Development Corporation Ltd., 
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SECTION VI 
 
 

DIFFERENT FORMS INCLUDING FORM OF BID 
 

Standard Forms 

 

(a)  Standard Form of Agreement 
 

Notes on Standard Form of Agreement 
 

The Agreement should incorporate any corrections or modifications to the Bid resulting from 

corrections of errors (Instructions to Bidders, Clause 25). 
 

Standard Form: Agreement 
 

Agreement 

 

This agreement, made the ___________________day of ______________20_______, 

between_______________________________________________________________________

____________ 
 

________________________________________ [name and address of Employer] 

 

(Hereinafter called “the Employer”) of the one part, and 

_____________________________________________ 
 

______________________________________________________________________________

___________ 
 

_______________________________________________________[name and address 

of Contractor] (hereinafter called “the Contractor” of the other part). 

 
AND WHEREAS the Contractor in Pursuant to that advertisement has participated in the tender 

process and thus become successful bidder accordingly and has agreed to execute upon and subject to 

the conditions set forth herein and schedule of items and quantities, General Conditions of Contract, 

Special Conditions of Contract including all other conditions as mentioned in the tender document, 

specifications and all correspondence exchanged by or between the parties from the submission of 

tender till the award of work, both letters inclusive, (all of which are collectively hereinafter referred 

to as "the said conditions") the work shown upon the said drawings and/or described in the said 

specification and included in the schedule of items and quantities at the respective rates therein set 

forth amounting to the sum of------------------------- as therein arrived at such  other sum as shall 

become payable there under (Hereinafter referred to as "the said Contract amount) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said contract amount to be paid at the times and in the manner set forth 

in the said conditions, the Contractor shall upon and subject to the said conditions execute and 
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complete the work show  upon the said drawings and described in the said specifications and 

the schedule of items and quantities. 

 
3. The WBIDC shall pay the Contractor the said amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions.  

 

4.  The said conditions and Appendices thereto shall be read and considered as forming part of 

this Agreement, and the parties hereto shall respectively abide by, submit themselves to the 

said conditions and perform the agreement on their part respectively in the said conditions 

contained. 

5. The following documents shall be deemed to form and be read and construed as part of this 

Agreement, viz:  
 

i) Notice to proceed with the works (Letter of Intent/Work Order);  
 

ii) Contractor’s Bid;  
 

iii) Conditions of Contract  
 

iv) Specifications;  
 

v) Drawings; and  
 

vi) Any other document listed in the Bid Document as forming part of the contract.  

 

6. The WBIDC reserves to itself the right of alternating the drawings and nature of the work by 

adding or omitting any items of work or having portions of the same carried out without 

prejudice to this contract. 

 

7. Time shall be considered as the essence of this contract and the contractor hereby agrees to 

commence the work on the day of handing over of the site or within fourteenth days from the 

date of issue of formal work  order /LOA whichever is letter as provided for in the said 

conditions and to complete the aforesaid work. 

 

8. All payment by the WBIDC under this contract will be made at Kolkata and 30 days from 

receipt of the bill. 

 

9. In case of any dispute by and between the contracting parties the same shall be referred to the 

Managing Director of WBIDC whose opinion shall be prevailed as final and binding on all 

the parties and shall be subject to Kolkata jurisdiction only. 

 

10. The various clause & sub-clause of the tender document along with its annexures and 

modifications made thereon WBIDC shall be read and treated as forming part of this 

Agreement and parties hereto will respectively be bound thereby and to abide by and submit 

themselves to the conditions and stipulations and perform the provisions of this Agreement on 

their parts respectively. 

 

11. That the several parts of this contract have been read by the contractor and fully understood 

by the contractor. 

 

 

In witness where of the Employer and the contractor have set their respective hands to those 

presents through their duly authorized official and the said two duplicates hereof to be executed on 

its behalf or the day and year first herein above written 
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Signed on behalf of WBIDC Signed on behalf of 

the Contractor by its duly authorized official 

In the presence of: In the presence of: 

1. Signature    

Name with address   

1. Signature   

1. Name with address   

 
  

 

2. Signature  

Name with address   

2. Signature    

Name with address   



 
 

UNDERTAKING 
 

(ON A STAMP PAPER of ₹ 100/-) 
 
To 
--------------------------------------- 
--------------------------------------- 
--------------------------------------- 
(Designation and Name of the concerned Department) 
 
Name of the firm/Agency------------------------------ 
 
Name of the Tender Reference No.------------------------------- Due date:------------------------------------ 
 
Sir, 
 

1.  I, the under-signed do certify that all the statements made in the attached documents are true 
and correct. In case of any information submitted proved to be false or concealed, the 
application may be rejected and no objection/claim will be raised by the under-signed. 

 
2. The under-signed also hereby certifies that neither our firm M/S ----------------------------------

----------------------------------- nor any of constituent partner had been debarred to participate 
in tender by the Central Government, the State Government or any public undertaking, 
autonomous body, authority during the last 5 (five) years prior to the date of this NIT. 

 
3. The under-signed would authorize and request any Bank, person, Firm or Corporation to 

furnish pertinent information as deemed necessary and/or as requested by the Department to 
verify this statement. 

 
4. The under-signed understands that further qualifying information may be requested and 

agrees to furnish any such information at the request of The Department. 
 

5. Certified that I have applied in the tender in the capacity of individual/as a partner of a firm 
and I have not applied severally for the same work. 

 
6. Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm. 

 
7. I/We have inspected the site of work and have made myself/ourselves fully acquainted with 

local conditions in and around the site of work. I /We have carefully gone through the Notice 
Inviting Tender and other tender documents mentioned therein along with the drawing 
attached. I/We have also carefully gone through the 'Priced schedule of Probable Items and 
Quantities'. 

 
8. My/Our tender is offered taking due consideration of all factors regarding the local site 

conditions stated in this Detailed Notice Inviting Tender to complete the proposed 
construction as per drawings referred to above in all respects. 

 
9. I/We promise to abide by all the stipulations of the contract documents and carry out and 

complete the work to the satisfaction of the department. 
 

10. I/We also agree to procure tools and plants, at my/our cost required for the work. 
 
 
 
 
 
 

(Signature of the Bidder) 
 
 

Name and Address of the Bidder  
 
 

Telephone No. 

 
 



 

Form of Bid 
 

Notes on Form of Bid  
The Bidder shall fill in and submit this Bid form with the Bid. 

 
_____________ [Date] 

 
To 

 
[Name of Employer] 

 
Authorised Address of communication: …………………………………………….. 

 
Telephone No. (s): Office:………………… 

 
Mobile No. …………………………………. 

 
Facsimile (FAX) No. ………………………. 

 
Electronic Mail Identification (E-mail ID)………………………… 

 

Description of the Works: ________________________________________ 

Tender Reference No.: ________________________________________ 

E-Tender ID: ________________________________________ 

Details of EMD deposited: ________________________________________ 

 

1. I/We offer to execute the works described above and remedy any defects therein, in 

conformity with the Conditions of Contract, specifications, drawings, Bill of Quantities and 

Addenda for Item Rate Contract of Total Bid Price of Rs. _QUOTED PRICE MENTIONED 

IN FINANTIAL BID______  (BOTH IN FIGURES AND WORDS)  
 

2. We undertake to commence the works on receiving the Notice to Proceed with work in 

accordance with the contract documents.  
 

3. This Bid (including all amendments and minutes of pre-bid meeting) and your written 

acceptance of them shall constitute a binding Contract between us.  
 

4. We understand that you are not bound to accept the lowest or any Bid you receive.  
 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by 

the bidding documents and specified in the Instructions to Bidders (ITB). 
 

Authorized Signature: ________________________________ 
 

Name and Title of Signatory: _________________________ 
 

Name of Bidder: __________________________________ 
 

Address: 

_____________________________________________________________________________

_____ 
 

 

 

 


