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02/SECTION - 1 
 
 

LIST OF IMPORTANT DATES 
 
 

PRESS NOTICE 
 

NOTICE INVITING e-TENDER (NIT) 
 
  

Tender Reference No. WBTPO/BBMP/BOUNDARY/01 

 

List of Important Dates of Bids 

 

 

1. Name of work                    :   Up gradation and repairing of boundary wall 

at Biswa Bangla Mela Prangan (BBMP) 

2. Completion period for construction : Within 60 days from the date of receipt of 

Work Order.  

3. Date of issue of Notice Inviting Bid : 04/08/2023 

4. The total Tender Document can be downloaded from the e-procurement portal www.wbtenders.gov.in / 

www.wbidc.com from 04/08/2023 

5. Time and Date of Pre-Bid Meeting   : 09/08/2023 at 16-00 hours. 

6. 

 

 

 

 

Venue of Pre-Bid Meeting  : 
 

 
 

 

OFFICE OF WEST BENGAL INDUSTRIAL 
DEVELOPMENT CORPORATION 
LIMITED (WBIDCL), 23, Abanindranath 
Tagore Sarani (Camac Street), Kolkata-700 
017. 

7. Bid uploading start Date : 11/08/2023 at 10-00 hours 

8. Last Date for Submission of  Bid(s) : 19/08/2023 at 05-00 P.M.  

(As per server clock). 
 

9. Time and Date for opening Technical Bid/Bids : 
21/08/2023 at 12-00 hours 

(as per server clock). 

Place: WBIDCL Office at 23, Abanindranath 

Tagore Sarani (Camac Street), Kolkata-

700017. 

10. Time, Date and Place of opening Financial Bids : Will be intimated later to the technically 

qualified bidder(s) 

11. Last date of Bid validity : 120 (one twenty) Days from the last date of 

bid submission. 

http://www.wbidc.com/
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PRESS NOTICE 

 

Tender Reference No. WBTPO/BBMP/BOUNDARY/01 

 

           

WBTPO invites e-tender for the work “Up-gradation and repairing of boundary wall at Biswa Bangla 

Mela Prangan (BBMP).” Details are available at www.wbtenders.gov.in. Official website 

www.wbidc.com. From 04/08/2023. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.wbtenders.gov.in/
http://www.wbidc.in/
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NOTICE INVITING e-TENDER 

West Bengal Trade Promotion Organization  invites bids through e-tender from reputed and qualified 

agencies for the following work:- 

 

1. Name of work 

Up gradation and repairing of boundary wall at Biswa Bangla 

Mela Prangan (BBMP). 

Tender Reference No. WBTPO/BBMP/BOUNDARY/01 

2. Location of work Biswa Bangla Mela Prangan, Kolkata 

3. 
Estimated cost of the 

Work 

Rs. 77,98,041.00 (Rupees Seventy Seven Lac Ninty Eight Thousand 

Forty One) (Rate taken from current PWD Schedule of rates w.e.f. 

01.11.2017) 

4. Time of completion Within 60 days from Date of issue of Work Order. 

5. Qualification criteria 

The bidder must be a reputed and reliable  company having the 
following credentials: 
 

a. The bidder should have experience of similar nature of civil 
work as per NIT. 

 
b.          

 b. Bidder should not be black listed with any Govt. /state 

Govt./Statutory  bodies/Organizations 

6. Earnest Money 

Rs. 1,56000/- (Rupees One Lac Fifty Six Thousand) to be submitted 

only through online during submission of bid. 

 

The scanned copy of the earnest money details must be uploaded at 

the time of submission of bid through e-tender. The bid stands 

cancelled in its entirely if the EMD is not provided. 

7. 
Availability of Tender 

Documents 

Tender documents will be available w.e.f. 04/08/2023 from the e-

procurement portal www.wbtenders.gov.in or www.wbidc.com. 

8.  Site Visit Bidders are advised to visit the site before submission of bid. 

9. Pre-Bid Meeting: 
09/08/2023 at 16.00 hrs at WBIDCL Office at 23, Abanindranath 

Tagore Sarani (Camac Street), Kolkata-700 017 

10 Bid uploading Start Date 11/08/2023 at 10.00 hours 

11. 
Last date of Submission 

 of tender 

Bidding documents, signed by authorized person of the bidder, must be 

submitted online on or before 19/08/2023 at 17-00 Hrs. (as per server 

clock). 

12. 
Procedure for submission 

of tender 

Bidders are requested to submit their tenders through e-procurement 

portal www.wbtenders.gov.in.  If required, the bidders may be 

requested to submit the hard/original copy of the technical bid at the 

time of verification of the documents 

http://www.wbtenders.gov.in/
http://www.wbtenders.gov.in/
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13. 
Date, time and venue of 

opening of Technical Bid 

21/08/2023 at   Time: 12-00 hours (as per server clock). 

Place: WBIDCL Office at 23, Abanindranath Tagore Sarani (Camac 

Street), Kolkata-700 017. 

If the office happens to be closed on the date of opening of the bids as 

specified, the bids will be opened on the next working day at the same 

time and venue.  

14. 
Date and Time of Opening 

of Financial Bid 

Date and time of opening of Financial Bids will be intimated later to the 
technically qualified bidder(s). 

15. Validity of the bid 

120 (one twenty) days from the date of submission of tender.  

If any bidder/tenderer withdraws his bid/ tender before the said period 

or makes any modifications in the terms and conditions of the bid, the 

said earnest money shall stand forfeited 

16. Taxation 

Taxes on materials and/or finished work like works, contract tax, etc. in 

respect of this contract whether in vogue or may be imposed in future 

shall be payable by the contractor and WBTPO will not entertain any 

claim whatsoever in this respect. However any benefit due to reduction 

of taxes etc. shall be passed on to WBTPO. 

 

NOTE : Other details can be seen in the bidding document. WBTPO reserves to itself the right to reject 

any or all the tenders received without assigning any reason thereof.  

 

 

By Order 

    CEO,WBTPO 
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Section 2 
 

Instructions to Bidders (ITB) 
 

A. General 

1. Scope of Bid  
 

1.1 The Employer – “CEO, West Bengal Trade Promotion Organisation” invites tender for Up-gradation of 

and Repairing of Boundary Wall at Biswa Bangla Mela Prangan (BBMP), Kolkata.  
 

1.2 The successful Bidder will be expected to complete the Works within 60 (sixty) days from the issue 

of the Work Order.   
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, 

bid/ tender, bidding/tendering, etc.) are synonymous.  
 
 

2. Eligible Bidders  
 

3.1 This Invitation for Bids is open to all eligible and renowned bidders who have previous experiences of 

successfully completing similar nature of Works.  
 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 

Central Government, the State Government or any public undertaking, autonomous body, authority by 

whatever name called under the Central or the State Government.  
  

4. Qualification of the Bidder  

 
4.1 All bidders shall upload all the information as requested in Section 3, Qualification Information along 

with the Technical Part and Form of Bid (Format given in page- 43) along with the financial part of 

the Bid Document.  
 

4.2 All bidders shall include the following information and documents with their bids in Section 3., 

Qualification Information :  
 

(a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder;  
 

(b) total monetary value of civil construction works performed for each of the last 3 (three) years;  
 

(c) Experience in works of a similar nature and size for each in the last 3(three) years and details of 

works in progress or contractually committed with certificates from the concerned officer of the rank 

of Executive Engineer or equivalent.  

 

(d)  Evidence of ownership of major items of construction equipment by providing a list of 

construction equipment and providing evidence of arrangement of possessing them on 

hire/lease/buying  
 

(e) Details of the technical personnel proposed to be employed for the Contract.Atleast One Degree 

Civil Engineer and two Diploma Civil Engineer. 

 

(f) Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 

reports for the past 3 (three) years;  
 

(g) An undertaking that the bidder will be able to invest the Contract Price of works, during the 

implementation of the works;  
 

(h) Evidence of access to line(s) of credit and availability of other financial resources/ facilities of the 

contract value certified by banker (the certificate being not more than 3 months old.)  
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(i) authority to seek references from the Bidder's bankers;  
 

(j) information regarding any litigation or arbitration during the last five years in which the Bidder is 

involved, the parties concerned, the disputed amount, and the matter;  
 

(k) proposals if any, for subcontracting any component of the Work; and  
 

(l) the proposed construction/ execution activity bar –chart from the start of work up to completion of 

the work, backed with equipment and material planning and deployment, duly supported with Quality 

Management Plan proposed to be adopted, justifying their capability of execution and completion of 

the work as per technical specifications and within the stipulated period of completion.  
 

4.3 A  To qualify for award of the Contract, each bidder should have in the last three years:  

 
a) A minimum average yearly turnover of at least Rs. 30 lakh (in all cases of civil engineering 
construction works only). 
 

b) (i)Intending bidders should produce credentials of a similar nature of work of the minimum value of 

40% of the estimated amount put to tender during 5(five) years prior to the date of issue of the tender 

notice; or, (ii)Intending bidders should produce credentials of 2(two) similar nature of work, each of the 

minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date of 

issue of the tender notice; or, (iii)Intending bidders should produce credentials of one single running 

work of similar nature which has been completed to the extent of 80% or more and value of which is not 

less than the desired value at (i) above; excluding GST and LWC. In case of running works, only those 

bidders who will submit the certificate of satisfactory running work from the concerned Executive 

Engineer, or equivalent competent authority will be eligible for the tender. In the required certificate it 

should be clearly stated that the work is in progress satisfactorily and also that no penal action has been 

initiated against the executing agency, i.e., the bidder. Payment certificate will not be treated as 

credential. 

 

c) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State/ 

Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted 

under the Central/ State statute, on the executed value of completed/ running work will be taken as 

credential. 

 

Documentary Evidence in Support of the above should be submitted. 
 

4.4 B  (a)Each bidder must produce: 

  
(i) An affidavit that the information furnished with the bid documents is correct in all respects; and   
(ii) Professional Tax clearance Certificate/ Sale Tax Clearance Certificate  

(iii) Valid License regarding engagement of workers from labour department, Govt. of WB.  

(iv) PAN  

(v) GST certificate 

(vi) PF and ESI registration no. 

(vii) Trade license 

(viii) Copies of Income Tax Return filed in preceding three Financial Years. 
 

(b) Each bidder must demonstrate:  

 

(i) availability for construction work, either owned, or on lease or on hire, of the key 

equipment(s) including equipments required for establishing field laboratory to perform the 

mandatory tests  

  
(ii) availability of technical personnel for construction work as stated above  

 
(iii) Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of 

any advance payments which may be made under the Contract, of not less than the amount 

specified in 4.2(g) above.  
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4.5 Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria.  
 

4.6 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:  
 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and/or   
(ii) Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.  

 

 
5 One Bid per Bidder 

 

 
Each Bidder shall submit only one Bid for the work. A Bidder who submits more than one Bid will 

cause the proposals with the Bidder's participation to be disqualified. 

  

6 Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the  

 Employer will, in no case, be responsible or liable for those costs. 

7 Site Visit 
 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 

himself with the Site of Works and its surroundings including and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the Works. The costs 

of visiting the Site shall be at the Bidder's own expense.  
 

7.2 For site visit or for any clarifications relating to this Tender Document, the bidder may contact the 

person(s) whose contact details are given below:  
Pratik Dutta -  9434459830 

Imran Ali Manihar- 9749692669 

 
B.  Bidding Documents  

 
 

8 Content of Bidding Documents 
 

8.1 The tenders are to be submitted through online to the website stated in two folders at a time, one is 

Technical Proposal & the other is Financial Proposal before the prescribed date and time using the 

Digital Signature (DSC). The documents are to be uploaded virus scanned copy duly digitally signed. 

The documents will get encrypted.  

8.2 PREQUALIFICATION PROPOSAL 
 

Technical Proposal : 
 

The Technical Proposal should contain scanned copies of the following in three cover folders:  
 

a. Statutory Cover containing the following digitally signed documents :  
1. Tender Document   
2.  Tender Drawings  

3.Addenda issued in accordance with Clause 10 of ITB 

3. RTGS/NEFT Details for submission EMD. 
 

b. Non Statutory cover containing the following digitally signed documents :  

 

Sl. 

No. 

Category 

Name 

Sub category 

Description 

Details 

1. Qualification Section 3 of NIT Form given in Section 3 is to be filled up, duly 
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Sl. 

No. 

Category 

Name 

Sub category 

Description 

Details 

Information signed and stamped 

2. Certificate As per Clause 4.4 B(a)  

 
(i) An affidavit that the information furnished with 

the bid documents is correct in all respects; and   
(ii) Professional Tax clearance Certificate/ Sale 

Tax Clearance Certificate  

(iii) Valid License regarding engagement of 

workers from labour department, Govt. of 

WB.  

(iv) PAN  

(v) PF and ESI registration no 

(vi) Trade license 

(vii) ITR filed in previous three Financial Years 

(viii) GST certificate 

3. Credentials As per Clause 4.3 A (b) 

a) (i)Intending bidders should produce 

credentials of a similar nature of work of 

the minimum value of 40% of the 

estimated amount put to tender during 

5(five) years prior to the date of issue of 

the tender notice; or, (ii)Intending 

bidders should produce credentials of 

2(two) similar nature of work, each of 

the minimum value of 30% of the 

estimated amount put to tender during 

5(five) years prior to the date of issue of 

the tender notice; or, (iii)Intending 

bidders should produce credentials of 

one single running work of similar 

nature which has been completed to the 

extent of 80% or more and value of 

which is not less than the desired value 

at (i) above; excluding GST and LWC. 

In case of running works, only those 

bidders who will submit the certificate 

of satisfactory running work from the 

concerned Executive Engineer, or 

equivalent competent authority will be 

eligible for the tender. In the required 

certificate it should be clearly stated that 

the work is in progress satisfactorily and 

also that no penal action has been 

initiated against the executing agency, 

i.e., the bidder. Payment certificate will 

not be treated as credential. 

 

NB – any form of RCC works 

(Buildings, Boundary Walls, Sheds, 

Bridges etc) with at least 50 Mton of 

Structural steel works will be treated as 

Similar Nature work. 

 

b) Credential certificate issued by the 

Executive Engineer or equivalent or 

competent authority of a State/ Central 

Government, State /Central Government 

undertaking, Statutory/ Autonomous 
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Sl. 

No. 

Category 

Name 

Sub category 

Description 

Details 

bodies constituted under the Central/ 

State statute, on the executed value of 

completed/ running work will be taken 

as credential. 

 

 

4. 
Financial 

Information 
As per Clause 4.3 A (a)  

A minimum average yearly turnover of at least 
Rs. 30 lakh (in all cases of civil engineering 
construction works only) in the last three years 
preceding the year in which bids are invited. 

 

 
 

c. Additional Information : Documents in favour of any additional information required in NIT.  

 

Financial Proposal :  

The Financial Proposal contains the following documents : 

(i) Form of Bid as specified in Section 6;  

(ii) Priced bill of quantities for items (filled in BOQ). 

(Note: In case any discrepancy, the amount which is quoted in BOQ will be considered.) 
 

N. B. : Submission of Statutory and Non Statutory covers are compulsory for acceptance of the bid. 

  
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms and 

specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, 

which are not substantially responsive to the requirements of the Bid Documents, shall be rejected.  
 

9. Clarification of Bidding Documents and Pre-bid Meeting 
 

9.1 A prospective Bidder requiring any clarification of the bidding documents may raise the query/queries 

at the Pre-bid Meeting.  
 

9.2.1 The bidder or his authorized representative is invited to attend the pre-bid meeting on 09/08/2023 at 

WBIDCL office at 4 pm.  
 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage.  

9.2.3 The bidder is requested to submit any questions in writing or by mail so as to reach the Employer not 

later than 48 hours before the meeting.  
 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of 

the enquiry) and the responses given will be uploaded in the official website of WBIDCL. Any 

modifications of the bidding documents listed in Clause 8.1 of ITB, which may become necessary as a 

result of the pre-bid meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting.  
 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  
 

10. Amendment of Bidding Documents  
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 

uploading the addenda in the website.  
 

10.2 Any addendum thus uploaded shall be part of the bidding documents  
 

11. Language of Bid  
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11.1 All documents relating to the Bid shall be in English 

 
12. Documents Comprising the Bid  

 
12.1  The following documents, which are to be signed on every page by the bidder and submitted with 

thetechnical bid, will be deemed to be part of the bid. 
 

 

Section Particulars 
 

1 Notice inviting Tender  
 

2 Instruction to the bidders  
 

3. Qualification Information (Conditions of Contract)  
 

4. Tender Drawings  
 

13. Bid Prices  
 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill 

of Quantities submitted by the Bidder.  

13.2   The rates/price quoted by the Contractor shall be deemed to be inclusive of all taxes of Central and 

State Governments, local bodies and authorities. 

13.3 The quantities of the various items mentioned in the BOQ are approximate and may vary up to any 

extent or be deleted altogether. The quoted rate shall, however, remain firm and fixed for the total 

duration of the project. The Contractor, in his own interest, should get an indication of the probable 

extent of the work to be executed under any particular item in the schedule, before undertaking any 

preliminary and enabling work or purchasing bought-out components related to the work. 

 
13.3 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not 

be subject to adjustment.  
 

14. Currencies of Bid  
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15. Bid Validity  
 

15.1 Bids shall remain valid for a period 120 (one twenty) days after the deadline date for bid submission 

specified in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as 

non-responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the 

bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his Earnest Money for a period of the 

extension, and in compliance with Clause 16 of ITB in all respects.  
 

16. Earnest Money  
 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for an amount Rs.1,56000/-  

 

Rs.1,56000/- (Rupees One Lac Fifty six Thousand only) to be submitted only through online during 

submission of bid. 

 

The scanned copy of the earnest money details must be uploaded at the time of submission 
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of bid through e-tender. The bid stands cancelled in its entirely if the EMD is not provided.  
 

16.1 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by the Employer as non-

responsive.  
 

16.2 The Earnest Money of unsuccessful bidders will be returned as per NIC norms. 
 
 
 

16.3 Successful Bidder shall deliver to the Employer a Security deposit to form  2% of the order value 
including the Earnest money through NEFT/RTGS  

16.4 The Earnest Money may be forfeited:  
 

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid 

validity;   
b) If the bidder does not accept the correction of Bid Price pursuant to clause 25  

c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security.  
 

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents.  
 Alternative  proposals will be rejected as non-responsive. 

18. Format and Signing of Bid 
 

18.1 The Bidder shall submit online one set of the bid comprising of the documents as described in Clause 

12 of ITB.  
 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder. All pages of the Bid shall be signed by the person or 

persons signing the Bid.  
 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions 

issued by the Employer, or as necessary to correct errors made by the Bidder, in which case such 

corrections shall be made by scoring out the cancelled portion, writing the correction and initialing 

and dating it by the person or persons signing the Bid.  
 

D. Submission of Bids  
 

19. Submission of Bids  
 

19.1 The Bidder shall upload his bid on or before the last date of submission of bid within the stipulated 

time. 
 

20. Deadline for Submission of Bids : The last date of uploading of Bid is 19/08/2023 at 05.00 pm, (as 

per server clock) 
 

21. Late Bids :Bids after the last date of submission cannot be uploaded. 
  

E. Bid Opening and Evaluation  
 

22. Bid Opening  

 
22.1 The Employer will online open the bids received at the time, date and place as specified. In the event 

of the specified date for the opening of bids being declared a holiday for the Employer, the Bids will 

be opened at the appointed time and location on the next working day.  
 

22.2 Evaluation of the technical bids shall be taken up and completed and a list will be drawn up of the 

responsive bids whose financial bids are eligible for consideration.  
 

22.4. The date of Financial Bid Opening will be notified to the technically qualified bidders at a later date. 

In the event of the specified date being declared a holiday for the Employer, the bids will be opened at 

the appointed time and location on the next working day.  
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23. Process to be Confidential 

 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. 

Any attempt by a Bidder to influence the Employer’s processing of bids or award decisions may result 

in the rejection of his Bid. 
 

24. Clarification of Bids and Contacting the Employer 
 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening 

to the time the contract is awarded. 
 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract 

award decision may result in the rejection of his bid. 
 

25. Correction of Errors 
 

25.1 Bids which are determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows:  
 

a) where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and   
b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above  

procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 

Bidder does not accept the corrected amount, the Bid will be rejected, and the Earnest money shall be 

forfeited in accordance with Clause 16.6(b) of ITB.  
 

26. Evaluation and Comparison of Bids  
 

26.1 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting 

the Bid price by making correction, if any, for errors pursuant to Clause 25 of ITB.  
 

26.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the 

cost of work to be performed under the contract, the Employer may require the Bidder to produce 

detailed price analyses for any or all items, to demonstrate the internal consistency of those prices with 

the construction methods and schedule proposed. After evaluation of the price analyses, the Employer 

may require that the amount of the performance security set forth in Clause 29 of ITB be increased at 

the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss 

in the event of default of the successful Bidder under the Contract. The amount of the increased 

performance security shall be decided at the sole discretion of the Employer, which shall be final, 

binding and conclusive on the bidder.  

F. Award of Contract  

27. Employer’s Right to Accept any Bid and to Reject any or all Bids 
The Employer reserves the right to accept or reject any Bid, and to cancel the bidding process and to 

reject all bids, at any time prior to the award of Contract, without thereby incurring any liability to the  

affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds 

for the Employer’s action. 

 

28. Notification of Award and Signing of Agreement. 
 

28.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity   
28.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing 

of a performance security in accordance with the provisions of Clause 29  
 

28.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 
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will be signed by the Employer and the successful Bidder after the performance security is furnished.  
 

28.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will promptly 

notify the other Bidders that their Bids have been unsuccessful.  

 

 
 

29. Performance Security/Security Deposit  
 

29.1 Within 10 (ten) days after receipt of the Letter of Intent/ Work Order, the successful Bidder shall 

deliver to the Employer a Security deposite to form  2% of the order value including the Earnest 

money through NEFT/RTGS. An amount of 8% of the bill value shall be deducted from each RA 

bill .The amount thus deducted shall be refunded after expiry of free maintenance period of 

twelve(12) months subject to rendering appropriate service towards mending damages & breakdown 

occurred during the period. 

29.2  Failure of the successful Bidder to comply with the requirements shall constitutes sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money. 
  

29.3  Failure of the successful Bidder to comply with the requirements of Clause 29.1.shall constitutes 

sufficient grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be 

debarred from participating in bids for one year.  

29.4 Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee 

from a Scheduled Bank, valid up to the date of completion of work, shall be obtained from the 

successful bidder, if the accepted bid value is 80% or less than the estimated amount put to tender. 

If the  bidder  fails  to  submit Additional  Performance  Security  within  10  (Ten)  working days 

from the date of  LoA  or  the  time  period  as  approved  by  the  Tender  inviting Authority, his 

Earnest Money will be forfeited. If the bidder fails to complete the works  successfully,  the  

Additional  Performance  Security along with Security Deposit lying with the Government shall be 

forfeited at any time during the pendency of contract period as per relevant Clauses of the Contract. 

Necessary provisions regarding deductions of Security Deposit from the progressive bills    of the 

Contractor as per relevant clauses of the contract will  in  no  way  be  affected/  altered by this 

Additional Performance Security  
 

30. Corrupt or Fraudulent Practices  
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988.  

 

 

 

 

CEO, 

West Bengal Trade Promotion Organisation., 
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Section 3 - Qualification Information 
 
 

Notes on Form of Qualification Information 
 

The information to be filled in by bidders in the following pages will be used for purposes of 

accessing the techno commercial capability of the bidder- as provided for in Clause 4 of the 

Instructions to Bidders. Attach additional pages as necessary. 
 

1. Individual Bidders 
 

 Constitution or legal status of Bidder [attach copy] 
 

 
Place of registration: ______________________ 

 

1.1 
 

 

Principal place of business: ______________________  

 
 

  
 

 
Power of attorney of signatory of Bid [attach] 

 

  
 

    

 Total annual volume of work executed and payments 

received in the last three years preceding the year in which 

bids are invited. (Attach certificate from Chartered 

Accountant) 

(Rs. In lakhs) 
 

 

 
 

   

 

 
 

1.2   

 
 

 
  

 2019-2020 

2020-2021 

2021-2022 

 

  
 

   
 

    

1.3 1      Work performed as prime Contractor (in the same name and style) on design built works of a 

similar nature and       volume over the last five years.   

  
Description 

of 

  Date of  
Actual Date 

of 

Remarks 
 

Project Name of 
Value 

of Contract Issue of 
Stipulated 

Date explaining 
 

Name Employer work contract No. Work 
of 

Completion Completion reasons for 
 

     Order   Delay, if any 
 

          

         
  

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are 

yet to be completed) as on the date of this bid. 
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(A) Existing commitments and on-going commissioning works:  
 

Description 
of Place Contract 

Name & 
Address of 
Employer  

Value 
of 

Contrac
t (Rs. In 
Lakhs)  Stipulated  Value of 

Anticipat
ed Date 

of 
completio

n 
  

Work & 
No & 

Date     period of works   
 State      completion  remaining to   

         be completed   

         (Rs.lakhs)*   
            

(1) (2) (3) (4)  (5)  (6)  (7) (8)  
           

            

            

           
(B) Works for which bids already submitted: 

 
Description  

of Place Name & 
Estimated 

Stipulated Date when Remarks, if 
 

Value of 
 

Work & Address of period of decision is any  

Works 
 

 
State Employer completion expected 

 
 

 
(Rs. Lakhs) 

 
 

      
 

(1) (2) (3) (4) (5) (6) (7) 
 

        

       
 

 

 

 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 

informationrequested below. Refer also to Clause 4.2(d) and Clause 4.4 B (b) of the Instructions to Bidders.   

Item of Equipment Description, make, and 
Condition (new, 

good, Owned, leased 

 

age (Years), and 

capacity poor) and number (from whom?), or 
  available to be purchased 
    

    
 
 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of 

theInstructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 
 

Position Name Qualification Year of Experience  
       

   Similar type of Civil Work    Other 
       

       

 
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 
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GeneralConditions of Contract. And Clause 4.5 of ITB  

Sections of the Works Value of subcontract Sub-contractor(name 
Experience in 

similar 

  and address) work 
    

    
 
 
 
 

1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, 

etc.List below and attach copies. 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 
 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 

ofcredit, etc. List below and attach copies of support documents. (Sample format attached).  
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 
 

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references 

if contacted by the Employer.   
_________________________________________________________________________________________   
_________________________________________________________________________________________   
_________________________________________________________________________________________  

 
1.10 Information on current litigation in which the Bidder is involved.  

 

Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)  
    

    
 
 

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary,to 

comply with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES  
 
 

BANK CERTIFICATE 
 
 
 

This is to certify that M/s ...................................is a reputed company with a good financial standing.  
 

If the contract for the work, namely, …………………. is awarded to the above firm, we shall be able to 

provide overdraft/credit facilities to the extent of Rs. …………………….to meet their working capital 

requirements for executing the above contract. 
 
 
 

 
         Signature of Senior Bank Manager 

…………………………….. 
 

Name of the senior Bank Manager ……………………………. 
 

            Address of the Bank 

……………………………………………… 
 
 
 
 
 
 
 

Stamp of the Bank 
 
 
 
 
 

Note: Certificate should be on the letterhead of the bank. 
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Section 4 - Conditions of Contract 
   

Part – I General Conditions of Contract 

 
These conditions are subject to the variations and additions, if any, set out in Part II Special Conditions of 

Contract and Section 5: Technical Specifications 
 
Table of Clauses   

 

A. General 32. Correction of Defects 
 

1. Definitions 
33. Uncorrected Defects 

 

D. Cost Control 
 

2. Interpretation 
 

3. Language and Law 
34. Bill of Quantities 

 

4. Engineer's Decisions 
 

5. Delegation 35. Variations 
 

6. Communications 36. Payments for Variations 
 

7. Subcontracting 37. Cash Flow Forecasts 
 

8. Other Contractors 38. Payment Certificates 
 

9. Personnel 39. Payments 
 

10. Employer's and Contractor's Risks 40. Compensation Events 
 

11. Employer's Risks 41. Tax 
 

12. Contractor's Risks 42. Currencies 
 

13. Insurance 43. Retention 
 

14. Site Investigation Reports 44. Liquidated Damages 
 

15. Queries about the Bid Document 45. Advance Payments 
 

16. Contractor to Construct the Works 46. Securities 
 

17. The Works to Be Completed by the 47. Cost of Repairs 
 

Intended Completion Date 
E. Finishing the Contract 

 

18. Approval by the Engineer 
 

19. Safety 
48. Completion 

 

20. Discoveries 
 

21. Possession of the Site 49. Taking Over 
 

22. Access to the Site 50. Final Account 
 

23. Instructions 51. Operating and Maintenance Manual 
 

24. Disputes 52. Termination 
 

25. Arbitration 53. Payment upon Termination 
 

B. Time Control 
54. Property 

 

55 Release from Performance 
 

26. Programme F. Other Conditions of Contract 
 

27. 
Extension of the Intended 

Completion 
56. Labour 

 

Date 
 

28. Delays Ordered by the Engineer 57. Compliance with Labour Regulations 
 

29. Management Meetings 58. Drawings and Photographs of the 
 

C. Quality Control 
Works 

 

59. The Apprenticeship Act, 1961 
 

30. Identifying Defects   
 

31. Tests   
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Section 4 
 

Part I General Conditions of Contract 
 

A. General  
 

1. Definitions  
 

1.1 Terms which are defined in the Contract are not also defined in the Conditions of Contract but keep 

their defined meanings. Capital initials are used to identify defined terms.  
 

The Dispute Review Expert is the person appointed jointly by the Employer and the Contractor 

toresolve disputes in the first instance, as provided for in Clause 24.  
 

Bill of Quantities means the priced (as quoted by the bidder) and completed Bill of Quantities 

formingpart of the Bid.  
 

Compensation Events are those defined in Clause 40 hereunder. 
 

The Completion Date is the date of completion of the Works as certified by the Engineer, 

inaccordance with Clause 48.1.  
 

The Contract is the Contract between the Employer and the Contractor to execute, complete, 

andmaintain the Works. It consists of the documents listed in Clause 2.2  
 

The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted 

bythe Employer.  
 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer asper the instructions of the Tender Document  
 

The Contract Price is the price stated in the Letter of Intent/ Work Order and thereafter as adjusted 

inaccordance with the provisions of the Contract.  
 

Days are calendar days; months are calendar months. 
 

Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability 

Periodhas ended and upon correction of Defects by the Contractor.  
 

The Defects Liability Period is 01 (Year) calendar year from the date of issue of Completion 

Certificate 
 

Drawings/Documents include calculations and other information provided or approved by the 

Engineer for the execution of the Contract.  
 

The Employer is the party as defined below, who employs the Contractor to carry out the Works. 

TheEmployer may delegate any or all functions to a person or body nominated by him for specified 

functions. 

The Employer is West Bengal Trade Promotion Organisation (WBTPO) 
Designation: CEO  
Address: 23, Abanindranath Tagore Sarani (Camac Street), Kolkata-700 017 

The Engineer is a competent person appointed by the Employer and notified to the Contractor who is 

responsible for supervising the Contractor, administering the Contracts, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract and awarding extension.  
 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 

theWorks. 
 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Intent/Work Order. 
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The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

theWorks. The Intended Completion Date is within 60 (sixty) days from the date of issue of letter 

of Intent/Work Order. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time. 
 

The Start Date is 10 days from the date of issue of Work Order/Letter of Intent to contractor. It does 

not necessarily coincide with any of the Site Possession Dates. 
 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

orbiological function. 
 

The Site is at Biswa Bangla Mela Prangan, Kolkata.   
 

Specification means the Specification of the Works included in the Contract and any modification 

oraddition made or approved by the Engineer. 
 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the work in the Contract, which includes work on the Site. 
 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

areneeded for construction or installation of the Works. 
 

A Variation is an instruction given by the Engineer, which varies the Works. 
 

The Works, as defined in the Scope of Work in ITB, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. The Construction Power has to be arranged 

by the Contractor. 
 

2. Interpretation  
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract.  

 

2.2 The following documents forming the contract are to be taken as mutually explanatory of one another, 

but in case of ambiguities or discrepancies, the Engineer’s decision shall be final and binding on the 

Contractor.  
 

(1) Agreement,  
(2) Notice to Proceed with the Work (Letter of Intent/Work Order)  
(3) Contractor's Bid,  
(4) Conditions of Contract  
(5) Specifications,  
(6)  Drawings,  
(7)  Bill of Quantities, and  
(8) Any other document if required or as advised by Engineer. 

 
3. Language and Law 

 
3.1 The language of the Contract is English and the law governing the Contract is the law of Union of 

India 
 

4. Engineer's Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. 
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4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract. 
 

5. Delegation 
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 

to other people, after notifying the Contractor, and may cancel any delegation after notifying the 

Contractor. 
 

6. Communications 
 

6.1 All certificates, notices or instructions to be given to the contractor by Employer/Engineer shall be 

sent on the address or contact details given by the Contractor in Section 8 – Form of Bid. 

Communications between parties that are referred to in the conditions shall be writing. The Notice 

sent by Registered Post or Speed Post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 
 

7. Subcontracting 
 

7.1 The Contractor may subcontract work only with the approval of the Employer in writing, up to a 

percentage of the contract price, as decided by the Engineer but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  
 

7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
 

a). the sub-contracting of any part of the Works for which the Sub-Contractor is named in the  
Contract; 

b). the provision for labour, or labour component. 
c). the purchase of Materials which are in accordance with the standards specified in the Contract, 

provided the purchase is from sources approved by the Engineer. 
 

7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-contracting any 

part of the work during execution of the Works, because of some unforeseen circumstances to enable 

him to complete the Works as per terms of the Contract, the Engineer / Employer will consider the 

following before according approval:  
 

a) The Contractor shall not sub-contract the whole of the Works.  
 

b) The Contractor shall not sub-contract any part of the Work without prior consent of the 

Employer. Any such consent shall not relieve the Contractor from any liability or obligation 

under the Contract and he shall be responsible for the acts, defaults and neglects of any his 

sub-Contractor, his agents or workmen as fully as if they were the acts, defaults or neglects 

of the Contractor, his agents and workmen.  
 
 

7.4 The   Engineer   should   satisfy   himself   before   recommending   to   the   Employer   whether 
 

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the 

quantum of Works to be sub-contracted.  

  
8. Other Contractors  

 
8.1 Not Applicable  

 
9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the Employer and has either not completed two years after the date of retirement or has 

not obtained Employer’s permission to work with the Contractor.  
 

9. Personnel  
 



Page 26 of 47 
 

9.1 The Contractor shall employ for the construction work the technical personnel who are technically 

qualified to execute these types of jobs and get their CVs approved by the Engineer. The Engineer will 

approve any proposed replacement of technical personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel initially proposed by the 

contractor and accepted by the Employer.  
 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three 

days and has no further connection with the Works in the Contract.  
 

10. Employer's and Contractor's Risks 

10.1 
The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor 

 carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works - the risks of war, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, riot, commotion or disorder (unless restricted to 

the Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear 

waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than 

the Contractor’s design.  
 

12. Contractor's Risks 

12.1 
All risks of loss of or damage to works, physical property and of personal injury and death 

which arise 

 

during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor 

13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles as per 

rules/ as decided by the Employer for the following events which are due to the Contractor's risks:  
 

a) loss of or damage to the Works, Plant and Materials;   
b) loss of or damage to Equipment;  

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and   
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to 

be payable in Indian Rupees to rectify the loss or damage incurred.  

 
 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer will have 

the right to effect the insurance which the Contractor should have provided and recover the premiums 

the Employer has to pay from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premium shall be a debt due.  

  
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

 
13.5 Both parties shall comply with any conditions of the insurance policies.  

 

14. Site Investigation Reports 

 
The Contractor, in preparing the Bid, shall rely on his own survey and site investigation for 

submitting The Bid. 

15. Queries about the Bid Document 
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 Will be addressed in the Pre-Bid Meeting 

16. Contractor to Construct the Works 
16.1 Contractor shall construct and maintain and carry out the work in accordance with the schedule, 

specification and drawings including pre and post work leveling for site development work in 

presence and direction of departmental engineer. 

16.2 
 

The Contractor shall construct the works to ensure the quality of works as per specifications  

 

Contractor shall deploy the equipment and machinery as was proposed by the Contractor and 

Accepted by the Employer, as a minimum. 

17. The Works to Be Completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Programme submitted by the Contractor, as updated with the approval 

of the Engineer, and complete them by the Intended Completion Date.  

18. Approval by the Engineer  
 

18.1 The Contractor shall submit Specifications and Drawings (with calculations) showing the proposed 

Temporary or permanent Works, whenever they are required, to the Engineer for his approval. The 

temporary or permanent works shall be taken up only after Engineer’s approval of designs and 

drawings for such temporary or permanent works.  
 

18.2 The Contractor shall be responsible for design of Temporary Works.   
18.3 The Engineer's approval shall not alter the Contractor's responsibility for f the Temporary Works.    

 

19. Safety  

19.1 
The Contractor shall be responsible for the safety of persons and of all activities on the Site. He 

shall 

 adopt all necessary safety precautions in implementing the works. 

20. Discoveries 

20.1 
Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall 

 

be the property of the Employer. The Contractor shall notify the Engineer of such discoveries 

and carry out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

 
The Employer shall hand over complete or part possession of the site to the Contractor in 

advance of Construction programme. 

22. Access to the Site 

22.1 
The Contractor shall allow access to the Site and to any place where work in connection with 

the  

 
contract is being carried out, or is intended to be carried out to the Engineer and any person/ 
persons/ agency authorized by: 

 a. The Engineer 

 b. The Employer and anybody else authorized by the Employer. 

23. Instructions 

23.1 
The Contractor shall carry out all of the instructions of the Engineer, which comply with the 

applicable 

 

laws where the Site is located. Thus the cost of all materials, hire charges to Tools and Plants, 

Labour, Corporation/ Municipal fees for water supply, Royalty for road materials(if any), 

Electricity and other charges of Municipalities or Statutory bodies, Ferry charges, Toll charges, 

Loading and unloading charges, Handling charges, Overhead charges etc. will be deemed to 

have been covered by the rates quoted by the contractor inclusive of Sells tax(central and/ or 

state), Income tax, Octroy duty/ Terminal tax, Turnover tax etc. No claim whatsoever in this 
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respect will be entertained. 

24. Disputes and resolution 
 
 

24.1In case of any disputes with regard to interpretation of any section as contain in this Tender Document 

or as may arise by and between the contracting parties the same shall be referred to CEO, WBTPO 

whose decision shall be final and binding on all the parties. 

  
B. Time Control  

25.   Programme 
 

25.1 Within the time stated in the Contract Document, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, and timing for all the 

activities in the Works, along with monthly cash flow forecasts for the construction of works, 7 days 

in advance of the start of construction programme.  
 

25.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key 

personnel (and their CVs) being deployed, the list of equipment being placed in field laboratory and 

the location of field laboratory along with the programme. The Engineer shall cause these details to be 

verified at each appropriate stage of the programme.  
 

25.3 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including any 

changes to the sequence of the activities.  
 

25.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer 

than the period stated in the Contract Document. If the Contractor does not submit an updated 

Programme within this period, the Engineer may withhold the amount stated in the Contract from the 

next payment certificate and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted.  
 

25.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor 

may be required to revise the Programme and submit it to the Engineer again at any time. A revised 

Programme shall show the effect of Variations and Compensation Events and Contractor’s proposed 

steps to complete the work in time.  
 

26. Extension of the Intended Completion Date  
 

26.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining Works, which would 

cause the Contractor to incur additional cost.  
 

26.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date 

within 21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation 

Event or Variation and submitting full supporting information. If the Contractor has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date.  
 

26.3 The Engineer shall within 14 days of receiving full justification from the Contractor for extension of 

Intended Completion Date refer to the Employer for his decision. The Employer shall in not more than 

21 days communicate to the Engineer the acceptance or otherwise of the Engineer’s decision. If the 

Employer fails to give his acceptance, the Engineer shall not grant the extension and the Contractor, if 

he feels the decision is wrong, may refer the matter to the Dispute Review Expert under Clause 24.1.  
 

27. Delays Ordered by the Engineer  
27.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay / delays totalling more than 27 days will require prior written approval of the Employer.  

28. Management Meetings  

28.1      The Engineer may require the Contractor to attend management meetings. The business of a 
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management meeting shall be to review the plans for the remaining Works and to deal with matters 

raised in accordance with early warning procedure, by which the Contractor warns the Engineer at the 

earliest of specific likely future events that may affect the cost or completion time of the Works,  

28.2     The Engineer shall record the business of management meetings and provide copies of the record to 

those attending the meeting. The responsibility of the parties for actions to be taken shall be decided 

by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all those who attended the meeting.  
 

 Quality Control  
 

29. Identifying Defects 

 
The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. 
29.1 Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer considers 

may have a Defect. 

30. Tests 
 

30.1 For carrying out mandatory tests as prescribed in the specifications, the contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have equipment’s as required 

to conduct relevant tests by the contractor as and when desired by the departmental engineer. Test is 

deemed necessary to be conducted by the contractor from the government laboratory or reputed govt. 

academic institution with his own cost including obtaining the report. 
 

30.2 The Engineer may instruct the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the Contractor shall carry out the test at his cost and pay for any 

samples.  
 

31. Correction of Defects (including those noticed during the Defect Liability Period)  
 

31.1.1The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion and is defined in the Contract Document. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  
 

31.1.2Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the length of time specified by the Engineer’s notice.  
 

31.1.3The Engineer may issue notice to the Contractor to carry out removal of defects, if any noticed in his 

inspection, or brought to his notice. The Contractor shall remove the defects within the period 

specified in the notice and submit to the Engineer a compliance report.   
32. Uncorrected Defects  

 
32.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 

32.1.1 to clause 32.1.3 of these Conditions of Contract, to the satisfaction of the Engineer, within the 

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount, on correction of the Defect.  

 
D. Cost Control 

33. Bill of Quantities 
 

33.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning, maintaining works to be done by the Contractor. 
 

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item .. 
 

34. Variations 
 

34.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 
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power to order, in writing, Variations within the scope of the Works he considers necessary or 

advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated programmes produced by the Contractor. 

Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken 

into account. 
 

35. Payments for Variations 
 

35.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such 

work at the same rate. No increase in rates of any item specified in BOQ will be allowed due to 

variation in quantities.  
 

35.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 

from similar items in the Bill of Quantities.  
 

35.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 

Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate 

which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation 

and determine the rate based on prevailing market rates within on the claim by the Contractor. As far 

as possible, the rate analysis shall be based on the standard data book and the current schedule of rates 

of the district public works division. The decision of the Engineer on the rate so determined shall be 

final and binding on the Contractor.  
 

36. Cash Flow Forecasts 

 
When the Programme is updated, the Contractor shall provide the Engineer with an updated 

Cash flow forcast. 

37. Payment Certificates 
 

37.1 The payment to the contractor will be as follows:  

a. The Contractor shall submit to the Engineer monthly statements of the value of the work 
executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed. 

b. The Engineer shall check the Contractor's monthly statement within 14 days and certify the 
amount to be paid to the Contractor. 

c. The value of work executed shall be determined, based on measurements by the Engineer. 

d. The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities, completed to the satisfaction of the Engineer. 

e. The value of work executed shall also include the valuation of Variations, if any. 

f. The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

g. The payment of final bill shall be governed by the provisions of clause 47.1. 
38. Payments  

 

38.1 Payment for the work done by the Contractor will be based on measurements recorded 
at various stages of the work. The Contractor or his authorized agent or representative 
shall be present at the time of recording of each set of measurements and sign the 
measurement and sign the measurement book or level / field book of their acceptance. 

38.2 If for any reason the Contractor or his authorized agent is not available, and the work 
may be suspended by the Engineer-in-Charge/ Consultant to avoid recording of 
measurements during the absence of the Contractor or his authorized representative, the 
Employer shall not entertain any claim from the Contractor for any loss incurred by him 

on this account. If the Contractor or his authorized agent or representative does not 
remain present at the time of such measurements after the Contractor has been given a 
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three-day’s notice in writing, such measurements may be taken in his absence and shall 
be deemed to be accepted by the Contractor 

38.3 Total payment shall be made against progressive Bills/ Invoices. Each Bill / Invoice shall 
be raised as per progress of work / supply. R/A bill can be raised  only after the billing 
amount reaches a minimum 25% (twenty five) percent of the total contract value in general. 

38.4 While claiming payment the contractor shall submit Bill / Invoice, Inspection / Test Report 
of materials/equipment and other documents as required, to the Engineer-in-Charge in 
triplicate duly certified. 

38.5 Payments shall be adjusted for deductions for advance payments, security deposit, other 
recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
Engineer shall pay the Contractor the amounts he had certified within about 30 days of the 

date of each certificate. 

38.6 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed covered by other rates and prices in 
the Contract. Also refer Clause 39. 

 

39. Compensation Events  
 

39.1 Not Applicable 

40. Tax 

 

The estimate has been prepared by considering current PWD SOR, 2017. The rates quoted by the 

Contractor shall be deemed to be inclusive of the all taxes of Central and StateGovernments, local 

bodies and authorities as applicable time to time. GST and LWC as applicable will be paid separately. 

41. Currencies 

 All payments will be made in Indian Rupees. 

42. Retention 
 

42.1 The total amount retained as retention money will be repaid to the contractor when the defect liability 

period has expired and the Engineer has certified that all defects notified by the Engineer to the 

contractor before the end of this period have been corrected.  
 
 

42.2 The security deposit is repaid to the contractor when the Defect Liability Period is over and the 

Engineer has certified that the contractor has satisfactorily carried out defects removal in the Defects 

Liability Period.  

 
43. Liquidated Damages  

 
43.1 The Contractor shall pay liquidated damages to the Employer at the rate of 1% of the contract price 

per week for each week that the Completion Date is delayed, for the inefficiency/fault on the part of 

the contractor, than the Intended Completion Date (for the whole of the works or the milestones as 

specified) subject to a maximum of 10% of the Contract Price. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 

Contractor's other liabilities.  
 

43.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 

certificate.  
 

43.3 The Employer may, without prejudice to any other method of recovery deduct the amount of such 

damages from any monies due or to become due to the Contractor. The payment or deduction of such 

damages shall not relieve the Contractor from his obligations to complete the Works or from any other 

of his obligations and liabilities under the Contract.  
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44. Advance Payment  
    No advance payment will be made before completion of work. 
 

45. Securities 

45.1 

 

45.2 

 

The Security deposit shall be provided to the Employer no later than the date specified in the Letter of 

Intent/Work Order and shall be issued in the form given in Clause 29.1 

 

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a 

Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful 

bidder, if the accepted bid value is 80% or less than the estimated amount put to tender. If the  bidder  

fails  to  submit Additional  Performance  Security  within  10  (Ten)  working days from the date of  

LoA  or  the  time  period  as  approved  by  the  Tender  inviting Authority, his Earnest Money will be 

forfeited. If the bidder fails to complete the works  successfully,  the  Additional  Performance  Security 

along with Security Deposit lying with the Government shall be forfeited at any time during the 

pendency of contract period as per relevant Clauses of the Contract. Necessary provisions regarding 

deductions of Security Deposit from the progressive bills    of the Contractor as per relevant clauses of 

the contract will  in  no  way  be  affected/  altered by this Additional Performance Security.  

  

46. Cost of Repairs 
 

46.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at his cost unless such 

damage arises from Employer’s acts or omissions.  

E. Finishing the Contract  
 

47. Completion 
 

47.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the 

Engineer will do so upon deciding that the Works is completed and all defects have been remedied by 

the Contractor. 
 

48. Taking Over 
 

48.1 The Employer shall take over the Site and the Works within seven days of the Engineer's issuing a 

certificate of Completion. 
 

49. Final Account 
 

49.1 The Contractor shall supply the Engineers with a detailed account of the total amount that the 

Contractor considers payable for works under the contract within 21 days of issue of certificate of 

completion of construction of works. The Engineer shall issue a defect liability certificate and certify 

any payment that is due to the Contractor for works within 42 days of receiving the Contractor’s 

account if it is correct and complete. If the account is not correct or complete, the Engineer shall issue 

within 42 days a statement that states the scope of the corrections or additions that are necessary. If the 

Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount 

payable to the Contractor and issue a payment certificate within 28 days of receiving the Contractor’s 

revised account. The payment of final bill for construction of works will be made within 14 days 

thereafter, and shall be binding on the Contractor.  
 

49.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in 

Clause 50.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate 

within 28 days. The payment of final bill for construction of works will be made within 14 days 

thereafter.  
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50. Termination 
 

50.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.  
 

50.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;   
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;   
c) the Engineer gives Notice to correct a particular Defect and the Contractor fails to correct 

it within a reasonable period of time determined by the Engineer;   
d) the Contractor does not maintain Security, which is required;  

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in clause 43.1;   
f) the Contractor fails to provide insurance cover as required under clause 13;  

g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or 

fraudulent practice in competing for or in executing the Contract. For the purpose of this 

clause, “corrupt practice” means the offering, giving, receiving, or soliciting of anything 

of value to influence the action of a public official in the procurement process or in 

Contract   
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to 

establish bid process at artificial non-competitive levels and to deprive the Employer of 

the benefits of free and open competition.  
h) if the Contractor has not completed at least thirty percent of the value of construction 

Work required to be completed after half of the completion period has elapsed;  

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

21 days from the start date; and   
j) any other fundamental breaches like if the contractor has contravened Cl 7.1 and Cl 9 of 

Part-1 General Conditions of Contract..   
k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract at the appropriate time.   
50.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
50.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible.  
 

51. Payment upon Termination  
 

51.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less liquidated damages, if any, less 

advance payments received up to the date of issue of the certificate, less recoveries due in terms of 

contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply 

to the value of the work not completed, as indicated in the Contract , if the total amount due to the 

Employer exceeds any payment due to the contractor, the differences shall be recovered from the 

security deposit, and performance security. If any amount is still left un-recovered it will be a debt 

payable to the Employer. The percentage to apply to the value of the work not completed representing 

the Employer’s additional cost for completing the Works shall be 25 % percent.  
 

51.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at 

source as per applicable law.  
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52. Property  
 

52.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work if the Contract is 

terminated because of the Contractor's default, till the Works is completed after which it will be 

transferred to the Contractor and credit, if any, given for its use.  

 
53. Release from Performance  

 
53.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made.  

  
F. Other Conditions of Contract  

 
54. Labour 

 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for theengagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport. The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to time employed 

by the Contractor on the Site, Equipment and such other information as the Engineer may 

require. 

55. Compliance with Labour Regulations 
 

55.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by 

all existing labour enactments and rules made there under, regulations, notifications and bye laws of 

the State or Central Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. Salient features of some of 

the major labour laws that are applicable to construction industry are given in Appendix to Part I 

General Condition of Contract. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the notifications /bye laws 

/Acts /Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer 

/Employer shall have the right to deduct any money due to the Contractor including his amount of 

performance security. The Employer/Engineer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage suffered by the 

Employer.  
 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time.  
 

56. Drawings and Photographs of the Works  
 

56.1 The contractor shall do photography / video photography of the site firstly before the start of the work, 

every month (preferably on the same date) thereafter showing the execution of different sections and 

stages of work and lastly after the completion of the work. The Contractor shall submit 2 copies and 

the originals / negatives of photographs or the video in cassettes. No separate payment will be made to 

the contractor for this.  
 

56.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 

thereof or plant employed thereon, except those permitted under clause 58.1, shall be taken or 
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permitted by the Contractor to be taken by any of his employees or any employees of his sub-

Contractors without the prior approval of the Engineer in writing. No photographs / Video 

photography shall be published or otherwise circulated without the approval of the Engineer in 

writing. 
 

57. The Apprentices Act 1961  
 

57.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 
rules made there under and the orders that may be issued from time to time under the said Act and the 
said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties 
provided by the said Act and said Rules.  

 
a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury byaccident 

arising out of and during the course of employment.  
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act onsatisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, 

five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages 

for every completed year of service. The Act is applicable to all establishments employing the 

prescribed minimum number (say, 10) or more employees.  
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthlycontributions 

by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under 

the Act are:  
 

i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  
 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

womenemployees in case of confinement or miscarriage etc.  
 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfaremeasures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take license 

from the designated Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contract labour.  
 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixedby 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of buildings, roads, runways are scheduled employment.  
 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,when it will 

be paid and what deductions can be made from the wages of the workers.  
 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work ofequal 

nature to male and female workers and for not making discrimination against female employees in the 

matters of transfers, training and promotions etc.  
 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employingprescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages, 

calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set -

up establishments are exempted for five years in certain circumstances. States may have different 

number of employment size.  
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolutionof 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for 

laying off or retrenching the employees or closing down the establishment.  
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k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishmentsemploying prescribed minimum (say, 100, or 50). The Act provides for laying down 

rules governing the conditions of employment by the Employer on matters provided in the Act and get 

these certified by the designated Authority.  
 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

ofworkmen and Employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities.  
 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment ofchildren 

below 14 years of age in certain occupations and processes and provides for regulations of 

employment of children in all other occupations and processes. Employment of child labour is 

prohibited in building and construction industry.  
 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: 

- The Act is applicable to an establishment which employs prescribed minimum (say,five) or more 

inter-state migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain facilities such 

as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc.  
 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments whocarry on any building or 

other construction work and employs the prescribed minimum (say, 10) or more workers are covered 

under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the building or construction work and other welfare measures, 

such as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work 

place etc. The Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting upa 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 

power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process.  
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Section 5 

 
Scope of Work 

 

Up-gradation and repairing of Boundary at Biswa Bangla Mela Prangan, 

Kolkata. 

Sl 
No 

Description of work 
No or 
Qty 

Unit 
Estimated 
Rate (in 

Rs) 

Amount       
Rs   P 

1 

Dismantling all types of masonry  excepting cement 

concrete plain or reinforcement stacking serviceable 

materials at site and removing rubbish as directed 

within a lead of 75 mtr.  (a) In ground floor 

 

11.38 
Cu.m 

447.00  5,086.86 

2 

Dismantling RC floor, roof, beams etc. including cutting rods 

removing rubbish within a lead of 75 mtr.  ( A ) In ground 

floor 

10.17 CuM 1956.00  19,892.52 

3 

Stripping off worn out plaster and raking out joints of walls 

etc upto any height and any floor and removing rubbish as 

directed within a lead of 75 mtr. 

300 SqM 19.00 

5,700.00 

4 

Uprooting and removing plants from the surface of walls, 

parapet etc and making good damages (repairing of 

damages to be paid seperately)  --  medium size plants of 

grith of exposed stem above 75 mm but not exceding 150 

mm , lift upto 6 mtr 

25.00 Each 60.00  1,500.00 

5 

Brick work with 1st class bricks in cement mortar(1:4)  --  In 

superstructure Ground Floor 11.38 CuM 5905.00 67,198.90 

6 

Supplying ready mixed concrete of M20 grade with well 

graded stone chips of 20 mm nominal size  containing 

design qty of cement  per cum ……..   In ground floor 

with approved concrete pump 

22.46 CuM 7072.34 158,844.76 
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7 

Reinforcement for reinforced concrete work in all sorts of 

structures including distribution bars, stirrups, binders etc 

initial straightening and removal of loose rust (if necessary), 

cutting to requisite length, hooking and bending to correct 

shape, placing in proper position and binding with 16 gauge 

black annealed wire at every intersection, complete as per 

drawing --  -- at ground  floor 

3.5 MT 59013.35 206,546.73 

8 

Hire and labour charges for shuttering with centering and 

necessary staging upto 4 m using approved stout props and 

thick hard wood planks of approved thickness with required 

bracing for concrete slabs, beams and columns, lintels 

curved or straight including fitting, fixing and striking out 

after completion of work.  Steel or 9-12 mm thk approved 

quality plyboard shuttering in any concrete work  as per 

decision & direction of EIC. 

395 SqM 369.00 145,755.00 

9 

Plaster (to wall, floor, ceiling etc.) with sand and cement 

mortar including rounding off or chamfering corners as 

directed and raking out joints including throating, nosing 

and drip course, scaffolding/staging where necessary 

(Thirdd floor).[Excluding cost of chipping over concrete 

surface]  -- 15 mm thk with sand cement mortar (4:1) 

621.00 SqM 167.00 103,707.00 

10 

M.S. structural works in columns, beams etc with simple 

rolled structural members( i.e joist, angle, 

channelconforming to IS: 226,IS:808 and SP -6- 1964 …………. 

as per design, direction of EIC complete including cutting to 

requisite shape and length, fabrication with necessary 

bolting, metal arc welding conforming to IS :816-1969 and 

IS: 1995 using electrods of approved make and brand 

conforming to IS: 814-2004 houlage , hoisting and erection 

all complete. The rate includes the cost of rolled steel 

section consumables such as elctrodes, gas, hire charges of 

tool and plants and labour required for the work including 

all incidental charges such as electricity , labour insurance 

charges etc. 

For structural members of specified section weighing less 
than 22.5 kg/mtr 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

14.20 

 

 

 

 

 

 

 

 

 

MT 

 

 

 

 

 

 

 

 

 

72603.00 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

1,030,962.60 

 

11 

Supplying, fitting , fixing 600 mm ( +/- 30 mm) dia RBT 

(reinforced barbed tape) concertina fencing on wall top 

using concertina coils stressed to approx 6 mtr length at site 

clipped with 2 nos. horizontal RBT stands which will be 

tensioned and fixed with the vertical m.s. angle iron posts 

by means of security fastners ( such as ' C' RBT clips etc )  -- 

1780.00 Mtr 408.00 726,240.00 
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double layer 

12 

M.S. structural works with hollow sections ( square or 

rectangular shape) conforming to IS: 806-1968 and IS 1161-

1998 connected to one another with bracket, gusset, cleat 

as per design drawing and direction of EIC complete 

including cutting to requisite shape and size, fabrication 

incld metal arc welding conforming to IS: 816-1969 and IS: 

9595 using electrodes of approved make and brand 

conforming to IS: 814-2004 haulage, hoisting, erection all 

complete. The rate includes the cost of holllow section, 

consumables such as elctrodes, gas, hire charges of tool and 

plants and labour required for the work including all 

incidental charges such as electricity , labour insurance 

charges etc.a) Span up to 12 Mtr 

. 

31.2 MT 74900.00 23,36,880 

13 

Cutting to requisite length or shape departmental RSJ, 

Channels, Angles, Tees, Plales etc. 112500 SqCm 8.00 900,000.00 

14 

Priming one coat onsteel or other metal surface with 

synthetic oil bound primer of approved quality 3365.00 sqm 29.00 97,585.00 

15 

Painting with best quality synthetic enamel paintof 

approved make and brandincluding preparing the surface 

etc. ……..On steel or other metal surface with super gloss 

paint -- Two coats with any shade except white 3365.00 sqm 79.00 265,835.00 

16 

Applying exterior grade Acrylic Primer of approved quality 

and brand on plastered or cencrete surface old or new 

surface to receive  decorative texture (mat finish) or smooth 

finish  Acrylic exterior emulsion paint including scraping and 

preparing the surface throughly, complete as per 

manufacturer's specification and as per direction of the EIC. 

(In  ground Floor) - one coat 

 

3560.00 sqm 31.40  111,784.00 

17 

Protective and decorative textured exterior high class mat 

finished paint of approved quality, composed of special 

thermo plasti rwesin containing fine crystaline additived 

derived from granite  as per manufacture specification and 

as per direction of EIC to be applied over acrylic primer as 

required. The rate includes the cost of material, scaffolding 

and all incidental charges but excluding the cost of primer. 

3560.00 sqm 101.00 359,560.00 
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Add, GST @ 18% 1,177,754.00 

Add, L.W. Cess @ 1% 77,208.32 

 7,798,041.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TOTAL ( Excluding GST and LWC ) Rs. 6,543,078.36 
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SECTION 6 
 
 

DIFFERENT FORMS INCLUDING FORM OF BID 
 

Standard Forms 

 
(a)  Standard Form of Agreement 

 
Notes on Standard Form of Agreement 

 
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of 

errors (Instructions to Bidders, Clause 25). 
 

Standard Form: Agreement 
 

Agreement 

 
This agreement, made the ___________________day of ______________20_______, 

between___________________________________________________________________________________ 
 

________________________________________ [name and address of Employer] 

 
(Hereinafter called “the Employer”) of the one part, and _____________________________________________ 

 
_________________________________________________________________________________________ 

 
_______________________________________________________[name and address of 

Contractor] (hereinafter called “the Contractor” of the other part). 

 
Whereas the Employer is desirous that the Contractor execute 

 
_________________________________________________________________________________________ 

 
_________________________________________________________________________________________ 

 
____________________________ [name and identification number of Contract] (hereinafter called “the 

Works”) and the Employer has accepted the Bid by the Contractor for the execution and completion of such 

Works and the remedying of any defects therein at a cost of Rupees............................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read 

and construed as part of this Agreement.  
 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the provisions of the Contract.  

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract.  
 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, 

viz:  
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i) Notice to proceed with the works (Letter of Intent/Work Order);  
 

ii) Contractor’s Bid;  
 

iii) Conditions of Contract  
 

iv) Specifications;  
 

v) Drawings; and  
 

vi) Any other document listed in the Bid Document as forming part of the contract.  
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 
 

The Common Seal of ___________________________________________________________ 
 

was hereunto affixed in the presence of: 
 

Signed, Sealed and Delivered by the said ___________________________________________________ 
 

_____________________________________________________________________________________ 
 

in the presence of:  
Binding Signature of 

Employer 
____________________________________________________

___ 
Binding Signature of 

Contractor 
____________________________________________________

_ 
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(b)  FORMAT OF BANK GUARANTEE AS PERFORMANCE /SECURITY DEPOSIT 

 
To 

 
____________________________________________ (Name of the Employer) 

 
___________________________________________ (Address of Employer) 

 
WHEREAS ______________________________________ (Name and Address of Contractor)  
(hereinafter  called  “the  Contractor”)  has  undertaken,  in  pursuance  of  Contract  No.  ________  dated  
________________ to execute _____________________ (Name of Contract and brief description of works) 

herein after “The Contract.” 
 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with 

a bank guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract. 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up-to a total of ____ _________ (amount of guarantee) ____ _________ __________ __(in 

words), such sum being payable in the types and proportions of currencies in which the Contract price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of ________________ (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for a demand for the sum specified therein.  
 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand. 
 

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

works to be performed hereunder or of any of the Contract documents which may be made between you and 

the Contractor shall in anyway release us from any liability under this guarantee and we hereby waive notice 

of any such change, addition or modification. 
 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 1 year after 

intended completion date. 

 
Signature and seal of the guarantor ______________________________________________ 

 
Name of Bank ________________________________________________________________ 

 
Address _____________________________________________________________________ 

 
Date ________________________________________________________________________ 
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Form of Bid 
 

Notes on Form of Bid  
The Bidder shall fill in and submit this Bid form with the Bid. 

 
_____________ [Date] 

 
To 

 
[Name of Employer] 

 
Authorized Address of communication: …………………………………………….. 

 
Telephone No. (s): Office:………………… 

 
Mobile No. …………………………………. 

 
Facsimile (FAX) No. ………………………. 

 
Electronic Mail Identification (E-mail ID)………………………… 

 
Description of the Works: ________________________________________ 

 
1. I/We offer to execute the works described above and remedy any defects therein, in conformity with the 

Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for Item Rate Contract of 

Total Bid Price of Rs. _ QUOTED PRICE MENTIONED IN FINANCIAL BID______  (BOTH IN 

FIGURES AND WORDS)  
 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with 

the contract documents.  
 

3. This Bid (including all amendments and minutes of pre-bid meeting) and your written acceptance of them 

shall constitute a binding Contract between us.  
 

4. We understand that you are not bound to accept the lowest or any Bid you receive.  
 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding 

documents and specified in the Instructions to Bidders (ITB). 
 

Authorized Signature: ________________________________ 
 

Name and Title of Signatory: _________________________ 
 

Name of Bidder: __________________________________ 
 

Address: __________________________________________________________________________________ 
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SECTION 7 
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List of Approved Make for Civil Work   

 

The following are approved brand makes/manufacture’s makes listed below. In case it is established that 

material as listed below is not available in the market or not included in the list, approved equivalent 

material and finished of any other specialized brand names/ manufacturer’s makes may be used as per 

approval of Employer. 

 

Sl 

No. 
Item Approved Make 

1. Cement LAFARGE / ULTRATECH / AMBUJA/KONARK/RAMCO 

2. Reinforcement Steel JINDAL/TATA/SAIL/RINL 

3. Structural Steel JINDAL/TATA/SAIL/RINL 

4. Water Proofing Material FOSROC / SIKA/ DR. FIXIT/ DUPLAST/CERAPLAST 

5. Plasticizer FOSROC / SIKA/ DR. FIXIT/ DUPLAST/CERAPLAST 

6. Paint ASIAN/BERGER 

 Concertina Tata/Yadav Enterprise/OM Wire/Jindal 

 


