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Selection of contractor for repairing / renovation of existing SDF building, CFB building, Pump House, 

canteen building, parking area, sub-station building, boundary wall, drainage system, plumbing & electrical 

works etc. including twelve (12) months defect library period..  
 

 

DISCLAIMER 

 

The information contained in this request for proposal (RFP) document or subsequently provided to Bidder(s), 

whether verbally or in documentary form by or on behalf of West Bengal Industrial Development Corporation 

Limited (WBIDC), is provided to Bidder(s) on the terms and conditions set out in this RFP document and any other 

terms and conditions subject to which such information is provided. This RFP document is not an agreement and is 

neither an offer nor invitation to any other party. The purpose of this RFP document is to provide interested 

Bidder(s) with information that may be useful to them to prepare their proposal including financial offers (the 

“Bid”) pursuant to this RFP Document. This specification includes statements, which reflect various assumptions; 

assessments arrived at by WBIDC in relation to the project. Such assumptions, assessments and statements do not 

purport to contain all the information each Bidder(s) may require. This RFP document may not be appropriate for all 

persons, and it is not possible for WBIDC and their employees or advisors to consider the investment objectives, 

financial situation and particular needs of each Bidder(s) who reads or uses the RFP document. The assumptions, 

assessments, statements and information contained in this RFP document, may not be complete, accurate, adequate 

or correct. Each Bidder(s) should, therefore, conduct its own investigations and analysis, and should check the 

accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, statements and 

information in this RFP document and obtain independent advice from appropriate sources. Information provided in 

this RFP document to the Bidder(s) is on a wide range of matters, some of which depends upon interpretation of 

law. The information given is not an exhaustive account of statutory requirements and should not be regarded as a 

complete or authoritative statement of law. WBIDC, its employees, advisors and technical Consultant/s accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion of law expressed herein. WBIDC and 

their employees, advisors and technical Consultant/s make no representation or warranty and shall incur no liability 

under any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or otherwise for any 

loss, damages, cost or expense which may arise from or be incurred or suffered on account of anything contained in 

this RFP document or otherwise, including the accuracy, adequacy, correctness, reliability of completeness of the 

RFP document and assessment, assumption, statement or information contained therein or deemed to form part of 

this RFP document or arising in any way in this Bid stage. WBIDC, its employees, advisors and technical 

Consultant/s also accepts no liability of any nature whether resulting from negligence or otherwise howsoever 

caused arising from reliance of any Bidder(s) upon the statements contained in the RFP document. WBIDC may at 

their absolute discretion, but without being under any obligation to do, so update, amend or supplement the 

information, assessment or assumptions contained in this RFP document.  

 

The issue of this RFP document does not imply that WBIDC is bound to select a Bidder(s) or to appoint the 

preferred Bidder(s) for the project and WBIDC reserves the right to reject all or any of the Bidder(s) or Bid without 

assigning any reason. The Bidder(s) shall bear all its costs associated with or relating to the reparation and 

submission of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated 

with any demonstrations or presentations which may be required by WBIDC or any other costs incurred in 

connection with or relating to its Bid. All such costs and expenses will remain with the Bidder(s) and WBIDC shall 

not be liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a Bidder(s) 

in preparation or submission of the Bid regardless of the conduct or outcome of the Bidding Process.  
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List of Important Dates of Bids 

 

Name of work: 

 

Selection of Contractor for Repairing / Renovation of Existing SDF Building, CFB Building, Pump House, Canteen 

Building, Parking Area, Sub-Station Building, Boundary Wall, Drainage System, Plumbing & Electrical Works etc. 

including twelve (12) months Defect Library Period. 

 

Date and Time Schedule: 

 

Sl. 

No. 
Particulars Date & Time 

1 
Date of uploading of N.I.T. & other Documents 

(online) (Publishing Date) 
28.06.2016 

2 Documents download/sell start date (Online) 28.06.2016 at  18.00Hrs 

3 Pre Bid Meeting 05.07.2016 at 14.00 Hrs 

4 Bid submission start date (On line) 08.07.2016 at 10:30 Hrs 

5 Bid Submission closing (On line) 21.07.2016 at 15:00 Hrs 

6 Bid opening date for Technical Proposals (Online)  22.07.2016 after 11:00 Hrs 

7 
Date of uploading list for Technically Qualified 

Bidder(online) 
27.07.2016 

8. Date for opening of Financial Proposal (Online) 28.07.2016 after 15:00 Hrs. 

9. Overall completion period for work 

14 calendar months excluding 1 year 

defect liability period. (as specified 

bid document) 

10. Bid validity 
240(two hundred forty) Days from 

the last date of bid submission 
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Press Notice 

 

E-Tender Reference No.: WBIDC/IP/MK/REPAIR/01 

 

West Bengal Industrial Development Corporation (WBIDC) proposes to selection of contractor for 

Repairing / Renovation of Existing SDF Building, CFB Building, Pump House, Canteen Building, 

Parking Area, Sub-Station Building, Boundary Wall, Drainage System, Plumbing & Electrical Works 

etc. including one (01) years Defect Library Period. 
 

Sl No. SUBJECT DESCRIPTION 

1. Place CN-1,Sector-V,Saltlake , Kolkata -700091, West Bengal, India 

 

 

2. 

Name of work 

Selection of contractor for Repairing / Renovation of Existing SDF 

Building, CFB Building, Pump House, Canteen Building, Parking 

Area, Sub-Station Building, Boundary Wall, Drainage System, 

Plumbing & Electrical Works etc. Including one (01) years Defect 

Library Period. 

3. 
Overall Time allowed for 

completion 

14 (fourteen) calendar months excluding 12 months defect 

liability period. (as specified bid document) 

 

4. 
Document download 

The total Tender Document can be downloaded from the e-

procurement portal https://wbtenders.gov.in/nicgep/app from 

28.06.2016 at 18:00 Hrs. 

 

5. 

Last date and time for 

submission of Online 

Tender 

 

21.07.2016; 15:00 hrs 

https://wbtenders.gov.in/nicgep/app
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NOTICE INVITING e-TENDER 
 

Sealed item rate e-tenders are invited on behalf of WBIDC by 

Managing Director,  

WBIDC 

PROTITI, 23, Abanindranath Tagore Sarani 

Kolkata– 700016. 

For the following work: 

Sl. No. SUBJECT DESCRIPTION 

1 Name of work 

Selection of contractor for Repairing / Renovation of Existing SDF Building, CFB 

Building, Pump House, Canteen Building, Parking Area, Sub-Station Building, 

Boundary Wall, Drainage System, Plumbing & Electrical Works etc. Including one 

(01) years Defect Library Period. 

 

E-Tender Reference No.: WBIDC/IP/MK/REPAIR/01 

2 
Location of 

work 
CN-1,Sector-V,Saltlake , Kolkata -700091, West Bengal, India 

3 
Estimated cost 

of the Work 

Rs. 1, 88, 21,979.64. (Rupees one cr. eighty eight lakh twenty one thousand nine 

hundred seventy nine and sixty four paisa only) 

4 
Time of 

completion 

14 (Fourteen) calendar months excluding one (01) year defect liability period. (as 

specified bid document) 

5 
Qualification 

criteria 

The bidder must be a reputed and reliable construction company having the following 

credentials: 

a) Bidder should have at least one similar construction experience in relation to 

R.C.C construction and allied works. The work must be under a single contract 

anywhere in India with State or Central Government / Autonomous body/Reputed 

organization. At least one similar construction equivalent to 80% of the estimated 

cost or two similar works of 50% of estimated cost or three similar works of 40% 

of estimated cost for which the bid is invited for Govt. /semi Govt. /Statutory 

bodies/Organizations for repute. The works have to be executed as prime 

Contractor. 

b) Certificates (minimum 1 no) for work already done from executing authority / 

client not below the rank of Executive Engineer/ Divisional Engineer / equivalent 

be produced clearly stating that the work entrusted to him has been successfully 

completed. 

Having no adverse measure (Punishment, Hon’bleCout’s, Verdict) taken by 

client, if any, by any authority/ client on any account against their organization/ 

firm for any project or similar nature or otherwise executed during last 3(three) 

years working. 

c) A declaration to that effect will have to be submitted in the form of Affidavit in 

non-judicial stamp paper duly Notarized. 

d) Bidder should not be black listed with any Govt. /semi Govt. /Statutory 

bodies/Organisations. 

e) The bidder shall have a minimum average yearly turnover of at least Rs. 25 lakhs 

for the last three years. 

f) The bidder should be a profit making organization consistently for the last three 

financial years. 

g) The bidder must have an organizational set up consisting of qualified engineers. 

8 

Availability of 

Tender 

Documents 

Tender documents will be available w.e.f 28.06.2016 at 18:00 Hrs from the e- 

procurement portal www.wbtenders.gov.in 

www.wbtenders.gov.in
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Sl. No. SUBJECT DESCRIPTION 

9 Site Visit Bidders are advised to visit the site before submission of bid. 

10 
Submission of 

tender 

Bidding documents, digitally signed by authorized person of the bidder must be 

uploaded on line from after 08.07.2016 at 10.30 hrs. and must be uploaded on or 

before 21.07.2016 at 15-00 Hrs.(as per server clock). 

11 

Procedure for 

submission of 

tender 

Bidders are requested to submit their tenders through e-procurement portal 

https://wbtenders.gov.in/nicgep/app. If required, the bidders may be requested to 

submit the hard/ original copy of the technical bid at the time of verification of the 

documents. 

12 

Date, time and 

venue of 

opening of 

Technical Bid 

22.07.2016 at Time: 11-00 hours (as per server clock). 

Place: WBIDC Office board Room 

13 

Date of 

Opening of 

Financial Bid 

28.07.2016 after 15:00 Hrs. 

14 
Validity of the 

bid 
240(two hundred forty) Days from the last date of bid submission 

15 Taxation 

Taxes applicable if any in respect of this contract whether in vogue or may be 

imposed in future shall be payable by the contractor and WBIDC will not entertain 

any claim what so ever in this respect. However any benefit due to reduction of taxes 

etc. may be passed onto WBIDC. 

 

NOTE: Other details can be seen in the bidding document. WBIDC reserves to itself the right to reject 

any or all the tenders received without assigning any reason thereof.

https://wbtenders.gov.in/nicgep/app
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Section – 2 

Background Information 

 

1.1 Background 

The ultimate destination for manufacturers, businessmen and entrepreneurs in the field of Gems and Jewellery -- 

Manikanchan, the Gem & Jewellery SEZ promoted by WBIDC, is the first Greenfield Special Economic Zone 

to be operational in India.  

Units located in the Park enjoy the status of an offshore unit, a host of financial and non-financial benefits and a 

simplified procedural regime.  

The SEZ units have world class infrastructure supported by a host of service providers for hassle free 

operations. Since it is a duty free enclave and has a foreign territory status, both the Central and the State 

Government provide large number of incentives and facilities. 

1.2 Site Location and Connectivity 

The Manikanchan Special Economic Zone is located in a pollution free sylvan environment, at Salt Lake City 

sector V. It is located on the Rajarhat bypass, very close to the Kolkata International airport. 

 Located in Salt Lake only 15 km from Central Business District of Kolkata.  

 Only 12 km from International Airport with access via 2 independent highways. 

 Very close to New Kolkata township of Rajarhat. 

 2 main roads on either side of the Park with high security exits. 

 Hyatt Regency and ITC Sonar, two 5-star hotels located in the vicinity of the Park, ensures convenient 

accommodation for visitors to the site. 

 

1.3 Park Information 

After completion of all phases, the Park will have a total built-up area of 5, 50,000 sq ft. with 2 Standard Design 

Factories (SDF) and a Common Facility Building (CFB).  

 

Inaugurated in November 2003, several units are manufacturing and exporting from the Park since July 2004.  

The Phase 1 consists of:  

 One SDF (Standard Design Factory). 

 One CFB (Common Facilities Building). 

 One services building housing a budget canteen, worker’s health care center and crèche complete with 

all requisite infrastructure. 

 All facilities add up to almost 200,000 sq ft. 

 The SDF is a 7 storied building with modules in various sizes of 165 sq m, 325 sq m and 465 sq m. 

 

1.3.1. Facilities & Amenities 

The CFB is a unique diamond shaped six storied building which has the following support services. The centrally air 

conditioned building has:- 

 Office of the Development Commissioner  

 Office of Customs 

 Specialized courier (Lemuir Express) 

 Freight Forwarding and Travel agency (BVC Logistics and Brinks Arya with vault) 

 Canalizing Agencies (MMTC & Brinks Arya) 

 ICICI Bank 

 Space for ATM  

 Hallmarking center (MMTC) 

 Restaurant (Oyster) 

 Rotunda, a 10,000 sq ft column free exhibition cum conference hall ideal for holding international standard 

expositions. 
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1.3.2. Infrastructural Facilities 

 

Power Supply  

Two separate feeder power supply ensuring uninterrupted power via a 3000 KVA 

dedicated fully automated substation for quality power supply. 

 

Hot standby transformer to ensure power supply in the event of transformer failure. 
 

Water Supply  

Reliable water supply from Nabadiganta 

 

De – ionizing and RO plant 

 

Pump house and reservoir. 
 

Fire detection and 

Fire fighting 

 

State of the art fire detection and fire fighting system 

 

Automatic fire detection alarm 

 

Photo luminescent safety signage in common areas 

 

Ring main around all buildings 

 

32 zone fire panels to ensure timely detection of fire 

 

Wet riser system and water sprinkler 

 

Sprinkler hook up provision in the corridor area of every SDF module 

 

Fire escape staircase in SDF building 
 

Security  

High Security – 30 m high mast lighting 

 

High fencing with barbed wire 

 

Constant monitoring of activities in CFB through CCTV and security rooms at all 

gates 

 

Round the clock security services with armed guards. 
 

Others  

Concrete roads with a width of 4m to 14m with long maintenance free road life 

 

Sufficient area for parking 

 

Dedicated telephone exchange in Park 

 

Solid waste disposal Vat 

 

Sewage treatment Plant 
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SECTION- 3 

 

Instructions to Bidders 
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Department’s Right to split Package and Accept 

Part Offer 
  

12 Withdrawal of Submitted Tender   
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Section - 3 

Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 

1.1 The Employer –“Managing Director, West Bengal Industrial Development Corporation Limited” invites sealed 

item rate e-tenders for Repairing / Renovation of Existing SDF Building, CFB Building, Pump House, Canteen 

Building, Parking Area, Sub-Station Building, Boundary Wall, Drainage System, Plumbing & Electrical Works 

etc. including twelve (12) defect library period at Manikanchan SEZ - The Gem and Jewellery Park. 

1.2 The successful Bidder will be expected to complete the Works within 14 (fourteen) calendar months from 

the date of issue of the Notice to proceed with the work or Work Order. The 12 (twelve) months defect 

library period to be counted from the date of successful completion of the work. The necessary manpower 

needed shall be provided by the Contractor during the defect library period. No extra claim shall be entertained 

for this purpose. 
 

1.3 The intending tenderers should make them thoroughly acquainted in the prevailing conditions of the site, 

facilities and difficulties and together information which might influence in making the offers. They should 

study all the conditions and information included in the tender documents and gets these verified from actual 

inspection of site and collect additional information as may be necessary by them. 

1.4 Extra claims or any concession on the ground of insufficient data or information and absence of knowledge of 

conditions prevailing at situation arising during the execution of the work shall not be entertained 

1.5 Throughout these documents, the terms “bid” and “tender “and their derivatives (bidder / tenderer, bid/ tender, 

bidding /tendering, etc.) are synonymous. 

1.6 The term ENGINEER will mean the authorized representative(s) from the Client who will overlook all the site 

activities. 

2. Source of Funds 

2.1 The Employer has decided to undertake the work envisaged in the contract and has provided funds for the same. 

3. Invitation to Tender 

3.1 The Tender Inviting Authority reserves the right to reject all the tenders or the lowest or any other tender which 

in the judgment of Tender Inviting Authority does not appear to be in its best interest, and the tender shall have 

no cause of action or claim against the Tender Inviting Authority or its officers, employees, successors or 

assignees for rejection of the tender. 

ANY DEVIATION OF TECHNICAL SPECIFICATION AS WELL AS CONDITIONAL TENDER WILL 

NOT BE ACCEPTED. EVEN TENDER INVITING AUTHORITY WILL HAVE EVERY RIGHT TO 

CANCEL THE PARTICULAR OFFER AT ANY STAGE EVEN AFTER ISSUANCE OF ACCEPTANCE 

ORDER. 

4. Pre-Bid Conference 

4.1 A pre-bid conference is arranged in the office of WBIDC as per Time Schedule mentioned in the Notice. 

Bidders are advised to attend the same. Technical queries shall preferably be forwarded at least 2 days in 

advance before the pre-bid conference. Site visit should be undertaken by the bidders before the pre-bid 

conference. 

5. Completeness of Offer 

5.1 If any item or details of an item are not given in various specifications of the tender documents which are 

required essentially for the completion of the work, it should be included in the Contractor’s offer so that the 

offer is complete in all respects. No claim for extra payment will be entertained on the plea that the specification 

for an item or equipment is not complete in all respect. It is the responsibility of the Tendered to make an offer 

for the Complete Project. The tenderer is to be guided by the spirit of the project and not by the wording of the 

specification. 

6. Eligible Bidders 

6.1 This Invitation for Bids is open to all eligible and renowned bidders who have previous experiences of 

successfully completing similar nature of Works. 
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6.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central 

Government, the State Government or any public undertaking, autonomous body, authority whatever name 

called under the Central or the State Government. 

6.3 All bidders shall upload all the information as requested in Section 4, Qualification Information along with the 

Technical Part and Form of Bid (Format given in Section 9) along with the financial part of the Bid Document 

6.4 All bidders shall include the following information and documents with their bid in Section 4, Qualification 

Information: 

a. Copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the Bid to commit the Bidder; 

b. Total monetary value of similar works performed for each of the last three years. 

c. Having proven experience, expertise & capabilities to undertake all the activities including construction 

of major R.C.C structure, Operation & Maintenance under State or Central Government / Autonomous 

body/Reputed Organisation within last 3 years and details of works in progress or contractually 

committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent. 

d. Details of the technical personnel proposed to be employed for the Contract. 

e. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for 

the past 3 years. 

f. Information regarding any litigation or arbitration during the last 3 years in which the Bidder is involved, 

the parties concerned, the disputed amount, and the matter. 

g. Evidence of ownership of major items of construction equipment by providing a list of construction 

equipment and providing evidence of arrangement of possessing them on hire/lease/buying. 

h. Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for 

the last 3 years. 

i. An undertaking in stamp paper that the bidder will be able to invest a minimum of cash up to 20% of the 

Contract Price of works, during the implementation of the works. 

j. Proposals if any, for subcontracting any component of the Work.  

k. The proposed Approach Methodology and Work plan of construction, backed with equipment and 

material planning and deployment, duly supported with broad calculations and Quality Management Plan 

proposed to be adopted, justifying their capability of execution and completion of the work as per 

technical specifications and within the stipulated period of completion. 

6.5 Bids from joint venture are not allowed. 

6.6 To qualify for award of the Contract, each bidder should have in the last three years: 

A. Minimum average yearly turnover of at least Rs.25 lakhs (in all cases of civil engineering construction 

work only). 

B. At least one similar construction equivalent to 80% of the estimated cost or two similar works of 50% of 

estimated cost or three similar works of 40% of estimated cost for which the bid is invited for Govt. /semi 

Govt. /Statutory bodies/Organizations for repute.  

Documentary evidence in support of the above should be submitted. 

6.7  (a) each bidder must produce: 

i. Copies of Income Tax Return of last Three years;  

ii. An affidavit that the information furnished with the bid documents is correct in all respects; and  

iii. Copy of Professional Tax clearance Certificate/ Sale Tax Clearance Certificate  

iv. Copy of Valid License regarding engagement of workers from labour department, Govt. of WB.  

v. Copy of PAN Card 

 (b) Each bidder must demonstrate: 

i. Availability for construction work, either owned, or on lease or on hire, of the key equipment(s) 

including equipment’s required for establishing field laboratory to perform the mandatory tests  

ii. Availability of technical personnel for construction work of as stated above  

iii. Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of any 

advance payments which may be made under the Contract, of not less than the amount specified in 

7.2 (i) above.  



Page | 13  

 

6.8 Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria. 

6.9 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments 

submitted in proof of the qualification requirements; and /or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, in 

ordinate delays incompletion, litigation history, or financial failures etc. 

7. One Bid per Bidder 

7.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified. 

8. Cost of Bidding 

8.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will, in no case, be responsible or liable for those costs. 

9. Site Visit 

9.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize himself with 

the Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all 

information that may be necessary for preparing the Bid and entering into a contract for design, drawing of all 

infrastructural work, preparation of bid document for selection of consultant and contractor through e-tendering 

etc. of the Works. The costs of visiting the Site shall be at the Bidder's own expense. 

9.2 For site visitor for any clarifications relating to this Tender Document the bidder may contact the person (s) 

whose contact details are given below: 
 

Mr. Ashis Chakraborty 

DGM, WBIDC 

Phone No. 033-22553707                       

E-mail: ashis.chakraborty@wbidc.com 

 

Mr. Narayan Debnath  

Dy. Manager, WBIDC 

Phone No. 033-22553741                       

E-mail: narayan.debnath@wbidc.com 
 

Mr. Sourav De  

OSD, WBIDC 

Phone No. 033-22553723                       

E-mail: sourav.de@wbidc.com 

 

Mr. Sourav Pal  

EA-IP, WBIDC 

Phone No. 033-22553157                       

E-mail: sourav.pal@wbidc.com 
 

 

B. Bidding Documents and Evaluation 

1.  Content of Bidding Documents 

1.1. The tenders are to be submitted through online to the website stated in two folders at a time, one is Technical 

Proposal & the other is Financial Proposal before the prescribe date and time using the Digital Signature (DSC). 

The documents are to be uploaded virus scanned copy duly digitally signed. The documents will get encrypted. 

1.2. PRE QUALIFICATION PROPOSAL 
 

Technical Proposal: 
 

a. Statutory Cover containing the following digitally signed documents: 

1. NIeT  

mailto:ashis.chakraborty@wbidc.com
narayan.debnath@wbidc.com
sourav.de@wbidc.com
sourav.pal@wbidc.com
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2. Technical Specification  

3. Qualification Information  

4. EMD  

5. Tender Drawing. 

b. Non Statutory cover containing the following digitally signed documents: 

Sl. 

No. 

Category 

Name 

Sub category 

Description 
Details 

1. 
Qualification 

Information 
Section 4 of NIT Form given in Section 4 is to be filled up, duly signed and stamped 

2. Certificate Certificate 

As per Clause 7.5 (a) Section 3 

(a) The Copies of latest Income Tax Returns of last three years; 

(b) An affidavit that the information furnished with the bid documents 

is correct in all respects. 

(c) Professional Tax clearance Certificate /Sale Tax Clearance 

Certificate. 

(d) Valid License regarding engagement of workers from labour 

department, Govt. of W B. 

(e) PAN Card 

(f) Audited balance sheets and Profit and Loss Account for the 

preceding three years (audited and unaudited as applicable) 

(g) Service Tax Registration certificate 

3. 
Company 

Details 
Company Details 

(a) Name of the Organization 

(b) Address of the Organization 

(c) Year of Establishment 

(d) Status of the firm 

(e) (Whether Company/Firm/Proprietary) 

(f) Name of Directors/ Partners/Proprietor. 

(g) Whether registered with the Registrar of Companies/ Registrar of 

Firms. If so, mention number and date. 

(h) Document of empanelment with other Govt. /Semi Govt. / Statutory 

Agency, if so, furnish details. 

 

4. Credentials Credential 

Bidder should have at least one similar construction equivalent to 80% of 

the estimated cost or two similar works of 50% of estimated cost or three 

similar works of 40% of estimated cost for which the bid is invited for 

Govt. /semi Govt. /Statutory bodies/Organizations for repute.  

CV s of each team member to be deputed in the project. 

5. 
Financial 

Information 

P/L & Balance 

Sheets  2012-

2013, 2013-2014, 

2014-2015 

a)All balance Sheets 

6. Declaration Declaration1 
Addenda issued in accordance with Clause Of  IT Band /or Minutes of 

Pre-Bid Meeting Other important documents 

 
 

Additional Information: Any additional information may be incorporated in NIeT. 

Financial Proposal: 

The Financial Proposal contains the following documents: 

 (i) Form of Bid as specified in Section 9;  

(ii) Priced bill of quantities for items (filled in BOQ).  

[Note: In case any discrepancy, the amount which is quoted in BOQ will be considered.] 
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N.B.: Submission of Statutory and Non Statutory covers are compulsory for acceptance of the bid. 

1.3. The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms and 

specifications, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause E/4 hereof, bids, which are not substantially 

responsive to the requirement so the Bid Documents, shall be rejected. 

2. Clarification of Bidding Documents and Pre-bid Meeting 

2.1. Prospective Bidder requiring any clarification of the bidding documents may raise the query /queries at the Pre-

bid Meeting. Copies of the Employer’s response will be uploaded to the website, including a description of the 

inquiry, but without identifying its source. 

2.2. The bidder or his authorized representative is invited to attend the pre-bid meeting on 05.07.2016 at WBIDC 

office at 14.00 HRS. 

2.3. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 

that stage. Bidders are advised to attend the same. Technical queries shall preferably be forwarded at least 2 

days in advance before the pre-bid conference. 

2.4. The bidder is requested to submit any question in writing or by mail so as to reach the Employer not later than 

48 hours (Two working days) before the meeting. 

2.5. Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) 

and the responses given will be uploaded in the official website of WBIDCL. Any modifications of the bidding 

documents listed in this document of ITB, which may be commence as necessary result of the pre-bid meeting 

shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause of ITB and 

not through the minutes of the pre-bid meeting. 

2.6. Non- attendance at the pre-bid meeting will not be cause for disqualification of a bidder. 

3. Amendment of Bidding Documents 

3.1. Before the deadline for submission of bids, the Employer may modify the bidding documents by uploading the 

addenda in the website. 

3.2. Any addendum thus uploaded shall be part of the bidding documents 

C. Preparation of Bids 

1. Language of Bid 

1.1. All documents relating to the Bid shall be in English. 

2. Documents Comprising the Bid 

2.1. The following documents, which are to be digitally signed on every page by the bidder and submitted with the 

technical bid, will be deemed to be part of the bid. 

 

Section Particulars 

1 Notice inviting Tender 

2 Instruction to the bidders 

3 Qualification Information (Conditions of Contract) 

4 Tender Drawings 

3. Bid Prices 

3.1. The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder. 

3.2. The Bidder shall adopt the Item Rate Method; only this option is allowed to the Bidders.  

3.3. Item Rate Method requires the bidder to quote rates and prices of all items of the Works described in the Bill of 

Quantities. The items for which no rate or price is entered by the Bidder will not be paid for, by the Employer 

when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  

3.4. The quantities of the various items mentioned in the BOQ are approximate and may vary up to any extent or be 

deleted altogether. The quoted rates of each item shall, however, remain firm for the total duration of the 

project. The Contractor, in his own interest, should get an indication of the probable extent of the work to be 

executed under any particular item in the schedule, before undertaking any preliminary and enabling work or 

purchasing bought-out components related to the work.  
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3.5. The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax and other levies, duties, 

royalties, cess, toll tax, taxes of Central and State Governments, local bodies and authorities that becomes 

payable by the Contractor under the Contract, or for any other cause. The Employer will perform such duties in 

regard to the deduction of such taxes at source as per applicable law.  

3.6. Only Service Tax and Education Cess will be paid by the Employer on the Contractor’s bill as applicable under 

law. 

3.7. The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject 

to adjustment.  

4. Currencies of Bid 

4.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

5. Bid validity 

5.1. Bids shall remain valid for a period 240 (two hundred forty) days after the dead line date for bid submission 

Specified in Clause of ITB. A bid valid for a shorter period shall be rejected by the Employer as non- 

responsive. 

5.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period. The request and the bidders 

’responses shall be made in writing or by cable. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of the Bank Guarantee for a period of 

extension and in compliance with Clause C/6 of ITB in all respects. 

6. Earnest Money  

6.1. The Bidder shall furnish, as part of the Bid, Earnest Money,for an amount Rs.2,00,000/-. 

6.2. Rs.2, 00,000/-. (Rupees two lakhs only) through RTGS/NEFT, the details of which is as follows:  

Account Name: WEST BENGAL INDUSTRIAL DEVELOPMENT CORPORATION LIMITED 

Account Number: 011010200021340 

Bank’s Name: Axis Bank Limited. Branch Name: Golpark, Kolkata- 19.  

IFS Code: UTIB0000011 

6.3. The scanned copy of the RTGS /NEFT details must be uploaded at the time of submission of bid through 

e-tender. 

6.4. Any bid not accompanied by an acceptable Earnest Money, shall be ejected by the Employer as non-responsive. 

6.5. The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity period 

specified in Clause C/5.1 of ITB. 

6.6. The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Performance Security. 

6.7. The Earnest Money may be forfeited:  

a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity.  

b) If the bidder does not accept the correction of Bid Price pursuant to clause E/4. 

c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security. 

7. Alternative Proposals by Bidders: 

7.1. Bidders shall submit offers that comply with the requirements of the bidding documents, including the Bill of 

Quantities and the basic technical design as indicated in the drawings and specifications. Alternative proposals 

will be rejected as non-responsive. 

8. Format and Signing of Bid: 

8.1. The Bidder shall submit online one set of the bid comprising of the documents as described in Clause of ITB. 

8.2. The Bid shall be digitally signed by a person or persons duly authorized to sign on behalf of the Bidder. All 

pages of the Bid shall be signed by the person or persons signing the Bid. 

8.3. The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be 

made by scoring out the cancelled portion, making the correction, initial with date by the person or persons 

signing the Bid. 
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9. Evaluation Of Tenders 

Conditional Tender shall be summarily rejected. 

The Financial Bid offered by the technically qualified bidder will only be opened. 

10. Department’s Right To Split Package And Accept Part Offer 

The Department reserves the right to split the package and accept or reject any part/ item(s) of the offer from the 

scope of work without assigning any reason. 

11. Withdrawal Of Submitted Tender 

Tender once submitted cannot be withdrawn before the scheduled validity date. If any tenderer desires to 

withdraw his tender before such time, entire Earnest Money Deposit shall be forfeited without assigning any 

reason.  

D. Submission of Bids 

1. Submission of Bids 

1.1. The Bidder shall upload his bid on or before the last date of submission of bid within the stipulated time. 

2. Deadline for Submission of Bids:  

2.1. The last date of uploading of Bids 21.07.2016 at 15.00hrs, (as per server clock) 

3. Late Bids:  

3.1. Bids after the last date of submission cannot be uploaded. 

E. Bid Opening and Evaluation 

1. Bid Opening 

1.1. The Employer will online open the bids received at the time, date and place as specified in the event of the 

specified date for the opening of bids being declare as holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

1.2. Evaluation of the technical bids shall be taken up and completed and a list will be drawn up of the responsive 

bids whose financial bids are eligible for consideration. 

1.3. The date of Financial Bid Opening will be notified to the technically qualified bidders at a later date. In the 

event of the specified date being declared a holiday for the Employer, the bids will be opened at the appointed 

time and location on the next working day. 

2. Process to be Confidential 

2.1. Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations 

for the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with 

such process until the award to the successful Bidder has been announced .Any attempt by a Bidder to influence 

the Employer’s processing of bids onward decisions may result in the rejection of his Bid. 

3. Clarification of Bids and Contacting the Employer 

3.1. No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the 

time the contract is awarded. 

3.2. Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid. 

4. Correction of Errors 

4.1. Bids which are determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern. 

b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern. 

4.2. The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the 

corrected amount, the Bid will be rejected and the Earnest money shall be forfeited in accordance with Clause 

C/6.7(b) of ITB. 

5. Evaluation and Comparison of Bids 

5.1. In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid 

price by making correction, if any, for errors pursuant to Clause E/4 of ITB. 
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5.2.  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer may 

require that the amount of the performance security set forth in Clause F/3 of ITB be increased at the expense of 

the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of 

the successful Bidder under the Contract. The amount of the increased performance security shall be decided at 

the sole discretion of the Employer, which shall be final, binding and conclusive on the bidder 

F. Award of Contract 

1. Employer’s Right to Accept any Bid and to Reject any or all Bids 

1.1. The Employer reserves the right to accept or reject any Bid, and to cancel the bidding process and reject all bids 

,at any time prior to the award of Contract, without  incurring any liability to the affected Bidder or bidders or 

any obligation to inform the affected Bidder or bidders of the grounds for the Employer’ section. 

2. Notification of Award and Signing of Agreement. 

2.1. The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the 

Bid validity. 

2.2. The notification of award will constitute the formation of the Contract, subject only to the furnish in 

performance security in accordance with the provisions of Clause F/3. 

2.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder after the performance security is furnished. 

2.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify 

the other Bidders that their Bids have been unsuccessful. 

3. Performance Security / Security Deposit 

3.1. Within 10 (ten) days after receipt of the Letter of Intent/ Work Order, the successful Bidder shall deliver to the 

Employer a Performance Security in a form acceptable to the Employer, of two point five percent (2.5%) of the 

Contract Price, plus additional security for unbalanced Bids in accordance with Clauses E/5.2 of ITB and 

Clause 49 Part I General Conditions of Contract and sign the contract.  

The amount and validity period of the performance guarantee is:  

 

Amount: Two point five percent (2.5%) of the contract price.  

Validity Period: 45 (forty five) days after the expiry of defect liability period of one year after intended 

completion period.  

The performance security shall be in the form of a Bank Guarantee (Format given in Section 9).  

3.2. Failure of the successful Bidder to comply with the requirements of Clause F/3.1.shall constitutes sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from 

participating in bids for one year. 

3.3. The earnest money deposited by the Contractor shall be converted into initial Security Deposit and a deduction 

from each R.A. bill shall be made to build an amount equivalent to 10% of the executed value of the work. The 

security Deposit thus deducted shall be refunded to the contractor after successful completion of defect liability 

period of twelve months from the date of commencement of the work certified by the Engineer –in- Charge. 

4. Cost of Downloaded Tender Document 

4.1. In terms of Government Order No.199-CRC/2M-10/2012 dated 21.12.2013, the cost of tender document is 

exempted for e-tendering process. 

5. Corrupt or Fraudulent Practices 

5.1. The Employer requires the bidders /Contractors to strictly observe the laws against fraud and corruption in force 

in India, namely, Prevention of Corruption Act, 1988. 
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Section 4 - Qualification Information 

 

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of accessing the techno 

commercial capability of the bidder- as provided for in Clause 7 of the Instructions to Bidders. Attach additional 

pages as necessary. 

1. Individual Bidders: 

1.1 Constitution or legalstatusofBidder 
 

Place of registration: 
 

Principal place of business: 
 

Power of attorney of signatory of Bid 

 

[attach copy] 
 

 
 

 

[attach 

1.2 Total annual volume of civil engineering construction work executed and 

payments received in the last five years preceding the year in which bids 

are invited. (Attach certificate from Chartered Accountant). 

 

(Rs. In lakhs) 

2012-2013, 2013-2014, 2014-

2015 

1.3 Work performed as prime Contractor (in the same name and style) on construction works of a similar nature 

and volume over the last five years. 

Project  

Name  

 

Name of 

Employer 
Description 

of work 

 

Value of 

Contract 

Contract 

No. 

Date of 

Issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion  

 

Remarks 

(explaining 

reasons for 

delay, if 

any) 

Separate sheets to be attached 

1.4 

Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

(A) 

Existing commitments and on-going construction works: 

Description of 

Work 

Place 

& 

State 

Contract 

No & 

Date 

Name & 

Address 

of 

Employer 

Value of 

Contract 

(Rs. In 

lakh) 

 

Stipulated 

period of 

completion 

 

Value of 

works 

remaining 

to be 

completed 

(Rs. lakh)* 

Anticipated 

Date of 

completion 

Separate sheets to be attached 

(B) 
Works for which bids already submitted: 

 Description of  

Work  

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

Value of 

Works  

(Rs. Lakh) 

 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks, if any 

Separate sheets to be attached 

1.5 
Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 

information requested below. Refer also to Clause 7.2 (g) and Clause 4.5 (b) of the Instructions to Bidders. 



Page | 20  

 

Item of 

Equipment 

Description, make, and 

age (Years), and capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from whom?), or to 

be purchased 

Separate sheets to be attached 

1.6 

Qualifications of technical personnel proposed for the Contract. Refer also to Clause 7.2(d) of the 

Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 

Position Name Qualification 

Years of experience 

Construction 

works 

Building 

Works 
Others 

Separate sheets to be attached 

1.7 

Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General 

Conditions of Contract. And Clause 7.6 of ITB. 

Sections of the 

Works 

Value of sub-

contract 

Sub-contractor (name 

and address) 
Experience in similar work 

Separate sheets to be attached 

 

1.8. Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List 

below and attach copies. 

 

 

 

 

 

 

1.9. Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, 

etc. List below and attach copies of support documents. (Sample format attached).  

 

 

 

 

 

 

1.10. Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted 

by the Employer.  

 

 

 

 

 

 

1.11. Information on current litigation in which the Bidder is involved. 

Name of Other party(s) Cause of dispute 
Litigation where 

(Court/arbitration) 
Amount involved 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES  

BANK CERTIFICATE/ AS PER BANKS FORMAT  

 

 

This is to certify that M/s................................... is a reputed company with a good financial standing. 

If the contract for the work, namely, …………………. is awarded to the above firm, we shall be able to provide  

overdraft/credit facilities to the extent of Rs. …………………….to meet their working capital requirements for  

executing the above contract.  

 

 

 

Signature of Senior Bank Manager …………………………….. 

Name of the senior Bank Manager ……………………………. 

Address of the Bank ……………………………………………… 

 

 

 

 

 

 

Stamp of the Bank 

 

 

 

 

Note: Certificate should be on the letterhead of the bank. 
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Section - 5 

General Conditions of Contract 

 

These conditions are subject to the variations and additions, if any, set out in Part II Special Conditions of Contract 

and Section 6: Technical Specifications 

Table of Clauses 

 

A. General D. Cost Control  

1 Definitions 37 Bill of Quantities  

2 Interpretation 38 Variations  

3 Language and Law 39 Payments for Variations  

4 Engineer's Decisions 40 Cash Flow Forecasts  

5 Delegation 41 Payment Certificates  

6 Communications 42 Payments  

7 Subcontracting 43 Compensation Events  

8 Other Contractors  44 Tax  

9 Personnel  45 Currencies  

10 Employer's and Contractor's Risks  46 Retention  

11 Employer's Risks  47 Force Majeure 

12 Contractor's Risks 48 Site Order Book 

13 Insurance  49 Discrepancies 

14 Site Investigation Reports  50 Liquidated Damages  

15 Queries about the Bid Document  51 Advance Payments  

16 Contractor to Construct the Works  52 Securities 

17 
The Works to Be Completed by the 

Intended Completion Date  
53 Cost of Repairs  

18 Approval by the Engineer  E. Finishing the Contract 

19 Safety  54 Completion  

20 Discoveries 55 Taking Over  

21 Possession of the Site 56 Final Account  

22 Co-Operation with Other Agencies 57 Operating and Maintenance Manual  

23 Site Office 58 Termination  

24 Recovery Against Mobilisation Advance 59 Payment upon Termination  

25 Access to the Site  60 Property  

26 Instructions 61 Release from Performance 

27 Disputes  F. Other Conditions of Contract 

28 Arbitration  62 Labour 

B. Time Control 63 Compliance with Labour Regulations 

29 Programme  64 Drawings and Photographs of the Works 

30 Extension of the Intended Completion Date  65 The Apprenticeship Act, 1961 

31 Delays Ordered by the Engineer  66 Labour Act 

32 Management Meeting 67 Loss and Damage 

C. Quality Control  68 Clearence of Site on Completion 

33 Identifying Defects  69 Accident or Injury to Workmen 

34 Tests 70 Inspection Facilities 

35 Correction of Defects 
  

36 Uncorrected Defects  
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General Conditions of Contract 
 

A. General 

1. Definitions  

1.1. Terms which are defined in the Contract are not also defined in the Conditions of Contract but keep their 

defined meanings. Capital initials are used to identify defined terms. 
 

The Dispute Review Expert is the person appointed jointly by the Employer and the Contractor to resolve 

disputes in the first instance, as provided for in Clause 27.  
 

Bill of Quantities means the priced (as quoted by the bidder) and completed Bill of Quantities forming part of 

the Bid.  
 

Compensation Events are those defined in Clause 43 hereunder.  
 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with 

Clause 51.1. 
 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in Clause 2.2  
 

The Contractor is a person, company or corporate body who’s Bid to carry out the Works has been accepted 

by the Employer. 
 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer as per 

the instructions of the Tender Document. 
 

The Contract Price is the price stated in the Letter of Intent/ Work Order and thereafter as adjusted in 

accordance with the provisions of the Contract.  
 

Days are calendar days; months are calendar months. 
 

Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has 

ended and upon correction of Defects by the Contractor.  
 

The Defects Liability Period is 12 months (twelve months) from the date of issue of Completion Certificate.  
 

Drawings/Documents include calculations and other information provided or approved by the Engineer for the 

execution of the Contract.  
 

The Employer is the party as defined below, who employs the Contractor to carry out the Works. The 

Employer may delegate any or all functions to a person or body nominated by him for specified functions. 

The Employer is West Bengal Industrial Development Corporation Limited (WBIDCL)  

Designation: Managing Director  

Address: 23, Abanindranath Tagore Sarani (Camac Street)  

Kolkata-700 017  
 

The Engineer is a competent person/Organisation appointed by the Employer for providing Project 

Management Consultancy (PMC) Services and notified to the Contractor who is responsible for supervising the 

Contractor, administering the Contracts, certifying payments due to the Contractor, issuing and valuing 

Variations to the Contract and awarding extension.  
 

PMC AND PMC‟S REPRESENTATIVE 
 

PMC‟s Duties and Authority  

a. The Employer shall appoint a PMC and inform the same to the Contractor to deal with all the matters 

related to the execution and operation of Contract.  

b. PMC or his representative shall supervise the all the works carried out at site. PMC shall ensure the best 

quality of workmanship, materials, etc.  
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However, the Employer / Employer's representative reserves the right in checking / tests checking of the 

operation of the contract in respect of quality, testing, and measurement of Works either directly or through a 

separate agency or both.  
 

PMC’s Representative: 

The PMC‟s Representative shall be appointed by and be responsible to the PMC and shall carry out such duties 

and exercise such authority as may be delegated to him by the PMC as mention below.  

PMC’s Authority to Delegate: 

The PMC may from time to time delegate to the PMC‟s Representative any of the duties and authorities vested 

in the PMC. Any such delegation shall be in writing and shall not take effect until a copy thereof has been 

delivered to the Contractor. Any communication given by PMC‟s Representative to the Contractor in 

accordance with such delegation shall have the same effect as though it had been given by the PMC, provided 

that;  

a. Any failure of the PMC‟s Representative to disapprove any work, materials or Plant shall not prejudice 

the authority of the PMC to disapprove such work, materials or Plant and to give instructions for the 

rectification thereof; and  

b. If the Contractor questions any communication of the PMC‟s Representative he may refer the matter to 

the PMC who shall confirm, reverse or vary the contents of such communication.  
 

1.2. Instructions in Writing : 

Instructions given by the PMC shall be in writing, provided that, if for any reason the PMC considers it 

necessary to give any such instruction orally, the Contractor shall comply with such instruction. Confirmation in 

writing of such oral instruction given by the PMC, whether before or after carrying out of the instruction shall 

be deemed to be an instruction within the meaning of this Sub-Clause. Provided further that if the Contractor, 

within 7 days, confirms in writing to the PMC any oral instruction of the PMC and such confirmation is not 

contradicted in writing within 7 days by the PMC, it shall be deemed to be an instruction of the PMC. The 

provisions of this Sub-Clause shall equally apply to instructions given by the PMC‟s Representative and any 

assistants of the PMC or the PMC‟s Representative appointed pursuant as mentioned above.  

PMC to Act Impartially: 

Wherever, under the Contract, the PMC is required to exercise his discretion by; 

a. giving his decision, opinion or consent, or  

b. expressing his satisfaction or approval, or  

c. determining value, or  

d. otherwise taking action, which may affect the rights and obligations of the Employer or the Contractor.  

He shall exercise such discretion impartially within the terms of the Contract and having regard to all the 

circumstances. Any such decision, opinion, consent, expression of satisfaction, approval, determination of value 

or action may be opened up, reviewed or revised as provided in Clause 22.0.  
 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Intent/Work Order. 
 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is 14 months from the start date. The Intended Completion Date 

may be revised only by the Engineer by issuing an extension of time. 
 

The Start Date is 15 days from the date of issue of Work Order/Letter of Intent to contractor. It does not 

necessarily coincide with any of the Site Possession Dates. 
 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 

biological function. 
 

Specification means the Specification of the Works included in the Contract and any modification or addition 

made or approved by the Engineer. 
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A Sub-Contractor is a person, company or corporate body who has a Contract with the Contractor to carry out 

a part of the construction work in the Contract, which includes work on the Site. 
 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 
 

A Variation is an instruction given by the Engineer, which varies the Works. 
 

The Works, as defined in the Scope of Work in ITB, are what the Contract requires the Contractor to construct, 

install, maintain, and turn over to the Employer. The Construction Power and Water has to be arranged by the 

Contractor.  

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and 

the other way around. Headings have no significance. Words have their normal meaning under the language of 

the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 

Conditions of Contract.  

2.2. The following documents forming the contract are to be taken as mutually explanatory of one another, but in 

case of ambiguities or discrepancies, the Engineer’s decision shall be final and binding on the Contractor.  

a) Agreement, 

b) Notice to Proceed with the Work (Letter of Intent / Work Order) 

c) Contractor's Bid,  

d) Conditions of Contract 

e) Specifications, 

f) Drawings,  

g) Bill of Quantities, and 

h) Any other document if required or as advised by Engineer. 

3. Language and Law 

3.1. The language of the Contract is English and the law governing the Contract is the law of Union of India. 

4. Engineer's Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer.  

4.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 

any of his obligations under the contract. 

5. Delegation 

5.1. The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

6. Communications  

6.1. All certificates, notices or instructions to be given to the contractor by Employer/Engineer shall be sent on the 

address or contact details given by the Contractor in Section 9 – Form of Bid. Communications between parties 

that are referred to in the conditions shall be writing. The Notice sent by registered Post or Speed Post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service.  

7. Subcontracting 

7.1. The Contractor may subcontract work only with the approval of the Employer in writing, up to a percentage of 

the contract price, as decided by the Engineer but will not assign the Contract. Subcontracting shall not alter the 

Contractor's obligations.  

7.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a) The sub-contracting of any part of the Works for which the Sub-Contractor is named in the  

Contract;  

b) The provision for labour, or labour component.  

c) The purchase of Materials which are in accordance with the standards specified in the Contract provided 

the purchase is from sources approved by the Engineer.  

7.3. Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-contracting any part of the 

work during execution of the Works, because of some unforeseen circumstances to enable him to complete the 



Page | 26  

 

Works as per terms of the Contract, the Engineer / Employer will consider the following before according 

approval. 

a) The Contractor shall not sub-contract the whole of the Works.  

b) The Contractor shall not sub-contract any part of the Work without prior consent of the Employer. Any such 

consent shall not relieve the Contractor from any liability or obligation under the Contract and he shall be 

responsible for the acts, defaults and neglects of any his sub-Contractor, his agents or workmen as fully as if 

they were the acts, defaults or neglects of the Contractor, his agents and workmen.  

7.4. The Engineer should satisfy himself before recommending to the Employer whether 

a) The circumstances warrant such sub-contracting; and  

b) The sub-Contractor so proposed for the Work possess the experience, qualifications and equipment 

necessary for the job proposed to be entrusted to him in proportion to the quantum of Works to be sub-

contracted.  

8. Other Contractors  

8.1. Not Applicable  

9. Personnel  

9.1. The Contractor shall employ for the construction work the technical personnel who are technically qualified to 

execute these types of jobs and get their CVs approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant qualifications and abilities are substantially 

equal to or better than those of the personnel initially proposed by the contractor and accepted by the Employer.  

9.2. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 

stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and has no 

further connection with the Works in the Contract. 

9.3. The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of 

the Employer and has either not completed two years after the date of retirement or has not obtained Employer’s 

permission to work with the Contractor. 

10. Employer's and Contractor's Risks  

10.1. The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the 

risks which this Contract states are Contractor's risks.  

11. Employer's Risks 

11.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of 

the Works - the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees), natural 

calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 

cause due solely to the design of the Works, other than the Contractor’s design.  

12. Contractor's Risks  

12.1. All risks of loss of or damage to works, physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, 

are the responsibility of the Contractor  

13. Insurance 

13.1. The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles as per rules/ as 

decided by the Employer for the following events which are due to the Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with 

the Contract; and  

d) Personal injury or death.  

13.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in 

Indian Rupees to rectify the loss or damage incurred.  

13.3. If the Contractor does not provide any of the policies and certificates required, the Employer will have the right 

to effect the insurance which the Contractor should have provided and recover the premiums the Employer has 
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to pay from payments otherwise due to the Contractor or, if no payment is due, the payment of the premium 

shall be a debt due.  

13.4. Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

13.5. Both parties shall comply with any conditions of the insurance policies.  

14. Site Investigation Reports 

14.1. The Contractor, in preparing the Bid, shall rely on his own survey and site investigation for submitting The Bid. 

15. Queries about the Bid Document 

15.1. Will be addressed in the Pre-Bid Meeting 

16. Contractor to Construct the Works 

16.1. The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and 

Drawings. 

16.2. The Contractor shall construct the works to ensure the quality of works as per specifications. The Contractor 

shall deploy the equipment and machinery as was proposed by the Contractor and Accepted by the Employer, as 

a minimum.  

17. The Works to Be Completed by the Intended Completion Date 

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date.  

18. Approval by the Engineer  

18.1. The Contractor shall submit Specifications and Drawings (with calculations) showing the proposed Temporary 

Works, whenever they are required, to the Engineer for his approval. The temporary works shall be taken up 

only after Engineer’s approval of designs and drawings for such temporary works.  

18.2. The Contractor shall be responsible for design of Temporary Works.  

18.3. The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.  

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.  

18.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 

prior approval by the Engineer before their use.  

19. Safety  

19.1. The Contractor shall be responsible for the safety of persons and of all activities on the Site. He shall adopt all 

necessary safety precautions in implementing the works. 

20. Discoveries 

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them.  

21. Possession of the Site 

21.1. The Employer shall hand over complete or part possession of the site to the Contractor in advance of 

construction programme. 

22. Co-Operation With Other Agencies 

Full co-operation and coordination shall be accorded to other agencies working simultaneously for successful 

completion of the work. 

23. Site Office 

23.1. The contractor shall construct suitable temporary site office for execution work for supervisory Engineer, staff 

etc. of the contractor as well as of the Department/ Consultant. The contractor will arrange to provide furnish, 

equip, clean and maintain the site office. The contractor shall make necessary arrangement for water, semi-

permanent W.C. and electricity for officials/ office. The contractor shall provide lights and fans, etc. along with 

necessary new furniture as required. The site offices shall be erected, furnished and be ready for occupation 

before start of work. There shall be 2 (two) rooms with a common toilet allotted for Employer and/or his 

representatives (Consultant) of 25SqM. area with necessary office furniture. On completion of work and as 

directed by Engineer-in-Charge the site office has to be demolished at his own cost and labour.  
 

Condition for Supply for Water: Contractor shall make his own arrangements for water at sites by drilling and 

energizing the tube wells. Water quality standards shall conform to the clauses laid down in latest revisions of 
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relevant IS Codes/ BIS code. Water samples to be used for construction as well as drinking shall be got 

tested from any reputed govt. authority before to start of the work and every three months thereafter. The 

test reports shall be submitted to the Engineer-in-charge immediately after the same is received from the 

laboratory. Agency will bear the cost of water sample test. Water used for drinking shall be disinfected by 

using permitted disinfectants before use. 

 

24. Recovery Against Mobilization Advance 

Deleted 

25. Access to the Site  

25.1. The Contractor shall allow access to the Site and to any place where work in connection with the contract is 

being carried out, or is intended to be carried out to the Engineer and any person/ persons/ agency 

authorized by:  

a. The Engineer  

b. The Employer and anybody else authorized by the Employer. 

26. Instructions 

26.1. The Contractor shall carry out all of the instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 

27. Disputes 

27.1. In case of any dispute which may not be settled amicably between the contractor and WBIDC, the matter 

may be referred to the Managing Director of WBIDC whose opinion shall be prevailed as final and binding 

on all the parties and shall be subject to Kolkata jurisdiction only. This clause is applicable only after 

successful execution of agreement. 

 

B. Time Control  

 

28. Programme  

29.1. Within the time stated in the Contract Document, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the 

Works, along with monthly cash flow forecasts for the construction of works, 7 days in advance of the start 

of construction programme.  

29.2. The Contractor shall submit the list of equipment and machinery being brought to site, the list of key 

personnel (and their CVs) being deployed, the list of equipment being placed in field laboratory and the 

location of field laboratory along with the programme. The Engineer shall cause these details to be verified 

at each appropriate stage of the programme.  

29.3. An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining Works, including any changes to the 

sequence of the activities.  

29.4. The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than 

the period stated in the Contract Document. If the Contractor does not submit an updated Programme 

within this period, the Engineer may withhold the amount stated in the Contract from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.  

29.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may 

be required to revise the Programme and submit it to the Engineer again at any time. A revised Programme 

shall show the effect of Variations and Compensation Events and Contractor’s proposed steps to complete 

the work in time.  

29. Extension of the Intended Completion Date  

30.1. The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be achieved by the Intended Completion Date without 
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the Contractor taking steps to accelerate the remaining Works, which would cause the Contractor to incur 

additional cost.  

30.2. The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 

21 days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information. If the Contractor has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion 

Date.  

30.3. The Engineer shall within 14 days of receiving full justification from the Contractor for extension of 

Intended Completion Date refer to the Employer for his decision. The Employer shall in not more than 21 

days communicate to the Engineer the acceptance or otherwise of the Engineer’s decision. If the Employer 

fails to give his acceptance, the Engineer shall not grant the extension and the Contractor, if he feels the 

decision is wrong, may refer the matter to the Dispute Review Expert under Clause 27.1.  

30. Delays Ordered by the Engineer  

31.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay / delays total of more than 30 days will require prior written approval of the Employer.  

31. Management Meetings  

32.1. The Engineer may require the Contractor to attend management meetings. The business of a management 

meeting shall be to review the plans for the remaining Works and to deal with matters raised in accordance 

with early warning procedure, by which the Contractor warns the Engineer at the earliest of specific likely 

future events that may affect the cost or completion time of the Works. 

32.2. The Engineer shall record the business of management meetings and provide copies of the record to those 

attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the 

Engineer either at the management meeting or after the management meeting and stated in writing to all 

those who attended the meeting.  

C. Quality Control  

32. Identifying Defects 

33.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. 

Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to 

search for a Defect and to uncover and test any work that the Engineer considers may have a Defect. 

33. Tests 

34.1. For carrying out mandatory tests as prescribed in the specifications, the contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have at least the minimum 

equipment as required. The contractor shall be solely responsible for:  

a) Carrying out the mandatory tests prescribed in the specifications  

b) For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

34.2. The Engineer may instruct the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the Contractor shall carry out the test at his cost and pay for any 

samples.  

34. Correction of Defects (including those noticed during the Defect Liability Period) 

35.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion and is defined in the Contract Document. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected.  

35.2. Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within 

the length of time specified by the Engineer’s notice.  

35.3. The Engineer may issue notice to the Contractor to carry out removal of defects, if any noticed in his 

inspection, or brought to his notice. The Contractor shall remove the defects within the period specified in 

the notice and submit to the Engineer a compliance report.  

35. Uncorrected Defects  

36.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period these Conditions of 

Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer 
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will assess the cost of having the Defect corrected, and the Contractor shall pay this amount, on correction 

of the Defect.  

D. Cost Control 

36. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 

maintaining works to be done by the Contractor. 

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of 

the work done at the rate in the Bill of Quantities for each item for the construction of roads. 

37. Variations 

38.1. The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power 

to order, in writing, Variations within the scope of the Works he considers necessary or advisable during 

the progress of the Works. Such Variations shall form part of the Contract and the Contractor shall carry 

them out and include them in updated programmes produced by the Contractor. Oral orders of the Engineer 

for Variations, unless followed by written confirmation, shall not be taken into account.  

38. Payments for Variations 

39.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such work 

at the same rate. No increase in rates of any item specified in BOQ will be allowed due to variation in 

quantities.  

39.2. If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from 

similar items in the Bill of Quantities.  

39.3. If the rate for Variation item cannot be determined in the manner specified in Clause 39.1 or 39.2, the 

Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate which 

he proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and 

determine the rate based on prevailing market rates within on the claim by the Contractor. As far as 

possible, the rate analysis shall be based on the standard data book and the current schedule of rates of the 

district public works division. The decision of the Engineer on the rate so determined shall be final and 

binding on the Contractor.  

39. Cash Flow Forecasts 

40.1. When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow 

Forecast. 

40. Payment Certificates 

41.1. The payment to the contractor will be as follows for construction work:  

a) The Contractor shall submit to the Engineer monthly statements of the value of the work executed 

less the cumulative amount certified previously, supported with detailed measurement of the items 

of work executed.  

b) The Engineer shall check the Contractor's monthly statement within 14 days and certify the amount 

to be paid to the Contractor.  

c) The value of work executed shall be determined, based on measurements by the Engineer.  

d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities, completed to the satisfaction of the Engineer.  

e) The value of work executed shall also include the valuation of Variations, if any.  

f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information.  

g) The payment of final bill shall be governed by the provisions of clause 53 of GCC.  

41. Payments  

42.1. Payment for the work done by the Contractor will be based on measurements recorded at various stages of 

the work. The Contractor or his authorized agent or representative shall be present at the time of recording 

of each set of measurements and sign the measurement and sign the measurement book or level / field book 

of their acceptance.  
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42.2. If for any reason the Contractor or his authorized agent is not available, and the work may be suspended by 

the Engineer-in-Charge/ Consultant to avoid recording of measurements during the absence of the 

Contractor or his authorized representative, the Employer shall not entertain any claim from the Contractor 

for any loss incurred by him on this account. If the Contractor or his authorized agent or representative 

does not remain present at the time of such measurements after the Contractor has been given a three-day’s 

notice in writing, such measurements may be taken in his absence and shall be deemed to be accepted by 

the Contractor 

42.3. Total payment shall be made against progressive Bills/ Invoices. Each Bill / Invoice shall be raised as per 

progress of work / supply. Only one (01) R/A bill can be raised in every month only after the billing 

amount reaches a minimum 10 (ten) percent of the total contract value in general. 

42.4. While claiming payment the contractor shall submit Bill / Invoice, Inspection / Test Report of equipment 

and other documents as required, to the Engineer-in-Charge in triplicate duly certified by the Consultant. 

42.5. Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries in terms 

of the Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the 

amounts he had certified within about 30 days of the date of each certificate.  

42.6. Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the Contract. Also refer Clause 

39.  

42. Compensation Events  

43.1. Not Applicable  

43. Tax 

44.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that the Contractor 

will have to pay for the performance of this Contract. The Employer will perform such duties in regard to 

the deduction of such taxes at source as per applicable law.  

Only Service Tax and Education Cess will be paid by the Employer on the Contractor’s bill as applicable 

under law. 

44. Currencies 

All payments will be made in Indian Rupees. 

45. Retention 

46.1. The Employer shall retain two point five percent of the billed amount as retention money from each 

payment due to the contractor until completion of the whole of the construction work.  

46.2. The total amount retained as retention money will be repaid to the contractor when the defect liability 

period has expired and the Engineer has certified that all defects notified by the Engineer to the contractor 

before the end of this period have been corrected.  

46.3. The additional performance security for unbalanced bids as detailed in these documents is repaid to the 

contractor when the construction work is complete.  

46.4. The performance security equal to the two point five percent of the contract price is repaid to the contractor 

when the Defect Liability Period is over and the Engineer has certified that the contractor has satisfactorily 

carried out defects removal in the Defects Liability Period.  

46. Force Majeure 

47.1. Any calamity like earthquake, lightning strikes, cyclones, volcanic eruptions, war, hostilities (whether 

declared or not), civil disturbances, acts of foreign enemies, riots, strikes, lockouts, ionizing radiation or 

contamination by radio activity, natural floods except accumulation of water due to rainfall which cause 

delay in the execution of the work, will be considered by the WBIDC for the grant of extension of time 

only for the completion of the work after producing documentary proof. No other claim whatsoever will be 

entertained by the WBIDC. 

47. Site Order Book: 
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48.1. The Contractor shall within 7 (Seven) days from the written order to commence work, supply at his own 

cost, a site order book to be kept at the site of work under the custody of the Assistant Engineer or his 

authorized representative. The site order book shall have numbered pages in triplicate, which will be 

initialed by the Assistant Engineer-in-charge. The directions or instructions from the Dept. Officers to be 

issued to the Contractor will be entered (in triplicate) in the site order book (except when such directions 

are given by separate letters). The contractor or his authorized representative / agent shall regularly note 

the entries in the site order book and also record therein the action taken or being taken by him in 

compliance with such directions or instructions including any other relevant point relating to the work. 

48.2. The Contractor or his authorized representative / agent may take away the duplicate     pages of the site 

order book for his own record. A duly authorized representative’s agent of the contractor shall receive 

such instructions as above. 

48. Discrepancies 

49.1. Should any discrepancy appear in any of the documents and drawings included in this contract or between 

different parts of the same documents or any ambiguity or insufficiency of information the contractor shall 

point out the same to the Tender Inviting authority in writing and receive his instructions, explanations or 

decision in the matter. Decision of Tender Inviting authority is final and binding on the Contractor. 

49. Liquidated Damages  

50.1. The Contractor shall pay liquidated damages to the Employer at the rate of 1% of the contract price per 

week for each week that the Completion Date is delayed, for the inefficiency/fault on the part of the 

contractor, than the Intended Completion Date (for the whole of the works or the milestones as specified) 

subject to a maximum of 10% of the Contract Price. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's other 

liabilities.  

50.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  

50.3. The Employer may, without prejudice to any other method of recovery deduct the amount of such damages 

from any monies due or to become due to the Contractor. The payment or deduction of such damages shall 

not relieve the Contractor from his obligations to complete the Works or from any other of his obligations 

and liabilities under the Contract.  

50. Advance Payment  

Deleted 

51. Securities  

52.1. The Performance Security including additional security for unbalanced bids shall be provided to the 

Employer no later than the date specified in the Letter of Intent/Work Order and shall be issued in the form 

given in the form of an unconditional Bank Guarantee and by a Bank acceptable to the Employer. 

52. Cost of Repairs 

53.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied by the Contractor at his cost unless such damage 

arises from Employer’s acts or omissions.  

 

E. Finishing the Contract  

53. Completion  

54.1. The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the 

Engineer will do so upon deciding that the Works is completed and all defects have been remedied by the 

Contractor.  

54. Taking Over 

55.1. The Employer shall take over the Site and the Works within seven days of the Engineer's issuing a 

certificate of Completion. 
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55. Final Account 

56.1. The Contractor shall supply the Engineers with a detailed account of the total amount that the Contractor 

considers payable for works under the contract within 21 days of issue of certificate of completion of 

construction of works. The Engineer shall issue a defect liability certificate and certify any payment that is 

due to the Contractor for works within 42 days of receiving the Contractor’s account if it is correct and 

complete. If the account is not correct or complete, the Engineer shall issue within 42 days a statement that 

states the scope of the corrections or additions that are necessary. If the Account is still unsatisfactory after 

it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate within 28 days of receiving the Contractor’s revised account. The payment of final bill 

for construction of works will be made within 14 days thereafter, and shall be binding on the Contractor.  

56.2. In case the account is not received within 21 days of issue of Certificate of Completion as provided in 

Clause above, the Engineer shall proceed to finalise the account and issue a payment certificate within 28 

days.  

56.3. The payment of final bill for construction of works will be made within 14 days thereafter.  

56. Termination 

57.1. The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.  

57.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) The Engineer gives Notice to correct a particular Defect and the Contractor fails to correct it within 

a reasonable period of time determined by the Engineer;  

d) The Contractor does not maintain Safety and Security, which is required;  

e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in clause 47.1;  

f) The Contractor fails to provide insurance cover as required under clause 13;  

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 

practice” means the offering, giving, receiving, or soliciting of anything of value to influence the 

action of a public official in the procurement process or in Contract execution.  

h) “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Employer and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid process at 

artificial non-competitive levels and to deprive the Employer of the benefits of free and open 

competition.  

i) If the Contractor has not completed at least thirty percent of the value of construction Work 

required to be completed after half of the completion period has elapsed;  

j) If the Contractor fails to set up a field laboratory with the prescribed equipment, within 21 days 

from the start date; and  

k) Any other fundamental breaches like if the contractor has contravened Cl 7.1 and Cl 9 of Part-1 

General Conditions of Contract.  

l) If the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract 

at the appropriate time.  

57.3. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

57.4. If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, 

and leave the Site as soon as reasonably possible.  

57. Payment upon Termination  
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58.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 

shall issue a certificate for the value of the work done less liquidated damages, if any, less advance 

payments received up to the date of issue of the certificate, less recoveries due in terms of contract, less 

taxes due to be deducted at source as per applicable law and less the percentage to apply to the value of the 

work not completed, as indicated in the Contract , if the total amount due to the Employer exceeds any 

payment due to the contractor, the differences shall be recovered from the security deposit, and 

performance security. If any amount is still left un-recovered it will be a debt payable to the Employer. The 

percentage to apply to the value of the work not completed representing the Employer’s additional cost for 

completing the Works shall be 25 % percent.  

58.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the 

value of the work done, the reasonable cost of removal of Equipment, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date of the certificate, less 

other recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law.  

58. Property  

59.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work if the Contract is terminated 

because of the Contractor's default, till the Works is completed after which it will be transferred to the 

Contractor and credit, if any, given for its use.  

59. Release from Performance  

60.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be 

paid for all work carried out before receiving it and for any work carried out afterwards to which a 

commitment was made.  

F. Other Conditions of Contract  

60. Labour 

61.1. The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

61.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 

and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the Site, Equipment and such other 

information as the Engineer may require.  

61.3. No claim for idle labour would be entertained under any circumstances. 

61.4. No labour below the age of eighteen years shall be employed on the work. 

61. Compliance with Labour Regulations 

62.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given in Appendix to Part I General Condition of Contract. The 

Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or rules made there 

under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated 

in the notifications /bye laws /Acts /Rules/ regulations including amendments, if any, on the part of the 

Contractor, the Engineer /Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right to recover from 
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the Contractor any sum required or estimated to be required for making good the loss or damage suffered 

by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time.  

62. Drawings and Photographs of the Works  

63.1. The contractor shall do photography / video photography of the site firstly before the start of the work, 

every month (preferably on the same date) thereafter showing the execution of different sections and stages 

of work and lastly after the completion of the work. The Contractor shall submit 2 copies and the originals / 

negatives of photographs or the video in cassettes. No separate payment will be made to the contractor for 

this.  

63.2. The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged 

without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or 

plant employed thereon, except those permitted under clause 58.1, shall be taken or permitted by the 

Contractor to be taken by any of his employees or any employees of his sub-Contractors without the prior 

approval of the Engineer in writing. No photographs / Video photography shall be published or otherwise 

circulated without the approval of the Employer/Engineer in writing.  

63. The Apprentices Act 1961  

64.1. The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules 

made there under and the orders that may be issued from time to time under the said Act and the said Rules 

and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided by the said 

Act and said Rules.  

a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction 

of  certain conditions on separation if an employee has completed the prescribed minimum years 

(say, five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) 

wages for every completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are:  

i. Pension or family pension on retirement or death as the case may be.  

ii. Deposit linked insurance on the death in harness of the worker.  

iii. Payment of P.F. accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc.  

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails to 

provide, the same are required to be provided, by the Principal Employer by Law. The principal 

Employer is required to take Certificate of Registration and the Contractor is required to take 

license from the designated Officer.  

f) The Act is applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour.  

g) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled 

employment. Construction of buildings, roads, runways is scheduled employment.  

h) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers.  
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i) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees in 

the matters of transfers, training and promotions etc.  

j) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing up to the prescribed amount of 

wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. States may have 

different number of employment size.  

k) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment.  

l) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the Act and get 

these certified by the designated Authority.  

m) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities.  

n) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of 

employment of children in all other occupations and processes. Employment of child labour is 

prohibited in building and construction industry.  

o) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - 

The Act is applicable to an establishment which employs prescribed minimum (say, five) or more 

inter-state migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain facilities 

such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back 

etc.  

p) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or 

other construction work and employs the prescribed minimum (say, 10) or more workers are 

covered under this Act. All such establishments are required to pay cess at the rate not exceeding 

2% of the cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or construction work and other 

welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government.  

q) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 

power or another prescribed minimum (say, 20) or more persons without the aid of power engaged 

in manufacturing process.  

64. Labour Act 

65.1. The Contractor should obtain the license under the provision of the contract labour (Regulation and 

Abolition) Act. 1970 and the contract labour (Regulation and Abolition) General Rules, 1971 including the 

provisions of amendments vide govt. (West Bengal) Notification No. 10134 / IW / II – 1675 dated 24th of 

October. 1975 and submit the same to the office of WBIDC latest before commencement of the work. 
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65. Loss And Damage 

66.1. Neither the department nor the Engineer-in-Charge or his representative shall be answerable or accountable 

in any manner for any loss or damage that may happen to the work or any part thereof or to any of the 

materials or other things used in performing the work, or for injury to any person, either a workman or any 

member of the public, or for damage to any property for any cause which might have been provocated by 

the Contractor. The Contractor shall properly guard against all these injuries or damages to persons or 

property resulting from his operations under this contract at any time before issuance of the certificate of 

completion and maintenance. He shall indemnify and save harmless the Department from all suits or 

actions of every description brought for, or on account of, any injury or damage received or sustained by 

any person or persons by reason of the construction of the work, negligence in guarding the same, the use 

of improper materials or of any act of omission or deviation from the contract. 

66. Clearance Of Site On Completion 

67.1. On the completion of the works (as per Scope) the Contractor at his cost shall clear away and remove from 

the site all constructional plant, surplus materials, rubbish and temporary works of every kind, and level the 

whole of the site and works clean and in a workman like condition to the satisfaction of the Engineer-in-

Charge.  

67.2. The Contractor at his cost shall take care for cleaning the working site from time to time for easy access to 

work site and also from safety point of view. 

67. Accident or Injury to Workmen      

68.1. The Employer shall not liable for or in respect of any damages or compensation payable at law in respect or 

inconsequence of any accident or injury to any workman or other person in the employment of the 

Contractor or any sub-contractor, have and except any accident or injury resulting from any act or default 

of the employer, his agents, or servants. The Contractor shall indemnify and keep indemnified the 

Employer against all such damages and compensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  

68. Insurance against Accident etc. to Workmen:  

69.1. The Contractor at his cost shall insure against all liabilities indicated in clause 40, 41 and 42 with an 

insurer approved by the Employer, and shall continue such insurance during the whole of the time that any 

person is employed by him on the works and shall, when required, produce to the Engineer-in-Charge or 

his representative such policy of insurance and the receipts for payment of the current premium. Provided 

always that, in respect of any persons employed by any sub-contractor, the Contractor’s obligation to 

insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against 

the liability in respect of such persons in such manner that the Employer is indemnified under the policy, 

but the Contractor shall require such sub-contractor to produce to the Engineer-in-Charge when required, 

such policy of insurance and the receipt for the payment of the current premium.  

69. Inspection Facilities 

70.1. The Contractor shall provide necessary facilities for inspection of work for quality control by the Engineer 

for the purpose and carrying his instructions as may be recorded in writing in Site Order Book. 
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      SECTION-6 
 

Technical Specifications 
 

 

1. Work under this scope shall be carried out strictly in accordance with specifications attached and all relevant 

latest Indian standards, National building code (NBC) and any other statutory bodies. 

2. Items not covered under these specifications shall be carried out as per specifications of the latest Indian 

standards, National building code (NBC) with latest amendments as applicable in the contract. 

3. In the event of the works not covered by Indian standards, British / American Standards shall be followed. 

 
 

SCOPE OF WORK  

 

A. SCOPE OF WORK 
 

Sl. 

No. 
Description of Items Unit Qty. 

1 Boundary wall     

2 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed 
Sq.m. 234.75 

3 
Cutting holes and subsequent mending good damages. (c) Diameter exceeding 300 mm. 

but not exceeding 450 mm. (i) In brick work [Cement-10.0 Kg/m] 
Rm. 164.9 

4 

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement, if any, in ground floor as per relevant IS codes. 

Pakur variety 

Cu.m. 11.48 

5 

Plaster (to wall, floor, ceiling etc.) with cement mortar of sand, lime and cement 

including round off or chamfering corners as directed and raking out joints and 

roughening of concrete surface including throating, nos.ing and drip course where 

necessary (Ground floor) with 1:6 cement mortar 15 mm thick plaster 

Sq.m. 1247.25 

6 

M.S or W.I. Ornamental grill of approved design joints continuously welded with M.S, 

W.I. Flats and bars of windows, railing etc. fitted and fixed with necessary screws and 

lugs in ground floor. Grill weighing above 10 Kg./sq.m and up to 16 Kg./sq. m 

Quintal 6.16 

7 
Priming one coat on steel or other metal surface with synthetic oil bound primer of 

approved quality including smoothening surfaces by sand papering etc. 
sqm 84.7 

8 
Painting with best quality synthetic enamel paint of approved make and brand including 

smoothening surface by sand papering etc.  
Sq.m. 84.7 

9 
Cleaning the walls and ceiling by scraping, sand papering and smoothening down the 

surface including putting 
Sq.m. 4459 

10 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 5728 

11 

Applying decorative cement based paint of approved quality after preparing the surface 

including scraping the same thoroughly (plastered or concrete surface) as per 

manufacturer's specification. 

In Ground floor: 

(i) Two coat  

Sq.m. 5728 

12 Drive Way & Parking Area     

13 Remove grass from parking area. This includes supply of labour, tools. sqm 160 

14 

Supplying and laying chequered tiles of any shade & of approved quality with (1:1½:3) 

cement concrete laid in panels or patterns as directed in pavement, footpath etc. 

including necessary underlay 25 mm thick [avg] cement mortar (1:3) complete in all 

respect with all labour and materials. [Using cement slurry @ 4.4 kg/Sq.m at back side 

and @2.4 kg/Sq.m for joint filling] 30 mm thick 

Sq.m. 160 

15 

Spreading of sludge, dump manure,/farm  yard manure/animel dung manure and good 

earth in required thickness. This includes supply of labour, tools & plants excluding 

materials. 

sqm 1584 



Page | 39  

 

Sl. 

No. 
Description of Items Unit Qty. 

16 Replace MS gully grating Sq.m. 60 

17 

Street lights : 

Distribution wiring for street light on pole with 2x1/1.40 PVC insulated and sheathed 

(single core) in 15 mm dia GI pipe (ISI Medium), without control switch incl. S&F 

30.48 cm outdoor type dispersive light fitting with GI Pipe bracket and providing 25x6 

mm Galv. MS flat clamps with bolts, nuts etc. and incl. painting (Av. run 3m) 

set 20 

18 
Fountain all civil work i.e. R.C.C and pipe line complete and flooring all compleate  ( 

lump sum) 
Nos. 1 

19 CFB Building     

20 

Providing anti termite treatment to the foundation trenches, ground floor and all around 

the building as per the relevant I,S. Codes with approved chemicals viz. Chlorpyriphos/ 

Lindane emulsifiable concentrate of 20% .(Plinth area shall be measured for making the 

payment) etc all complete as per direction of EIC/Architect. 

sqm 160 

21 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 2534 

22 

Plaster (to wall, floor, ceiling etc.) with sand and cement(4:1) mortar including rounding 

off or chamfering corners as directed and raking out joints including throating, nos.ing 

and drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] 

Sq.m. 2534 

23 

65 mm thick (average water proofing treatment in roof and terrace portion of left wing 

has been done after 2 course of polymer resinous (DR. FIXIT) paint after mixing with 

cement slurry, then 40 mm thick M20 grade cement concrete laid to proper slope, above 

this lair then glass strip placed @ 600 to 900 mm square grid.  One coat of Epoxy paint 

applied in each box and the polymer resin compound with cement concrete (M 15) laid 

in these sqr boxes thoroughly beaten and cured including top finishing providing extra 

concrete at junction of parapet and roof level, shaping and finishing at mouth of rain 

water pipes etc complete. ( Roof Treatment) 

Sq.m. 800 

24 

Remove C.I.  pipe and Supplying, fitting and fixing 150 mm dia PVC pipes of approved 

makeof (medium duty) conforming to ASTMD - 1785 and threaded to match with GI 

Pipes as per IS : 1239 (Part - I). with all necessary accessories, specials viz. socket, 

bend, tee, union, cross, elbo, nipple, long screw, reducing socket, reducing tee, short 

piece etc. fitted with holder bats clamps, including cutting pipes, making threads, fitting, 

fixing etc. complete in all respect including cost of all necessary fittings as required, 

jointing materials and two coats of painting with approved paint in any position above 

ground. (Payment will be made on the centre line measurements of total pipe line 

including all specials. No separate payment will be made for accessories, specials. 

Payment for painting will be made separately) 

Rm. 180 

25 

Removal of rubbish, earth etc. from the working site and disposal of the same beyond 

the compound, in conformity with the Municipal / Corporation Rules for such disposal, 

loading into truck and cleaning the site in all respect as per direction of Engineer in 

charge 

Cu.m. 172 

26 

Supplying, fitting and fixing in position 10-15 micron anodised aluminium casement 

window as per drawing and specification made of I.S.I approved heavy exruded sections 

and shutters fitted with acrylic glass, with all standard accessories like stainless steel 

frictional hinges anodised aluminium handle, rubber gasket, glazing chips of standard 

profile, complete with all charges and taxes and fitted in any floor. 

sqm 90.9 

27 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 234.9 

28 

Plaster (to wall, floor, ceiling etc.) with sand and cement (4:1)mortar including rounding 

off or chamfering corners as directed and raking out joints including throating, nos.ing 

and drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] 

Sq.m. 234.9 

29 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 4340 
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Sl. 

No. 
Description of Items Unit Qty. 

30 

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per 

manufacturer's specification and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, labour, scaffolding and all 

incidental charges but excluding the cost of primer. 

(i) Two coat  

Sq.m. 4340 

31 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 22057 

32 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 22057 

33 False ceiling  replacing by providing gypsum  board as well as aluminum framing   Sq.m. 100 

34 

Dismantling artificial stone flooring upto 50 mm. thick by carefully chiseling without 

damaging the base and removing rubbish as directed within a lead of 75 m. Ground floor 

onwards 

Sq.m. 388.31 

35 

18 mm. to 22 mm. thick, Kota stone slab set in 20 mm thick (avg.) cement mortar (1:4) 

in floor, stair & lobby including pointing in cement slurry with admixture of pigment 

matching the stone shade, including grinding & polishing as per direction of Engineer - 

in - charge to match with the existing work. [Slurry for bedding @ 4.4 kg/Sq.m and 

pointing @2.0 kg/Sq.m]  

Sq.m. 388.31 

36 RCC jaali Replace sq m 15 

37 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 1120 

38 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 1120 

39 stair railing     

40 

 Repair and supply M.S ornamental grill of approved design, joints continuously welded 

with M.S , W.I flats and bars for  balcony & stair railing etc. fitted and fixed with 

necessary screws and lugs  

sqm 46.8 

41 
CP Pillar Cock with 200 mm extended Lever Handle (Equivalent to Code No. 5031 & 

Model - FLORENTINE of JAQUAR or similar brand). 
Nos. 7 

42 Electrical     

43 Replacement of lightening arrestor connecting GI strip. Rm. 120 

44 Supplying, installing, testing commissioning LED light ( Philips ) Nos. 450 

45 Supplying, installing, testing commissioning     

46 MCB     (Havells)                       16  amp Nos. 120 

47               (Havells)                      10 amp Nos. 215 

48 SDF Building     

49 Civil Work     

50 

Providing anti termite treatment to the foundation trenches, ground floor and all around 

the building as per the relevant I,S. Codes with approved chemicals viz. Chlorpyriphos/ 

Lindane emulsifiable concentrate of 20% .(Plinth area shall be measured for making the 

payment) etc. all complete as per direction of EIC/Architect.  

sqm 260 

51 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 2464 
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Sl. 

No. 
Description of Items Unit Qty. 

52 

Plaster (to wall, floor, ceiling etc.) with sand and cement(4:1) mortar including rounding 

off or chamfering corners as directed and raking out joints including throating, nos.ing 

and drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] 

Sq.m. 2464 

53 

65 mm thick (average water proofing treatment in roof and terrace portion of left wing 

has been done after 2 course of polymer resinous (DR. FIXIT) paint after mixing with 

cement slurry, then 40 mm thick M20 grade cement concrete laid to proper slope, above 

this lair then glass strip placed @ 600 to 900 mm square grid.  One coat of Epoxy paint 

applied in each box and the polymer resin compound with cement concrete (M 15) laid 

in these sqr boxes thoroughly beaten and cured including top finishing providing extra 

concrete at junction of parapet and roof level, shaping and finishing at mouth of rain 

water pipes etc complete. 

(Roof Treatment) 

Sq.m. 3575 

54 

Removal of rubbish, earth etc. from the working site and disposal of the same beyond 

the compound, in conformity with the Municipal / Corporation Rules for such disposal, 

loading into truck and cleaning the site in all respect as per direction of Engineer in 

charge 

Cu.m. 420 

55 

Remove C.I.  pipe and Supplying, fitting and fixing 150 mm dia PVC pipes of approved 

makeof (medium duty) conforming to ASTMD - 1785 and threaded to match with GI 

Pipes as per IS : 1239 (Part - I). with all necessary accessories, specials viz. socket, 

bend, tee, union, cross, elbo, nipple, longscrew, reducing socket, reducing tee, short 

piece etc. fitted with holder bats clamps, including cutting pipes, making threads,fitting, 

fixing etc. complete in all respect including cost of all necessary fittings as 

required,jointing materials and two coats of painting with approved paint in any position 

above ground. (Payment will be made on the centre line measurements of total pipe line 

including all specials. No separate payment will be made for accesories, specials. 

Payment for painting will be made seperately) 

Rm. 180 

56 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 262.5 

57 

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off 

or chamfering corners as directed and raking out joints including throating, Nos.ing and 

drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] 

Sq.m. 262.5 

58 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 43389.50 

59 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 43389.50 

60 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 262.5 

61 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 262.5 

62 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 6881.6 
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63 

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per 

manufacturer's specification and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, labour, scaffolding and all 

incidental charges but excluding the cost of primer. 

(i) Two coat  

Sq.m. 6881.6 

64 stair ralling     

65 

Repair and supply M.S ornamental grill of approved design, joints continuously welded 

with M.S , W.I flats and bars for  balcony & stair railing etc. fitted and fixed with 

necessary screws and lugs . 

sqm 108 

66 
CP Pillar Cock with 200 mm extended Lever  Lever Handle (Equivalent to Code No. 

5031 & Model - FLORENTINE of JAQUAR  or similar brand). 
Nos. 5 

67 Replacement of lightning arrestor connecting GI strip. Rm. 180 

68 Supplying, installing, testing commissioning LED light ( Philips ) Nos. 560 

69 Supplying, installing, testing commissioning     

70 MCB     (Havells)                       16  amp Nos. 145 

71                 (Havells)                      10 amp Nos. 262 

72 Canteen Building     

73 

Removal of rubbish, earth etc. from the working site and disposal of the same beyond 

the compound, in conformity with the Municipal / Corporation Rules for such disposal, 

loading into truck and cleaning the site in all respect as per direction of Engineer in 

charge 

Cu.m. 120 

74 
Cutting holes and subsequent mending   good damages. diameter exceeding 300 mm but 

not exceeding 450 mm In brick work (10 kg/m) 
Rm. 30 

75 

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement, if any, in ground floor as per relevant IS codes 

Pakur Variety 

Cu.m. 3.77 

76 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 217 

77 

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off 

or chamfering corners as directed and raking out joints including throating, Nos.ing and 

drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] with 1:4 cement mortar 15 mm thick plaster 

Sq.m. 217 

78 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 2542.22 

79 

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per 

manufacturer's specification and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, labour, scaffolding and all 

incidental charges but excluding the cost of primer. 

(i) Two coat  

Sq.m. 2542.22 

80 

65 mm thick (average water proofing treatment in roof and terrace portion of left wing 

has been done after 2 course of polymer resinous (DR. FIXIT) paint after mixing with 

cement slurry, then 40 mm thick M20 grade cement concrete laid to proper slope, above 

this lair then glass strip placed @ 600 to 900 mm square grid.  One coat of Epoxy paint 

applied in each box and the polymer resin compound with cement concrete (M 15) laid 

in these sqr boxes thoroughly beaten and cured including top finishing providing extra 

concrete at junction of parapet and roof level, shaping and finishing at mouth of rain 

water pipes etc complete. 

( Roof Treatment) 

Sq.m. 490 

81 

Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed with 1:4 

cement mortar 

Sq.m. 120 

82 
Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 
Sq.m. 490 
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including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

83 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 490 

84 
Cleaning the walls and ceiling by scraping, sand papering and smoothening down the 

surface including putting. 
Sq.m. 105 

85 
Rendering the surface of walls and ceiling with plaster of Paris (thickness not less than 

1.5 mm.) 
Sq.m. 105 

86 Supplying, installing, testing commissioning Replacing  door frame with door shutter Nos. 4 

87 
Supplying, installing, testing commissioning Door frame with door shutter synthetic  

enamel paint 
Nos. 9.45 

88 Supplying, installing, testing commissioning Replacement of Flushing cistern  Nos. 4 

89 Supplying, installing, testing commissioning 4mm thk. Glass replace in external surface Sq.m. 6 

90 Supplying, installing, testing commissioning     

91 MCB     (Havells)                       16  amp Nos. 38 

92                 (Havells)                      10 amp Nos. 75 

93 Supplying, installing, testing commissioning LED light ( Philips ) Nos. 50 

94 Supplying, installing, testing commissioning Replacing electric modular boxes Nos. 10 

95 Pump House     

96 Civil Work     

97 

Removal of rubbish, earth etc. from the working site and disposal of the same beyond 

the compound, in conformity with the Municipal / Corporation Rules for such disposal, 

loading into truck and cleaning the site in all respect as per direction of Engineer in 

charge 

Cu.m. 78 

98 
Dismantling artificial stone flooring upto 50 mm. thick by carefully chiseling without 

damaging the base and removing rubbish as directed within a lead of 75 m. 
Sq.m. 15 

99 

18 mm. to 22 mm. thick, kota stone slab set in 20 mm thick (avg) cement mortar (1:4) in 

floor, stair & lobby including pointing in cement slurry with admixture of pigment 

matching the stone shade, including grinding & polishing as per direction of Engineer - 

in - charge to match with the existing work. [Slurry for bedding @ 4.4 kg/Sq.m and 

pointing @2.0 kg/Sq.m] 

Sq.m. 15 

100 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 2625 

101 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 2625 

102 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 280 

103 

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per 

manufacturer's specification and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, labour, scaffolding and all 

incidental charges but excluding the cost of primer. 

(i) Two coat  

Sq.m. 280 
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104 

Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed with 1:4 

cement mortar 

Sq.m. 182 

105 

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off 

or chamfering corners as directed and raking out joints including throating, Nos.ing and 

drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] with 1:4 cement mortar 15 mm thick plaster 

Sq.m. 182 

106 

65 mm thick (average water proofing treatment in roof and terrace portion of left wing 

has been done after 2 course of polymer resinous (DR. FIXIT) paint after mixing with 

cement slurry, then 40 mm thick M20 grade cement concrete laid to proper slope, above 

this lair then glass strip placed @ 600 to 900 mm square grid.  One coat of Epoxy paint 

applied in each box and the polymer resin compound with cement concrete (M 15) laid 

in these sqr boxes thoroughly beaten and cured including top finishing providing extra 

concrete at junction of parapet and roof level, shaping and finishing at mouth of rain 

water pipes etc complete. 

(Roof Treatment) 

Sq.m. 156.25 

107 Supplying, installing, testing commissioning Replacing  door frame with door shutter Nos. 1 

108 Supplying, installing, testing commissioning 4mm thk. Glass replace in external surface Sq.m. 30 

109 Supplying, installing, testing commissioning     

110 MCB     (Havells)                       16  amp Nos. 38 

111               (Havells)                      10 amp Nos. 75 

112 Supplying, installing, testing commissioning LED light ( Philips ) Nos. 30 

113 Supplying, installing, testing commissioning Replacing electric modular boxes Nos. 8 

114 Substation     

115 

Removal of rubbish, earth etc. from the working site and disposal of the same beyond 

the compound, in conformity with the Municipal / Corporation Rules for such disposal, 

loading into truck and cleaning the site in all respect as per direction of Engineer in 

charge 

Cu.m. 42 

116 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 97.5 

117 

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off 

or chamfering corners as directed and raking out joints including throating, Nos.ing and 

drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] with 1:4 cement mortar 15 mm thick plaster 

Sq.m. 97.5 

118 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 1428 

119 

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per 

manufacturer's specification and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, labour, scaffolding and all 

incidental charges but excluding the cost of primer. 

(i) Two coat  

Sq.m. 1428 

120 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

concrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 464.98 

121 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 464.98 

122 

65 mm thick (average water proofing treatment in roof and terrace portion of left wing 

has been done after 2 course of polymer resinous (DR. FIXIT) paint after mixing with 

cement slurry, then 40 mm thick M20 grade cement concrete laid to proper slope, above 

Sq.m. 123.21 
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this lair then glass strip placed @ 600 to 900 mm square grid.  One coat of Epoxy paint 

applied in each box and the polymer resin compound with cement concrete (M 15) laid 

in these sqr boxes thoroughly beaten and cured including top finishing providing extra 

concrete at junction of parapet and roof level, shaping and finishing at mouth of rain 

water pipes etc complete. 

(Roof Treatment) 

123 Supplying, installing, testing commissioning 4 mm thk. Glass replace in external surface Sq.m. 8 

124 Supplying, installing, testing commissioning     

125 MCB     (Havells)                       16  amp Nos. 38 

126                 (Havells)                      10 amp Nos. 75 

127 Supplying, installing, testing commissioning Nos. 30 

128 LED light ( Philips )     

129 Supplying, installing, testing commissioning Replacing electric modular boxes Nos. 4 

130 Uprooting plants of sheds at landscape area Sq.m. 550 

131 Security Room     

132 
Stripping off worn out plaster and raking out joints of walls, ceilings etc. upto any height 

and in any floor including removing rubbish within a lead of 75m as directed. 
Sq.m. 70 

133 
Cutting holes and subsequent mending   good damages. diameter exceeding 300 mm but 

not exceeding 450 mm In brick work (10 kg/m) 
Rm. 9.2 

134 

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement, if any, in ground floor as per relevant IS codes 

Pakur Variety 

Cu.m. 3.62 

135 

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off 

or chamfering corners as directed and raking out joints including throating, Nos.ing and 

drip course, scaffolding/staging where necessary (Ground floor).[Excluding cost of 

chipping over concrete surface] with 1:4 cement mortar 15 mm thick plaster 

Sq.m. 63 

136 

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive decorative textured(matt finish) or smooth 

finish acrylic exterior emulsion paint including scraping and preparing the surface 

throughly, complete as per manufacturer's specification and as per direction of the EIC. 

sqm 497 

137 

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per 

manufacturer's specification and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, labour, scaffolding and all 

incidental charges but excluding the cost of primer. 

(i) Two coat  

Sq.m. 497 

138 

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or 

cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC. (In Ground Floor) 

(a) One Coat 

Sq.m. 287 

139 

Applying Acrylic Emulsion Paint of approved make and brand on walls and ceiling 

including sand papering in intermediate coats including putty (to be done under specific 

instruction of  Superintending Engineer) : 

(Two coats) 

i) Standard Quality 

Sq.m. 287 

140 Supplying, installing, testing commissioning Replacing  door frame with door shutter Nos. 3 

141 Electrical     

142 Supplying, installing, testing commissioning     

143 MCB     (Havells)                       16  amp Nos. 7 

144               (Havells)                      10 amp Nos. 13 

145 Supplying, installing, testing commissioning  LED light ( Philips ) Nos. 30 

146 Supplying, installing, testing commissioning Nos. 4 

147 Canteen Building     
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148 

Fabricating, erecting and fixing in position MS Ladders, Steel Staircase, Clamps, 

Brackets and all miscellaneous steel works as detailed and as directed at all levels using 

MS angles, channels, rails, tees, plates, rounds, squares etc. of various sizes  

kg 540 

149 

Providing and constructing Staircase Railing 1050mm high with 50mm dia MS pipes as 

main runner and 38mm dia pipe at 3 levels along the running length of the staircase and 

vertical supports in 50mm dia MS pipes @ 1000 mm c/c, the pipes to be 2mm thick  

Running 

Metre 
10.8 

150 Electrical sub-station     

151 

Fabricating, erecting and fixing in position MS Ladders, Steel Staircase, Clamps, 

Brackets and all miscellaneous steel works as detailed and as directed at all levels using 

MS angles, channels, rails, tees, plates, rounds, squares etc. of various sizes  

kg 270 

152 

Providing and constructing Staircase Railing 1050mm high with 50mm dia MS pipes as 

main runner and 38mm dia pipe at 3 levels along the running length of the staircase and 

vertical supports in 50mm dia MS pipes @ 1000 mm c/c, the pipes to be 2mm thick  

Running 

Metre 
6.4 

153 Pumping Station     

154 

Fabricating, erecting and fixing in position MS Ladders, Steel Staircase, Clamps, 

Brackets and all miscellaneous steel works as detailed and as directed at all levels using 

MS angles, channels, rails, tees, plates, rounds, squares etc. of various sizes  

kg 270 

155 

Providing and constructing Staircase Railing 1050mm high with 50mm dia MS pipes as 

main runner and 38mm dia pipe at 3 levels along the running length of the staircase and 

vertical supports in 50mm dia MS pipes @ 1000 mm c/c, the pipes to be 2mm thick  

Running 

Metre 
6.4 

 

SPECIFICATION FOR GENERAL CIVIL ENGINEERING WORKS. 

 
 

1. REQUIREMENTS:  
 

1.1. Application of specification and item of work: 

This specification forms part of the contract and shall be read in conjunction with other documents forming 

the contract, viz. Notice inviting Tender (N.I.T.), conditions and requirements of tendering, Scope of 

work and technical information, General conditions of contract, General and Technical Specification, 

drawings and schedule of probable items of works.  
 

The offered rates must cover the cost of all materials, all taxes & duties in vogue, labour, tools, 

machinery, plant, explosives, scaffolding, staging, shoring, props, bamboos, ropes templates, pegs, and all 

appliances and operations whatever necessary for efficient execution and completion of the work.  
 

All works are to be executed in accordance with descriptions in the schedule of item of works along with 

the specifications, terms, conditions provided elsewhere in the tender documents.  
 

Item of works and their details, which are not covered by this specification, shall be carried out as per 

those of P.W. Department, Govt. of West Bengal.  
 

Manner of works not included above, should be carried out as per relevant provisions of Manual on 

Water Supply and Treatment published by CPHEEO, relevant I.S. specifications and code of practice 

and as per manufacturer’s specification (where ever necessary).  
 

The overall outline of works to be done by the contractor and the detail has been mentioned in the item 

of works in the schedule and in the specification, drawing and elsewhere in the tender documents. Each 

scheduled item has to be carried out and completed by the contractor at the accepted rate covering the full 

extent outlined in the schedule and specification and not withstanding any omission in mentioning of 

supply and execution of such component of works except in special case specifically mentioned. Items 

indicated in the schedule are exhaustive. Yet if there by any short fall felt by the tenderer he may include 

the same while quoting his rate so as to make the item complete in all respect for successful completion of 

the work.  

The contractor’s works shall be guided by the total requirement briefly outlined and shall include 
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additional works other than those component of works mentioned in the item to complete the work. The 

tenderer or the contractor has to completely execute the full requirements ensuring performance guarantee 

of each component of the works, equipment and machinery so that all the individual components are 

brought up to the optimum condition for sustained and satisfactory operation individually and collectively.  

1.2. Site Condition:  

The contractor is to visit the site and ascertain local conditions, traffic restrictions, and obstructions in the 

area before submission of tender paper to satisfy himself.  

1.3. Setting out and leveling:  

The contractor is to set out and level the works, and will be responsible for the accuracy of the same; he is to 

provide all instruments and proper qualified staff required for checking the contractor’s work.  

1.4. Safety Code:  

The contractor shall take adequate precaution to provide complete safety for prevention of accidents on the 

site.  

1.5. Keeping works free from water:  

The contractor shall provide and maintain at his own cost, electrically or other power driven pumps and 

other plant and equipment to keep the site and foundation pits and trenches free from water and continue to 

do so till the site is handed over to the complete satisfaction of E.I.C.  

1.6. Clear Site:  

The site during the execution of works should have sober and tidy appearance with everything necessary for 

the work neatly and systematically arranged.  

The contractor at his own cost shall clear the site of all trees, roots and obstructions. Where excavation is 

required, that should be done strictly upto the required level. Any surplus earth should be spread over the 

low lands or used in earth filling works for development of site.  

After the completion of the work, the entire site shall be cleared satisfactorily with (a) all pits, diggings and 

trenches properly filled up (b) all surfaces adequately dressed (c) all surplus materials, sheds, tents and all 

other ancillaries removed from the site at his own cost.  

1.7. Bench Marks and Ground Water Gauges:  

The contractor shall establish and protect surveyor’s benchmarks and base line marks from damage or 

movement during work at his cost.  

1.8. Inspection:  

The contractor shall inspect the site of work and ascertain site conditions and the nature of soil to be 

excavated.  

1.9. Contractor’s Staff:  

The contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistants 

capable of carrying out the work in accordance with the drawings and specifications and to correct levels.  

1.10. Measurement of Work :  

The CONTRACTOR shall be available at site at all reasonable times to take joint measurement of work 

done for the purpose of payment and shall also provide without any extra charges, the necessary measuring 

instruments and men.  

1.11. List of I.S. Code of Practices :  

A list of important Indian Standard is given which does not cover all the relevant sides of practices. 

Wherever reference towards the Indian standards mentioned below or otherwise appears in the specification, 

it shall be taken as reference to the latest version of the standard.  
 

SL.  

NO 
IS NO. DESCRIPTION 

1 IS-8142 : 1976 Tests for setting time of concrete. 

2 IS-516 : 1959 Tests for strength of concrete. 

3 IS-9013 : 1978 Tests for compressive strength. 
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4 IS-4031 Tests for cement. 

5 IS-1786 : 1985 
High yield strength deformed bar (Grade Fe 500) &  

Tor steel reinforcement. 

6 IS-2751 : 1966 Welding of reinforcement. 

7 IS-2502 : 1963 Bending & fixing of bars for concrete reinforcement. 

8 IS-9077 : 1979 Corrosion protection of steel reinforcement in R.C.C. structure. 

9 IS-2062 : 1992 Structural steel. 

10 IS-2062 (Grade-A) Low Carbon structural steel. 

11 IS-800 : 1984 Use of structural steel in general building construction. 

12 IS-808 : 1989 Rolled Steel Beams, Channels and angles. 

13 IS-1038 : 1983 Steel doors, windows & Ventilators. 

14 IS-780 : 1984 
Sluice valves for water works purposes. (Small dia-50 mm to 300 

mm size). 

15 IS-2906 : 1984 
- Do -  

(Higher dia-350 mm to 1200 mm size). 

16 IS-3950 : 1979 Surface boxes for sluice valves. 

17 IS-13095 : 1991 Butterfly valves for general purposes. 

18 IS-12969 : 1990 Method of test for quality characteristics of valves 

19 IS-12992 : 1993 Spring loaded safety relief valves. 

20 IS-5312 : 1984 Swing check type reflux valves 

21 IS-3042 : 1965 Single faced sluice gate (200 mm – 1200 mm). 

22 IS-1661 : 1972 Cement & Cement lime plaster finishes. 

23 IS-782 :1978 Caulking Lead. 

26 IS-11606 Methods for sampling of C.I. Pipes & Fittings. 

27 IS-10221 : 1982 Coating & wrapping of underground mild steel pipe lines. 

28 Is-2911 : 1979  (Part-I Section –2) Design & construction of bored cast in situ concrete piles. 

29 IS-2911 : 1985 (Part –4) Load test on piles. 

30 IS-816 : 1991 Use of metal is welding for general construction in mild steel. 

31 IS-1024 : 1979 Welding in bridge and structure subject to dynamic loading. 

32 IS-822 : 1970 Procedure for inspection of welds. 

33 IS-814 : 1991 Electrodes for manual metal arc welding. 

34 IS-3950 : 1979 Surface boxes for sluice valves. 

35 IS-5312 (Part-I) : 1984 Swing check type reflux (non-return) (single door) valves. 

36 IS-5312 (Part-II) : 1986 
-do- 

(Multi door pattern) 

37 IS-5822 : 1994 Laying of Electrically Welded Steel Pipes for water supply. 

38 IS-823 Procedures for manual are welding of mild steel. 

39 IS-4353 Submerged Arc Welding of Mild Steel and Low Alloy Steels. 

40 IS-73-07 (Part – I) Approved tests for welding procedures (fusion welding of steel) 

41 IS-7310 (Part – I) 
Approved tests for welders working to approved welding 

procedure (Part I: fusion welding of steel). 

42 IS-2595 : 1978 Code of practice for radiographic testing. 

43 IS-4853 : 1968 
Recommended practice for radiographic examination of fusion 

welded circumferential joints Steel Pipes. 

44 IS-1182 : 1967 
Recommended practice for radiographic examination of fusion 

welded butt joints. 

45 SP-34 Hand book of concrete Reinforcement and detailing. 

46 SP-23 Hand book of concrete Mix Design. 



Page | 49  

 

SL.  
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47 IRC-SP-63 Guideline for use of interlocking concrete block pavement. 
 

All relevant IS code mentioned in the Tender Document to be followed as per latest edition/ addendum. 
 

 

 

2. Materials to be Supplied by Contractor  

The contractor shall supply all materials required for successful completion of the work. The quality of such 

materials as stated above shall conform to the requirements of the BIS (Bureau of Indian Standard), P.W.D. 

or any other approved standard specification. In all cases, the latest modification or revision of such 

specifications will be applicable for use.  
 

All sampling, testing and transportation of such materials shall take place under the direction of the 

Engineer-in-Charge at the testing laboratory as may be designated by the Department at the cost of the 

Contractor. Tests will be made in accordance with the standard methods of testing of the I.S. or other 

standard specifications. The Engineer-in-Charge has full power to reject or condemn any workmanship or 

materials that he may deem unsuitable.  

All materials not conforming to the requirements of these specifications shall be considered as defective and 

shall be rejected for use and shall be removed by the Contractor from the site of the work within 24 hrs. at 

his own cost.  

In case of non-compliance with such orders, the Engineer-in-Charge shall have the full authority to cause 

such removal at the cost and expense of the Contractor and the contractor shall not be entitled to any loss or 

damage on that account. The Engineer-in-Charge will have full right to inspect the store of materials 

supplied by the Contractor for the use of this contract work.  

All materials and workmanship shall be of the respective kinds described in the contract and in accordance 

with the Engineer-in-Charge’s instructions and shall be subjected from time to time to such tests as the 

Engineer-in-Charge may direct at the place of manufacture or fabrication, or on the site or at such other 

place or places as may be specified in the contract, or at all or any of such places. The Contractor shall 

provide such assistance, instruments, machines, labour and materials as are normally required for examining, 

measuring and testing any work and the quality, weight or quantity of any materials used and shall supply 

samples of materials before incorporation in the works for testing as may be selected and required by the 

Engineer-in-Charge, be it at site or at the manufacturer/Vendor’s premises. Contractor will have to procure 

materials from manufacturers Vendor as may be approved by the E.I.C. No variation will be allowed 

Contractor will have to furnish original documentary evidence of procurement of the materials from the 

specified agencies along with their Certificate of Guarantee/Warranty along with two sets of photocopy of 

the same to the EIC before release of payment. The EIC will keep one set of photo copy with him and send 

the other set to the Superintending Engineer after due authentication by him. The original document will be 

returned to the contractor thereafter by the EIC.  
 

In any case if Department will inspect solely than the charges of inspection @ 1% of the cost of materials to 

be deducted from his Bills. In this regard decision of E-I-C will be final & binding.  
 

Cost of samples – all samples of materials as may be required by the Engineer-in-Charge shall be furnished 

by the Contractor at the cost and expense of the Contractor.  

If the rate for completed items of work are inclusive of supply of stone materials, the Contractor shall 

arrange for procurement of such stone materials required for the work by his own resources and it shall be 

clearly understood that the Department Shall not sponsor any traffic movement by wagon for stone 

materials. The Contractors are therefore, required to quote their rates considering the above situation and no 

claim whatsoever on this account shall be entertained by the Department.  
 

3. Safety Measures and Public Convenience  

The Contractor shall in the course of execution of the work take all necessary precautions for the 

protection of all persons and property at his cost. The entire site of works shall be well illuminated from 
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sunset to sunrise at his cost.  
 

The Contractor shall take adequate measures to protect the work and prevent accidents during the Project 

work and prevent accidents during the construction. He shall provide and maintain temporary side-

walks access to construction site and where necessary, danger signals, Road closed sign, watchman and 

necessary appliances for properly safeguarding life and site of work for safety. The lamp must kept bit 

from sunset till at least one hour after sunrise. He shall protect; all excavations equipment and materials 

with barricades and danger signals so that no life may be endangered. The contractor shall in include all 

costs for these works within his rates and no extra claim whatsoever on this account will be entertained.  
 

The Contractor shall so conduct his operation as to cause the least possible obstruction and inconvenience 

to the other users and contractors in adjacent site. He shall have under construction not more than such 

amount of work as he can handle properly with due regard to the right of others.  
 

4. First-Aid Facilities  

The Contractor shall provide at his own cost for medical attention to be promptly available when necessary. 

He shall for this purpose provide a number of First-Aid stations at suitable location within easy reach of the 

workmen and other staff engaged in the Works. Each First-Aid station shall be properly equipped and will 

remain in charge of a suitably qualified person. The Contractor shall also provide for transport of serious case 

to the nearest hospital. All these arrangements shall be to the approval of the Engineer-in-Charge.  

The Contractor shall provide, to the satisfaction of Govt. or Local Authority concerned, adequate medical 

attendance for his employees and labours.  

5. Construction Records  

The Contractor shall keep and supply to the Engineer-in-Charge the up-to-date records of the dimensions 

and positions of all permanent works (showing therein any approved deviation between the drawing and the 

work as actually executed). The information available from the records must be adequate and complete to 

enable preparation of completion drawing by the Contractor at his own cost from these records.  

6. Insurance against Accident etc. to Workmen:  

The Contractor at his cost shall insure against all liabilities indicated in clause 40, 41 and 42 with an insurer 

approved by the Employer, and shall continue such insurance during the whole of the time that any person is 

employed by him on the works and shall, when required, produce to the Engineer-in-Charge or his 

representative such policy of insurance and the receipts for payment of the current premium. Provided always 

that, in respect of any persons employed by any sub-contractor, the Contractor’s obligation to insure as 

aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in 

respect of such persons in such manner that the Employer is indemnified under the policy, but the Contractor 

shall require such sub-contractor to produce to the Engineer-in-Charge when required, such policy of insurance 

and the receipt for the payment of the current premium.  

7. Testing & Testing Equipment  

Testing of materials to be used in the permanent work or of the quality of finished items shall have to be done 

from laboratory (approved by the E.I.C) at the expense of the Contractor.  
 

Should the E.I.C. consider it necessary to satisfy himself as to quality of work, the Contractor shall offer sample 

of work done as necessary, pull down reasonable part of the work required for such inspection and testing. The 

contractor shall bear the cost of pulling down and shall make good the same at his own cost and to the full 

satisfaction of the E.I.C. without any extra cost.  
 

The Contractor shall provide at his own cost necessary equipments for such testing which by nature of work 

may have to be done at work site. These include sufficient number of slump cones, standard 150 mm metal cube 

moulds, set of I.S. sieves, weighing balances, graduated measuring cylinders, equipment for in-situ density test, 

holding detector, thermometers and any other miscellaneous equipment that may be required by the Engineer-

in-Charge. The Contractor shall also provide at his cost facilities for curing of concrete cubes for testing 

purpose. The Contractor shall afford at his own cost necessary facilities in providing requisite materials and 

assistance that may be required by EIC including transportation charges to laboratory.  
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8. Completion Certificate:  

The Engineer-in-Charge will issue certificate of completion of work when all works itemized in the Schedule of 

work and the entire work as per drawing or otherwise undertaken have been completed in all respect and 

Maintenance period will start from the date of issue of completion certificate.  

The Final Bill for the work shall be paid by EIC on completion of work in all respect including submission of 

the following documents by the Contractor in quadruplicate.  
 

a. Material reconciliation statement.  

b. Still photographs of work execution.  

9. Safety Requirements:  

CONTRACTOR shall use safety belts, whenever his workmen work at a high altitude to avoid risk of 

any accident or fall Hard Top Hats to be used by the CONTRACTOR’s workmen at the places wherever 

required.  
 

First Aid and other medical facilities to be provided at the work site by the CONTRACTOR.  

CONTRACTOR’s personnel working at site should have Identity Badges during their stay inside the 

plant. Prior approval of identity badges or cards by Engineer-in-Charge shall be obtained by the 

CONTRACTOR.  
 

The CONTRACTOR shall take all precaution for work safety and to prevent accident to men working 

under him or to other CONTRACTOR’s working at site.  
 

10. Approval Of Materials:  

Sample of materials in sufficiently large quantity with descriptive data thereof shall be furnished by 

the contractor to the Engineer-in-charge well before the collection of such materials and equipments so as 

to permit inspection, testing and approval. The sample shall be properly marked to show the name of the 

materials, name of manufacturer, place of origin and item for which it is to be used. After approval, the 

sample shall be available for inspection at all time.  

Third party inspection of such materials has to be arranged by the agency as per direction of E.I.C.  

11. MATERIALS:  

 Stone Chips: These should be obtainable by the contractor from Chandil / Pakur, well graded 

conforming to the standard specifications of P.W.D. for M-25, M-30, M-20 etc. as the case may be or 

approved by the Engineer-in-charge.  

 Sand : Sand for construction purpose shall have to be collected either from Simlagarh or river bed of 

Damodar/ Mayurakshi/ Kangsabati or Ajoy and should be coarse, cleaned, screened and washed & of 

quality conforming to the standard specification of P.W.D/ this Directorate and also to be approved 

by the Engineer-in-charge.  

 Brick : Bricks shall be of first class quality, well burnt in kiln, sound hard , true to shape and of the 

standard dimensions, and to be got approved by the Engineer-in-charge before use.  

 Plasticiser: Super-Plasticiser of SIKA / fosroc makes conforming to IS: 2645-1975 & IS: 9103-1974 

must be used.  

 Cement: The cement shall conform to relevant I.S. grade Portland Slag Cement. Cement tests shall 

have to be carried out at contractor’s expenses as and when directed. The contractor shall make 

arrangement with necessary equipment to carry out crushing strength of 150 cm. Cube concrete 

blocks for 7 days & 28 days of proper curing. Testing procedure, sample size shall be in accordance 

with relevant I.S.  

 Steel / Reinforcement: - Reinforcement for reinforced concrete work in all sorts of structures 

including distribution bars, stirrups, binders etc. initial straightening and removal of loose rust (if 

necessary), cutting to requisite length, hooking and bending to correct shape, placing in proper 

position and binding with 16 gauge black annealed wire at every inter-section, placing in position etc. 

must be completed as per drawing and direction.  

12. Brick Masonry:  

Brickwork shall be laid in English bond with mortar in proportion 6:1 unless otherwise specified. Brick 
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work shall always be carried up regularly in plumb and true to plan and lines, in level along the entire 

length. No brick work shall be carried up more than one scaffolding height of 1.5 metre in the stage. 

Bricks are to be well soaked with water before use and brick work shall be kept clean and joints raked out 

for subsequent pointing or plastering.  

Brick work in foundation and superstructure not in contact with water shall be provided with 19 mm and 12 

mm thick plaster to rough and fair faces respectively with cement sand mortar in 1:6 proportions. Brick 

work in contact with water shall be in cement sand mortar in 1:4 proportion 19 mm thick plaster with 

water proofing compound as per specification including 1.5 mm thick cement punning in the water contact 

face. 12 mm thick plastering in 1:6 cement sand mortar in the outer face shall be provided. “Cement 

Brick” will mean brick work in cement sand mortar in proportion as mentioned above.  

18.1. Mixing and Laying:  

For nominal mix, all concrete work in foundation, superstructure etc. shall be properly mixed in a good 

quality machine mixer. In no circumstances hand mixing will be allowed. However in special condition, 

with the permission of the Engineer-in-Charge hand mixing may be allowed. In that case 10% extra cement 

shall have to be used for which no extra payment shall be made. Concrete shall be laid properly and 

vibrated thoroughly with the help of mechanical vibrator as per direction of the Engineer-in-Charge.  

18.2. Mortar and Concrete:  

Contractors are particularly warned against the use of inferior materials or use of incorrect proportion of 

different materials in the make-up of concrete or mortar. Detection of any such practice will lead to rejection of 

all such works and imposition of penalty. Engineer-in-Charge has the right to reject any mortar or concrete, 

which does not conform to the specification. Cube test for concrete shall have to be done as per IS: 456-1978 

and other relevant codes with all cost bear by the contractor.  

The water cement ratio is to be determined by proper slump test or as provision of relevant I.S. Codes.  

In case of slump test the slump cones (300 mm dia. At bottom and 100 mm at top) are to be kept at site at the 

cost of the Contractor.  

18.3. Finishing:  

If the surface of the concrete is found uneven or spongy in appearance, the Contractor shall have to rectify or 

reconstruct at his own cost.  

Approved quality super Plasticizer in appropriate quantity by weight of cement has to be used as per relevant 

I.S. Code. The water cement ratio should not exceed 0.45.  

All R.C.C. work forming part of water retaining structure shall be done with M25 grade of concrete as per IS: 

456 with cement content not less than 400 kg. /cu.m. of concrete. Approved quality super Plasticizer in 

appropriate quantity by weight of cement has to be used as per relevant I.S. Code. The water cement ratio 

should not exceed 0.45.  

The concrete shall be cured as per IS: 456-2000. 

13. Storage of Materials:  

Agency has to arrange for storage of materials at the site at his own cost. Storage should be in such a way 

that any personnel of the WBIDC can access & check the quality of materials (mainly of cement & steel) 

during the work. 

14. Joints in Concrete Structure:  

Type of joints, spacing of joints, use of all jointing materials and other features pertaining to the provision of 

movement joints in liquid-retaining structures shall be as per relevant I.S. Codes.  

15. Reinforcement of R.C.C. Works:  

The M.S. work should include cutting to sizes, bending, hooking and fabricating including the supply of 

B.W.G. wire, and all other works according to specification, drawing or otherwise.  

The M.S. reinforcement rods if to be procured by the tenderer shall be HYSD bars (Fe-500) as per relevant IS 

Code. The contractor shall intimate the department regarding the quantity of steel to be procured by him in the 

works and the same may be supplied at the agreed rate specified in General terms and conditions.  

16. Lap Length :  

The Lap length of reinforcement shall be provided as given below; unless otherwise specified in drawing.  

Compression & Tension members like column, struts beam, slab, wall etc. @ 50 times the dia of bar. 
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Following Development length/Anchorage length shall be provided. 

Concrete Grade M 15 M 20 M 25  

Development Length 68 D 51 D 46 D  

Anchorage As per I.S. – 456-2000  

The reinforcement work will include cutting to sizes, bending, hooking binding with 14 to 18 S.W.G. soft 

pliable wire etc. as per P.W.D. schedule. The work shall also be inclusive of stirrups, distributors, binders etc.  

17. Shuttering And Staging:  

The form work shall conform to relevant I.S. Code of practice Shuttering in form work shall be either made of 

steel or plyboard. Surface of shuttering in contact with concrete shall be made smooth & at joints rendered 

smooth. In every case the joints of the shuttering are to be such as to prevent the loss of liquid from the 

concrete.  

All shuttering form work must be adequately stayed and braced to the satisfaction of the Engineer-in-charge for 

properly supporting the concrete during the period of hardening. All form works shall be removed without 

shock or vibration. Before the formwork is stripped, concrete surface shall be exposed when necessary in order 

to ascertain that the concrete has set and hardened sufficiently.  

18. Curing and Finishing:  

The joint shall be cleaned off the grey cement slurry with wire/coir brush or trowel to a depth of 2 mm to 3 

mm and all dust and loose mortar removed. Joints shall then be flush pointed with white cement. The floor shall 

then be kept wet for 7 days. After curing the surface shall be washed and finished clean. The finished floor and 

wall shall not sound hollow when tapped with a wooden mallet.  

19. Plastering, Painting & Surface Treatment: 

Cement Plaster  

26.1. Cement:  

It should be fresh protland cement (not less than grade 43) as specified in relevant I.S. Different Types 

of cement shall not be mixed together. In case more than one type of cement is used, a record shall 

be kept showing the location and the types of cement used. Brand of cement for the may be of Ambuja 

/ Lafarge / Ultratech Brand. For use of any other brand approval of E.I.C. is mandatory.  

26.2. Sand:  

It shall be hard, durable, clean and free from adherent coatings and organic matter and shall not contain 

the amount of clay, silt and fine dust more than 5% by mass. It shall not also contain any harmful impurities 

such as iron pyrites, alkalis, salts, coal or other organic impurities, mica, shale or similar laminated 

materials, soft fragments, sea shale in such a form or in such quantities as to affect adversely the 

hardening, strength or durability of the mortar. The grading of sand for use in Plaster shall be conforming to 

I.S.: 1542-1977.  

In case the sand is damp at the time of preparation of mortar, its quantity shall be increased suitably to 

allow for bulkage in conforming to I.S. 2386 (Part-III) 1963.  

26.3. Preparation of Mortar:  

The materials shall be at first mixed dry thoroughly in suitable proportion as stated in the schedule till 

uniform colour reaches and then shall be mixed wet adding water slowly and gradually for at least four 

times to give a uniform paste. The mix as prepared shall be used within 30 minutes. Wherever plasticiser is 

required to use, the quantity of water shall be reduced in such a proportion that required consistency is 

achieved.  

26.4. Preparation of Surface:  

The surface of wall shall be brushed, cleaned, washed, watered and wetted with water before plastering. All 

the projections extending more than 13 mm from the general face of the masonry should be knocked off 

so as to maintain thinner plaster layer. All the joints in masonry should be raked for a depth of about 20 

mm. In case of plastering on concrete surfaces, the face should be roughened by chipping of about 5 

mm. Oily, greasy and efflorescence spots should be removed either by brushing, scrapping or both.  

26.5. Laying:  

In order to maintain uniform thickness of the plaster, the screeds are formed on the prepared wall surface 

before actual plastering is started. Patches of plaster 15 cm x 15 cm are first of all applied at an interval of 
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about 2 m both horizontally and vertically over the surface. The two dots lying in vertical strips of 

mortar are formed between dots. Then the plastering shall be started from the top and worked towards 

the bottom. The whole surface shall be made flush between the screeds with wooden straight edges 

and rubbed thoroughly with wooden floats. Rounding of corners if desired by the Engineer-in-charge shall 

be carried out in one operation.  

26.6. Curing :  

The plastered surface shall be kept wet by sprinkling water after 12 hours for atleast 7 days and shall 

be protected from rain or sun.  

26.7. Thickness:  

Unless otherwise specified or desired by E.I.C. the thickness of plaster shall be as follows:-  

a. Plumbed Surface of Brick work            -          15 mm 

b. Rough Surface of brickwork  -  20 mm 

c. Vertical concrete surface  -  10 mm 

d. Ceiling of Roof, Chajja etc.  -  10 mm  

Cement Pointing to Exposed Brick Facing Where shown on the approved drawings or specified in schedule 

of work, exposed brick faces shall be cement ruled pointed. The mortar shall be raked out of the joints to 

a depth of 6 mm. The dust shall be brushed out of the joints.  

20. Bolts & Nuts:  

Make: GKW / TATA or Equivalent  

Bolts and nuts conform to the requirements of turned grade bolts of symbol 4D, 5D and 53 specification - IS 

: 1363 (latest edition) – Technical supply conditions for threaded fastener. The screw thread shall conform to 

coarse series – medium class referred in IS : 1367 (latest edition)/.  

21. Gaskets:  

Gaskets for flange joints shall be made of natural rubber conforming to IS specifications. 

22. Lightning Conductor:  

This is to be done as per schedule strictly in accordance with I.E.E. rules and regulations .The Rate 

includes supply of all necessary labour and materials including cutting and threading of pipes and 

specials where necessary for which no extra claim will be entertained . The earthing conductor is to be 

placed below the lowest sub-soil water level during dry weather and away from the underground pipes 

as far as possible as determined by the Engineer-in-charge of the work. All fitting,  f i x i n g ,  painting 

and earthling works for the lightning conductor are included in this work.  

23. ROOF TREATMENT:  

Clean the roof surface by wire brush & water jet properly. Apply 1st coat of cement slurry admixed with 

diluted Sika Raintile-1/Sike Latex Powder (S: W: C=1:4:6) or equivalent upto a height of 150mm on vertical 

surface of the parapet wall. Apply 2nd coat of the above slurry after drying of 1st coat. While the 2nd coat of 

cement slurry is still tacky, a screed concrete (1:1.5:3) shall be laid with 6mm down aggregate admixed with 

Sika Plastocrete super or equivalent (conforming to IS: 264) with a minimum average thickness of 50mm 

laid with proper slope.  

The junction with parapet wall will be properly finished with slope using cement sand mortar (1:4) admixed 

with diluted Sika Raintile-1/Sika Latex Powder (1:6) or equivalent with ratio not 0.5 (Diluted admixture : 

cement). Proper curing shall be done after completion of the treatment.  

 

 

 

 

 

 

 

 

 

 

 



Page | 55  

 

 

 

 

 

 

 

Section 8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

As per BOQ quantity 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page | 56  

 

Section 9 

 

DIFFERENT FORMS INCLUDING FORM OF BID 

Draft Contract Agreement 

THIS AGREEMENT (“Contract Agreement”) is made on the           day of, 2016 at Kolkata.  

BETWEEN: 

West Bengal Industrial Development Corporation Limited, (Govt. of West Bengal undertaking), (hereinafter 

referred to as “WBIDC”) which expression shall, unless it be repugnant to the context or meaning thereof, 

include its administrators, successors in office and assigns) of One Part  

AND 

………………………………….. LIMITED, a company incorporated under the provisions of the 

Companies Act, 1956 and having its registered office at (hereinafter referred to as the “Contractor”) which 

expression shall, unless it be repugnant to the context or meaning thereof, include its administrators, 

successors in office) of the Other Part. 

Whereas the WBIDC has invited e-Tender, e-Tender Reference No. : WBIDC/IP/MK/REPAIR/01 for the 

work “Selection of contractor for repairing / renovation of existing SDF building, CFB building, pump 

house, canteen building, parking area, sub-station building, boundary wall, drainage system, plumbing & 

electrical works etc. including twelve (12) months defect library period.at Manikanchan Special Economic 

Zone, Block – Cn1, Sector V, Salt Lake City Kolkata 700 091 and has caused drawings and specifications 

describing the work to be prepared by Sri Samarendra Nath Saha, 1/D Ramani chatterjee Road Kolkata- 

700029 (herein after call the Consultant).. 

AND WHEREAS the Contractor in Pursuant to that advertisement has participated in the tender process and 

thus become a successful bidder accordingly and  has agreed to execute upon and subject to the conditions 

set forth herein and Schedule of items and quantities, General Conditions of Contract, Special Conditions of 

Contract including all other conditions as mentioned in the tender document, specifications and all 

correspondence exchanged by or between the parties from the submission of tender till the award of work, 

both letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”) the work 

shown upon the said drawings and/or described in the said specification and included in the schedule of 

items and quantities at the respective rates therein set forth amounting to the sum of Rs………… 

(Rupees……………………………………………………………only) as therein arrived at or such other 

sum as shall become payable there under (Hereinafter referred to as “the said Contract amount”) 

NOW IT IS HEREBY AGREED AS FOLLOWS:  

1. In consideration of the said contract amount to be paid at the times and in the manner set forth in 

the said conditions, the Contractor shall upon and subject to the said conditions execute and 

complete the work show upon the said drawings and described in the said specifications and the 

schedule of items and quantities. 

2. The WBIDC shall pay the Contractor the said amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions. 

3. The said conditions and Appendices thereto shall be read and considered as forming part of this 

Agreement, and the parties hereto shall respectively abide by, submit themselves to the said 

conditions and perform the agreement on their part respectively in the said conditions contained. 

4. Following documents mentioned herein shall form and part this contract: 

a) e-Tender Document vide ref. No. . . . . . . . . . . .  Date . . . . . . . .  

b) Section–1:List of Important Dates, Press Notice, Notice Inviting e-Tender (NIeT) 

c) Section – 2: Background Information 

d) Section – 3:  Instructions to Bidders (ITB) 

e) Section – 4: Qualification Information 

f) Section – 5:      General Conditions of Contract  

g) Section – 6: Technical Specifications 

h) Section – 7: Tender Drawings 

Form - I 
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i) Section – 8: Bill of Quantities 

j) Section –9: Different Forms including Form of Bid 

k) Letter of Acceptance (LoA) vide ref. no. . . . . . . . . . . .  Date . . . . . . . . 

l) Any other documents related to this Tender Purpose. 

5. The WBIDC reserves to itself the right of altering the drawings and nature of the work by adding to 

or omitting any items of work or having portions of the same carried out without prejudice to this 

contract.  

6. Time shall be considered as the essence of this contract and the contractor hereby agrees to 

commence the work on the day of handing over of the site or within fourteenth days from the date of 

issue of formal work order/ LOA whichever is later as provided for in the said conditions and to 

complete the Annual Maintenance Work for 12 months. 

7. All payments by the WBIDC under this contract will be made at Kolkata and 30 days from receipt of 

the bill. 

8. In case of any dispute by and between the contracting parties the same shall be referred to the 

Managing Director of WBIDC whose opinion shall be prevailed as final and binding on all the 

parties and shall be subject to Kolkata jurisdiction only. 

9. The various clause & sub-clause of the tender document along with its annexures and modifications 

made thereon by WBIDC shall be read and be treated as forming part of this Agreement and parties 

hereto will respectively be bound thereby and to abide by and submit themselves to the conditions 

and stipulations and perform the provisions of this Agreement on their parts respectively. 

10. That the several parts of this contract have been read by the contractor and fully understood by the 

contractor. 

In witness whereof the Employer and the contractor have set their respective hands to those presents through 

their duly authorized official and the said two duplicates hereof to be executed on its behalf or the day and 

year first herein above written. 

____________________________________ _____________________________ 

Signed on behalf of WBIDC Signed on behalf of the Contractor 

by its duly authorized official 

In the presence of: In the presence of: 

1. Signature_______________________ 1. Signature__________________ 

Name with address_________________ 1. Name with address__________ 

________________________________ ___________________________ 

2. Signature ________________________ 2. Signature__________________ 

Name with address___________________ Name with address____________ 

__________________________________ ___________________________ 
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FORMAT OF BANK GUARANTEE AS PERFORMANCE /SECURITY DEPOSIT 

 

To 

___________________________________________ (Name of the Employer)  

___________________________________________ (Address of Employer) 

WHEREAS ______________________________________ (Name and Address of Contractor)  

(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. ________ dated  

________________ to execute _____________________ (Name of Contract and brief description of works) 

herein after “The Contract.”  

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with 

a bank guarantee by a Nationalised Bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract.  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up-to a total of _____________ (amount of guarantee) _________________________(in 

words), such sum being payable in the types and proportions of currencies in which the Contract price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of ________________ (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for a demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand.  

We further agree that no change or addition to or other modification of the terms of the Contract or of the 

works to be performed hereunder or of any of the Contract documents which may be made between you and 

the Contractor shall in anyway release us from any liability under this guarantee and we hereby waive notice 

of any such change, addition or modification.  

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 1 year after 

intended completion date.  

 

Signature and seal of the guarantor ______________________________________________ 

 

Name of Bank ________________________________________________________________ 

Address _____________________________________________________________________ 

Date ________________________________________________________________________ 

 

 

 

 

 

 

 

Form - II 



Page | 59  

 

 

Form of Bid 

 

 

Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the Bid. 

 

     __________________ [Date] 

To 

[Name of Employer] 

Authorised Address of communication: …………………………………………….. 

Telephone No. (s): Office:………………… 

Mobile No. ………………………………….  

Facsimile (FAX) No. ………………………. 

Electronic Mail Identification (E-mail ID)………………………… 

Description of the Works: ________________________________________ 

 

1. I/We offer to execute the works described above and remedy any defects therein, in conformity with the 

Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for Item Rate Contract 

of Total Bid Price of Rs. _____________________________________________ (BOTH IN FIGURES 

AND WORDS). 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with 

the contract documents. 

3. This Bid (including all amendments and minutes of pre-bid meeting) and your written acceptance of 

them shall constitute a binding Contract between us.  

4. We understand that you are not bound to accept the lowest or any Bid you receive.  

5. We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the 

bidding documents and specified in the Instructions to Bidders (ITB). 

 

Authorized Signature: ________________________________ 

 

Name and Title of Signatory: __________________________  

 

Name of Bidder: _____________________________________  

Address: ___________________________________________________________________________ 
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APPROVED VENDOR LIST 

 

A tentative approved Vendor List is appended below. However, WBIDC may change details at a later date if required 

and the successful Bidder shall abide by the same. 

A. CIVIL 

B. MECHANICAL 

SL. 

NO. 
EQUIPMENT VENDORS NAME OF VENDORS 

1. SLUICE VALVE/GATE VALVE 
IVC / KIRLOSKAR /L&T/ GM DOLUI /R&D 

MULTIPLE / SIGMA FLOW 

2. NON RETURN VALVE 
IVC / KIRLOSKAR /L&T/ GM DOLUI /R&D 

MULTIPLE / SIGMA FLOW 

3. REDUCTION GEAR 
GREAVES COTTON (RADICON) / NEW 

ALLENBURY / ELECON 

4. 
SLUDGE / DEWATERING 

PUMP/SUBMERSIBLE  
KBL / KSB / KISHORE/ SU / MATHER & PLATT 

5. PAINTS 
JENSON & NICKOLSON / BERGER / ASIAN 

PAINTS / ICI 

6. RUBBER GASKET (TYTON) ORIENT RUBBER / POPULAR 

7. 
DISMANTLING / EXPANSION 

JOINT 
DWREN / SCHRADER/ GM DALUI 

8. DIESEL GENERATOR KIRLOSKAR/ MAHINDRA/ CUMMINS/  ENERTON 

C. ELECTRICAL 

SL. 

NO. 
EQUIPMENT VENDORS NAME OF VENDORS 

1. MCCB/MPCB L&T/SIEMENS/SCHNEIDER/ABB/GE-POWER 

2. CONTROL SWITCHES KAYCEE/ L&T/TELECMECHANIQUE 

3. POWER & CONTROL TERMINAL WAGO/ELMEX/CONNECTWELL 

4. HT MOTOR BHEL/CGL/KEC/ABB/SIEMENS/ 

5. LT MOTOR CGL/KEC/ABB/SIEMENS/ BHARAT BIJLEE 

6. HT CABLE POLYCAB/ CCI/UNIVERSAL CABLE/NICCO 

7. LT CABLE 

POLYCAB/CCI/UNIVERSALCABLE/NICCO/LAPP/F

INOLEX/INCAB/GOVINDCABLES/KRYSTAL/TOR

RENT 

SL. 

NO. 
EQUIPMENT VENDORS NAME OF VENDORS 

1. CEMENT LAFARGE / ULTRATECH / AMBUJA 

2. SAND MURAROI / GOPIBALLAVPUR / MOGRA  

3. REINFORCEMENT STEEL TATA / SAIL/ RINL 

4. STRUCTURAL STEEL  TATA / SAIL/ RINL 

5. STONE CHIPS PAKUR / CHANDIL / RAMPURHAT 

6. WATER PROOFING MATERIAL FOSROC / SIKA 

7. PAINT ASIAN / BERGER / J & N / STP 

8. CI PIPES & SPECIALS ELECTRO STEEL / JINDAL / JAI BALAJI  

9. G.I. PIPES TATA/ JINDAL / NEZONE 

10. G.I. FITTINGS R. BRAND 
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SL. 

NO. 
EQUIPMENT VENDORS NAME OF VENDORS 

8. CONTROL CABLES 

POLYCAB/CCI/UNIVERSALCABLE/NICCO/LAPP/F

INOLEX/INCAB/GOVINDCABLES/CRYSTAL/TOR

RENT 

9. INSTRUMENTS CABLES DELTON/ KAPP/ CORDS CABLES/ 

10. CABLE LUGS CONNECTWELL/ PHONIX/DOWELL 

11. CABLE GLANDS ELECTROMAG/DOWELL/REPUTED 

 

Note: - Any other make not mentioned above in the vendor’s list may be added at a later date if required, 

subject to approval of WBIDCL. 


