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SECTION - 1 

 
 
 
 

LIST OF IMPORTANT DATES 
 
 

PRESS NOTICE 
 
 

NOTICE INVITING e-TENDER (NIT) 
 
 
  

Second Call -Tender Reference No. WBIDC/IP/MK/Gas Bank/2014-15/01 

 

List of Important Dates of Bids 
 
 
 

1. Name of work :  

Supply of Materials, Installation & Commissioning of Centralized Gas Bank 

(Cylinder Manifold) along with Meter, Riser Pipes, Header Pipes, Laying of 

Pipe Line for Gas Supply to the Modules and Civil Works like Construction 

of Cylinder Room, Doors etc.  at Manikanchan SEZ, Sector V, Salt Lake, 

Kolkata  700 091. 

2. Completion period for construction : Within 2 (two) months from the date of receipt 

of Work Order.  

3. Date of issue of Notice Inviting Bid : 17/11/2014 

4. The total Tender Document can be downloaded from the e-procurement portal www.wbtenders.gov.in / 

www.wbidc.com from 17/11/2014. 

5. Time and Date of Pre-Bid Meeting   : 08/12/2014 at 15-00 hours. 

6. 

 

 

 

 

Venue of Pre-Bid Meeting  : 
 

 
 

  

OFFICE OF WEST BENGAL INDUSTRIAL 
DEVELOPMENT CORPORATION LIMITED 
(WBIDCL), 23, Abanindranath Tagore Sarani 
(Camac Street), Kolkata-700 017. 

7. Bid uploading start Date : 16/12/2014 at 16-00 hours 

8. Last Date for Submission of  Bid(s) : 29/12/2014 at 05-00 P.M.  
(As per server clock). 
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9. Time and Date for opening Technical Bid/Bids : 30/12/2014  at 12-00 hours 

(as per server clock). 

Place: WBIDCL Office at 23, Abanindranath Tagore 

Sarani (Camac Street), Kolkata-700 017. 

10. Time, Date and Place of opening Financial Bids : Will be intimated later to the technically qualified 

bidder(s) 

11. Last date of Bid validity : 180 (one eighty) Days from the last date of bid 

submission. 
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Press Notice 

 

E-Tender Reference No. : WBIDC/IP/MK/Gas Bank/2014-15/01 

E-Tender Id – 2014_WBIDC_28228_1 

 

The Managing Director, West Bengal Industrial Development Corporation Limited (WBIDCL) 

invites item rate e-tenders from renowned and eligible Contractors for undertaking the following 

work : 
 

1. Place : Manikanchan SEZ, Block CN1, Sector V, Salt Lake, Kolkata – 700 091 

2. 

Name of the work: Supply of Materials, Installation & Commissioning of 

Centralized Gas Bank (Cylinder Manifold) alongwith Mwter, Riser Pipes, Header 

Pipes, Layhing of Pipe Line for Gas Supply to the Modules and Civil Works like 

Construction of Cylinder Room, Doors etc.etc.  at Manikanchan SEZ, Sector V, 

Salt Lake, Kolkata – 700 091. 

3. Estimated cost of Construction : Approximately Rs. 60.00 Lakh 

4. Earnest Money : Rs. 01,00,000 (Rs One Lakh only) through RTGS 

5. 
Time allowed for completion : within 2 (Two) months from  

                                                       Date of issue of Work Order.  

6. 
The total Tender Document can be downloaded from the e-procurement 

portal www.wbtenders.gov.in/www.wbidc.com from 17/11/2014. 

7. 

Time, Date and Place of Pre-Bid Meeting: On 08/12/2014 at 15.00 hrs at 

WBIDCL Office at 23, Abanindranath Tagore Sarani (Camac Street), Kolkata-

700 017. 

8. 
Last date and time for submission of Online Tender 29/12/2014 at 17:00  

Hours (as per Server Clock) 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTICE INVITING e-TENDER 
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Sealed Design Built Lump Sum Turnkey rate e-tenders are invited on behalf of WBIDC by 

Managing Director, WBIDC 

PROTITI, 23, Abanindranath Tagore Sarani, Kolkata – 700 017. 
 

for the following work: 
 

1. Name of work 

Supply of Materials, Installation & Commissioning of Centralized Gas 

Bank (Cylinder Manifold) along with Meter, Riser Pipes, Header Pipes, 

Layhing of Pipe Line for Gas Supply to the Modules and Civil Works like 

Construction of Cylinder Room, Doors etc.etc.  at Manikanchan SEZ, 

Sector V, Salt Lake, Kolkata – 700 091 

Tender No.: WBIDC/IP/MK/Gas Bank/ 

2. Location of work Manikanchan SEZ, Block CN1, Sector V, Salt Lake, Kolkata – 700 091. 

3. Estimated cost of the Work Rs. 60.00 lakh (Rupees sixty lakh) 

4. Time of completion Within 2 (Two) months from Date of issue of Work Order. 

5. Qualification criteria 

The bidder must be a reputed and reliable  company having the 

following credentials: 

 

a. The bidder should have experience of installation and 

commissioning of cylinder manifold Gas Bank. 

Reference List with documentary proof to be attached 

on work of similar nature within the past 3 (three) years 

and details of current work in hand. 

  

b.            b. For the purpose of the tender, similar works will mean,     

               Supply, Design, Installation & Commissioning of Centralized  

             Cylinder Manifold Gas Bank having similar experienced of the  

               proposed work. 

 

 c. Bidder should not be black listed with any Govt. /state   

     Govt./Statutory bodies/Organizations 

6. Earnest Money 

Rs. 1,00,000/- (Rupees One lakh) only through RTGS/NEFT, the 

details of which is as follows : 

Account Name : WEST BENGAL INDUSTRIAL DEVELOPMENT   

CORPORATION LIMITED 

Account Number : 011010200021340 

Bank’s Name : Axis Bank Limited. 
Branch Name : Golpark, Kolkata-19. 

IFS Code : UTIB0000011 

The scanned copy of the RTGS/NEFT details must be uploaded at 

the time of submission of bid through e-tender. 

 

7. Availability of Tender Tender documents will be available w.e.f. 17/11/2014 from the e-
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Documents procurement portal www.wbtenders.gov.in or www.wbidc.com. 

8.  Site Visit Bidders are advised to visit the site before submission of bid. 

9. Pre-Bid Meeting: 
08/12/2014 at 15.00 hrs at WBIDCL Office at 23, Abanindranath 

Tagore Sarani (Camac Street), Kolkata-700 017 

10 Bid uploading Start Date 16/12/2014 at 16.00 hours 

11. 
Last date of Submission 

 of tender 

Bidding documents, signed by authorized person of the bidder, must be 

submitted online on or before 29/12/2014 at 17-00 Hrs. (as per server 

clock). 

12. 
Procedure for submission 

of tender 

Bidders are requested to submit their tenders through e-procurement 

portal www.wbtenders.gov.in.  If required, the bidders may be 

requested to submit the hard/original copy of the technical bid at the 

time of verification of the documents 

13. 
Date, time and venue of 

opening of Technical Bid 

30/12/2014   at   Time : 12-00 hours (as per server clock). 

Place: WBIDCL Office at 23, Abanindranath Tagore Sarani (Camac 

Street), Kolkata-700 017. 

If the office happens to be closed on the date of opening of the bids as 

specified, the bids will be opened on the next working day at the same 

time and venue.  

14. 
Date and Time of Opening 

of Financial Bid 

Date and time of opening of Financial Bids will be intimated later to the 

technically qualified bidder(s). 

15. Validity of the bid 

180 (one eighty) days from the date of submission of tender.  

If any bidder/tenderer withdraws his bid/ tender before the said period 

or makes any modifications in the terms and conditions of the bid, the 

said earnest money shall stand forfeited 

16. Taxation 

Taxes on materials and/or finished work like works, contract tax, etc. in 

respect of this contract whether in vogue or may be imposed in future 

shall be payable by the contractor and WBIDC will not entertain any 

claim whatsoever in this respect. However any benefit due to reduction 

of taxes etc. shall be passed on to WBIDC. 

NOTE : Other details can be seen in the bidding document. WBIDC reserves to itself the right to reject any 

or all the tenders received without assigning any reason thereof.  

 
 
 
 
 
 

SECTION 2 

http://www.wbtenders.gov.in/
http://www.wbtenders.gov.in/
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Section 2 
 

Instructions to Bidders (ITB) 
 

A. General 
1. Scope of Bid  

 

1.1 The Employer – “Managing Director, West Bengal Industrial Development Corporation Limited” invites 
tender for Supply of Materials, Design, Installation & Commissioning  of Centralized Cylinder 

Maniflod Gas Bank at Manikanchan SEZ, Block CN1, Sector V, Salt Lake City, Kolkata 700 091.  
 

1.2 The successful Bidder will be expected to complete the Works within 2 (Two) months from the issue of the 

Work Order.   
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, bid/ 

tender, bidding/tendering, etc.) are synonymous.  
  

2. Eligible Bidders  
 

3.1 This Invitation for Bids is open to all eligible and renowned bidders who have previous experiences of 

successfully completing similar nature of Works.  
 

3.2 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central 

Government, the State Government or any public undertaking, autonomous body, authority by whatever name 

called under the Central or the State Government.  
  

4. Qualification of the Bidder  
  

4.1 All bidders shall upload all the information as requested in Section 3, Qualification Information along with the 

Technical Part and Form of Bid (Format given in Section 8) along with the financial part of the Bid Document  
 

4.2 All bidders shall include the following information and documents with their bids in Section 3., Qualification 

Information :  
 

(a) copies of original documents defining the constitution or legal status, place of registration, and principal 

place of business; written power of attorney of the signatory of the Bid to commit the Bidder;  
 

(b) total monetary value of design & civil construction works performed for each of the last 3 (three) years;  
 

(c) Experience in works of a similar nature and size for each in the last 3(three) years and details of works in 

progress or contractually committed with certificates from the concerned officer of the rank of Executive 

Engineer or equivalent.  

 

(d) evidence of ownership of major items of construction equipment by providing a list of construction 

equipment and providing evidence of arrangement of possessing them on hire/lease/buying  
 

(e) details of the technical personnel proposed to be employed for the Contract  
 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for 

the past 3 (three) years;  
 

(g) an undertaking that the bidder will be able to invest the Contract Price of works, during the implementation 

of the works;  
 

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities of the contract 
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value certified by banker (the certificate being not more than 3 months old.)  
 

(i) authority to seek references from the Bidder's bankers;  
 

(j) information regarding any litigation or arbitration during the last five years in which the Bidder is involved, 

the parties concerned, the disputed amount, and the matter;  
 

(k) proposals if any, for subcontracting any component of the Work; and  
 

(l) the proposed methodology and programme of design and construction, backed with equipment and 

material planning and deployment, duly supported with broad calculations and Quality Management Plan 

proposed to be adopted, justifying their capability of execution and completion of the work as per technical 

specifications and within the stipulated period of completion.  

 

 
4.3 A  To qualify for award of the Contract, each bidder should have in the last three years:  

 
a) A minimum average yearly turnover of at least Rs. 1 Crore (in all cases of design & civil engineering 
construction works only). 
b) at least two similar completed works of value not less than Rs. 50 lakh each or one similar completed works 
of value not less than Rs. 75 lakh.. 
c) At least net worth of Rs. 60 lakhs in last fiscal year. 
 
Documentary Evidence in Support of the above should be submitted. 

 
4.4 B  (a) Each bidder must produce: 

   
(i) An affidavit that the information furnished with the bid documents is correct in all respects; and   
(ii) Professional Tax clearance Certificate/ Sale Tax Clearance Certificate  
(iii) Valid License regarding engagement of workers from labour department, Govt. of WB.  
(iv) PAN  
(v) Copies of Income Tax Return filed in previous three Financial Years. 

 

(b) Each bidder must demonstrate:  
 

(i) availability for design / construction work, either owned, or on lease or on hire, of the key 
equipment(s) including equipments required for establishing field laboratory to perform the 
mandatory tests  
  

(ii) availability of technical personnel for design / construction work as stated above  
 

(iii) Liquid assets and/or credit facilities, net of other contractual commitments and exclusive of any 

advance payments which may be made under the Contract, of not less than the amount specified 

in 4.2(g) above.  
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4.5 Sub-Contractors' experience and resources shall not be taken into account in determining the bidder's 

compliance with the qualifying criteria.  
 

4.6 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:  
 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments 
submitted in proof of the qualification requirements; and/or   

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.   
5 One Bid per Bidder 

 
5.1 Each Bidder shall submit only one Bid for the work. A Bidder who submits more than one Bid will cause 

 the proposals with the Bidder's participation to be disqualified. 

6 Cost of Bidding 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

 Employer will, in no case, be responsible or liable for those costs. 

7 Site Visit 
 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize himself with 

the Site of Works and its surroundings including and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for construction of the Works. The costs of visiting the Site shall 

be at the Bidder's own expense.  
 

7.2 For site visit or for any clarifications relating to this Tender Document, the bidder may contact the person(s) 

whose contact details are given below:  

 
Mr. N Debnath,  
Dy Manager (IP), WBIDCL 
Phone No.: 033-2255 3741  
E-mail:narayan.debnath@wbidc.com 
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 B.  Bidding Documents  
 

 
8 Content of Bidding Documents 

 
8.1 The tenders are to be submitted through online to the website stated in two folders at a time, one is Technical 

Proposal & the other is Financial Proposal before the prescribed date and time using the Digital Signature 

(DSC). The documents are to be uploaded virus scanned copy duly digitally signed. The documents will get 

encrypted.  

 

8.2 PREQUALIFICATION PROPOSAL 
 

Technical Proposal : 
 

The Technical Proposal should contain scanned copies of the following in three cover folders: 
 

a. Statutory Cover containing the following digitally signed documents :  
1. Tender Document   
2.  Tender Drawings  
3.  Addenda issued in accordance with Clause 10 of ITB 
3. RTGS/NEFT Details for submission EMD. 
 

b. Non Statutory cover containing the following digitally signed documents : 
 

Sl. 
No. 

Category Name Sub category Description Details 

1. 
Qualification 
Information 

Section 3 of NIT 
Form given in Section 3 is to be filled up, duly 
signed and stamped 

2. Certificate As per Clause 4.4 B(a)  

 
(i) An affidavit that the information furnished with 

the bid documents is correct in all respects; and   
(ii) Professional Tax clearance Certificate/ Sale 

Tax Clearance Certificate  
(iii) Valid License regarding engagement of 

workers from labour department, Govt. of 
WB.  

(iv) PAN  
(v) ITR filed in previous three Financial Years 

3. Credentials As per Clause 4.4 A (b) 

At least two similar completed works of value not 
less than Rs. 50 lakh each or one similar 
completed works of value not less than Rs. 75 
lakh. 

4. 
Financial 

Information 
As per Clause 4.4 A (a) 

and (c) 

A minimum average yearly turnover of at least Rs. 
1 Crore (in all cases of design, machanical & civil 
engineering construction works only). 

 

At least net worth of Rs. 60 lakh in last fiscal year. 
 

c. Additional Information : Documents in favour of any additional information required in NIT.  
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Financial Proposal : 

The Financial Proposal contains the following documents : 

(i)  Form of Bid as specified in Section 8;  
(ii) Priced bill of quantities for items (filled in BOQ). 

 

N. B. : Submission of Statutory and Non Statutory covers are compulsory for acceptance of the bid. 
   

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, forms, terms and 

specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 25 hereof, bids, which 
are not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

 
9. Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1 A prospective Bidder requiring any clarification of the bidding documents may raise the query/queries at the 

Pre-bid Meeting. Copies of the Employer’s response will be uploaded to the website, including a description of 

the inquiry, but without identifying its source.  
 

9.2.1 The bidder or his authorized representative is invited to attend the pre-bid meeting on 21/3/2014 at WBIDCL 

office at 3 pm.  
 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised 

at that stage.  
 

9.2.3 The bidder is requested to submit any questions in writing or by mail so as to reach the Employer not later 

than 48 hours before the meeting.  
 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) 
and the responses given will be uploaded in the official website of WBIDCL. Any modifications of the bidding 
documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting shall 

be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and not 
through the minutes of the pre-bid meeting.  

 
9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  

 
10. Amendment of Bidding Documents  

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by uploading the 

addenda in the website.  
 

10.2 Any addendum thus uploaded shall be part of the bidding documents  
 

 
11. Language of Bid  

 
11.1 All documents relating to the Bid shall be in English 

 
 

12. Documents Comprising the Bid  
 
 

12.1  The following documents, which are to be signed on every page by the bidder and submitted with the 
technical bid, will be deemed to be part of the bid. 
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Section Particulars 
 

1 Notice inviting Tender  
 

2 Instruction to the bidders  
 

3. Qualification Information (Conditions of Contract)  
 

4. Tender Drawings  
 

13. Bid Prices  
 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder.  

13.2   The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that becomes 

payable by the Contractor under the Contract, or for any other cause. The Employer will perform such duties in 

regard to the deduction of such taxes at source as per applicable law.  
 

Only Service Tax and Education Cess will be paid by the Employer on the Contractor’s bill as applicable under 
law.  

 
13.3 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment.  
 

14. Currencies of Bid  
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15. Bid Validity  
 

15.1 Bids shall remain valid for a period 180 (one eighty) days after the deadline date for bid submission specified 

in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-responsive.  
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 
bidders may extend the period of validity for a specified additional period. The request and the bidders’ 
responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Earnest 
Money. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be required 
to extend the validity of his Earnest Money for a period of the extension, and in compliance with Clause 16 of 
ITB in all respects.  

 
16. Earnest Money  

 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, for an amount Rs.1,00,000/-.  

 
16.2 Rs. 1,00,000/- (Rupees one lakhs only) through RTGS/NEFT, the details of which is as follows : 

 
            Account Name : WEST BENGAL INDUSTRIAL DEVELOPMENT  CORPORATION LIMITED 

            Account Number : 011010200021340 

            Bank’s Name : Axis Bank Limited. 
            Branch Name : Golpark, Kolkata-19. 

            IFS Code : UTIB0000011 

16.3 The scanned copy of the RTGS/NEFT details must be uploaded at the time of submission of bid through e-

tender..  

16.4 Any bid not accompanied by an acceptable Earnest Money, shall be rejected by the Employer as non-
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responsive.  
 

16.5 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity period 

specified in Clause 15.1 of ITB.  
 
 
 

16.6 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement 

and furnished the required Performance Security.  

 
16.6 The Earnest Money may be forfeited:  

 
a) If the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity;   
b) If the bidder does not accept the correction of Bid Price pursuant to clause 25  
c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  
ii. Furnish the required Performance Security.   

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents. 
 Alternative  proposals will be rejected as non-responsive. 

  

18. Format and Signing of Bid 
 

18.1 The Bidder shall submit online one set of the bid comprising of the documents as described in Clause 12 of ITB.  
 

18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to 

sign on behalf of the Bidder. All pages of the Bid shall be signed by the person or persons signing the Bid.  
 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall 

be made by scoring out the cancelled portion, writing the correction and initialling and dating it by the person 

or persons signing the Bid.  
 
 
 

D. Submission of Bids  
 

19. Submission of Bids  
 

19.1 The Bidder shall upload his bid on or before the last date of submission of bid within the stipulated time. 
   

20. Deadline for Submission of Bids : The last date of uploading of Bid is 11/4/2014 at 05.00 pm, (as per server 
clock) 

 
 

21. Late Bids : Bids after the last date of submission cannot be uploaded. 
 
 

E. Bid Opening and Evaluation  
 

22. Bid Opening  
 

22.1 The Employer will online open the bids received at the time, date and place as specified. In the event of the 

specified date for the opening of bids being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day.  
 

22.2 Evaluation of the technical bids shall be taken up and completed and a list will be drawn up of the responsive 
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bids whose financial bids are eligible for consideration.  
 

22.4. The date of Financial Bid Opening will be notified to the technically qualified bidders at a later date. In the 

event of the specified date being declared a holiday for the Employer, the bids will be opened at the appointed 

time and location on the next working day.  
 

23. Process to be Confidential 
 

23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations 
for the award of a contract shall not be disclosed to bidders or any other persons not officially concerned with 

such process until the award to the successful Bidder has been announced. Any attempt by a Bidder to 
influence the Employer’s processing of bids or award decisions may result in the rejection of his Bid. 

 
 

24. Clarification of Bids and Contacting the Employer 
 

24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the 

time the contract is awarded. 
 

24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award 
decision may result in the rejection of his bid. 

 
25. Correction of Errors 

 
25.1 Bids which are determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows:   
a) where there is a discrepancy between the rates in figures and in words, the rate in words will govern; 

and   
b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern.  

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the 

correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the 

corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited in accordance with 

Clause 16.6(b) of ITB.  
 

26. Evaluation and Comparison of Bids  
 

26.1 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid 

price by making correction, if any, for errors pursuant to Clause 25 of ITB.  

For broad evaluation framework, clause 26 of Annexure I (Section 5) may please be referred.  
26.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

work to be performed under the contract, the Employer may require the Bidder to produce detailed price 
analyses for any or all items, to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the Employer may require that the 
amount of the performance security set forth in Clause 29 of ITB be increased at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of 
the successful Bidder under the Contract. The amount of the increased performance security shall be decided 
at the sole discretion of the Employer, which shall be final, binding and conclusive on the bidder.  
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F. Award of Contract  

 

27. Employer’s Right to Accept any Bid and to Reject any or all Bids 

27.1 The Employer reserves the right to accept or reject any Bid, and to cancel the bidding process and reject 
 all bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected 
 Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds for the 

 Employer’s action. 
28. Notification of Award and Signing of Agreement. 

 
28.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 

the Bid validity   
28.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 29  
 

28.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder after the performance security is furnished.  
 

28.4 Upon furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify the 

other Bidders that their Bids have been unsuccessful.  
 

29. Performance Security/Security Deposit  
 

29.1 Within 10 (ten) days after receipt of the Letter of Intent/ Work Order, the successful Bidder shall deliver to 

the Employer a Performance Security in a form acceptable to the Employer, 10% of the Contract Price, plus 

additional security for unbalanced Bids in accordance with Clauses 26.2 of ITB and Clause 46 Part I 

General Conditions of Contract and sign the contract.   
The amount and validity period of the performance guarantee is: 
Amount: 10% of the contract price. 
Validity Period: 45 (forty five) days after the expiry of defect liability period of 18 month after 

intended completion period. 
 

The performance security shall be in the form of a Bank Guarantee (Format given in Section 8). 
 

29.2 Failure of the successful Bidder to comply with the requirements of Clause 29.1.shall constitutes sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from 

participating in bids for one year.  

  
 

30. Corrupt or Fraudulent Practices  
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in 

force in India, namely, Prevention of Corruption Act, 1988.  

 

 
Managing Director  

West Bengal Industrial Development Corporation Ltd.,  
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Section 3 - Qualification Information 
 
 

Notes on Form of Qualification Information 
 

The information to be filled in by bidders in the following pages will be used for purposes of accessing the techno 

commercial capability of the bidder- as provided for in Clause 4 of the Instructions to Bidders. Attach additional 

pages as necessary. 
 

1. Individual Bidders 
 

 Constitution or legal status of Bidder [attach copy] 
 

 
Place of registration: ______________________ 

 

1.1 
 

 

Principal place of business: ______________________  

 
 

  
 

 
Power of attorney of signatory of Bid [attach] 

 

  
 

   
 

 Total annual volume of design built  work  (Rs. In lakhs) 
 

 

  

 executed and payments received in the last five years preceding  

 

  

1.2 the year in which bids are invited. (Attach certificate from  

  

 
Chartered Accountant)  

 2010-2011  

  
 

  
2011-2012 
2012-2013 

 

    

1.3 1      Work performed as prime Contractor (in the same name and style) on design built works of a similar nature and     
    volume over the last five years.   

  
Description of 

  Date of  
Actual Date of 

Remarks 
 

Project Name of Value of Contract Issue of Stipulated Date explaining 
 

Name Employer work contract No. Work of Completion Completion reasons for 
 

     Order   Delay, if any 
 

         
 

         
  

1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 
 

(A) Existing commitments and on-going commissioning works:  
 

Description of Place Contract Name & Value of Stipulated  Value of 
Anticipate
d  

Work & No & Date Address of 
Contrac
t  period of works Date of 

 State  

Employe
r  (Rs. In 

completio
n  remaining to completion  

     lakhs)    be completed   

         (Rs.lakhs)*   
            

(1) (2) (3) (4)  (5)  (6)  (7) (8)  
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(B) Works for which bids already submitted: 
 

Description  of Place Name & Estimated Stipulated Date when Remarks, if  

Value of  

Work & Address of period of decision is any  

Works  

 
State Employer completion expected 

 
 

 
(Rs. Lakhs)  

 

      
 

(1) (2) (3) (4) (5) (6) (7) 
 

       
 

       
 

 

 

 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all information 

requested below. Refer also to Clause 4.2(d) and Clause 4.4 B (b) of the Instructions to Bidders.  

Item of Equipment Description, make, and Condition (new, good, Owned, leased 
 age (Years), and capacity poor) and number (from whom?), or 
  available to be purchased 
    

    
 
 
 
 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the 

Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract.  

Position Name Qualification Year of Experience  
       

   Gas Bank Commissioning   Other 
       

       

 

 

 
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions of 

Contract. And Clause 4.5 of ITB  

Sections of the Works Value of subcontract Sub-contractor(name Experience in similar 

  and address) work 
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List 

below and attach copies. 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 
 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, 

etc. List below and attach copies of support documents. (Sample format attached). 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 
 

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 
contacted by the Employer.   
_________________________________________________________________________________________   
_________________________________________________________________________________________   
_________________________________________________________________________________________  

 
1.10 Information on current litigation in which the Bidder is involved.  

 

Name of Other party(s) Cause of dispute Litigation where Amount involved 

  (Court/arbitration)  
    

    
 
 

1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to comply 

with the requirements of the bidding documents. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES 
 

BANK CERTIFICATE 
 
 
 

This is to certify that M/s ................................... is a reputed company with a good financial standing. 
 

If the contract for the work, namely, …………………. is awarded to the above firm, we shall be able to provide 
overdraft/credit facilities to the extent of Rs. …………………….to meet their working capital requirements for 
executing the above contract. 

 
 
 

 
         Signature of Senior Bank Manager …………………………….. 

 
Name of the senior Bank Manager ……………………………. 

 
            Address of the Bank ……………………………………………… 

 
 
 
 
 
 
 

Stamp of the Bank 
 
 
 
 
 

Note: Certificate should be on the letterhead of the bank. 
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Section 4 - Conditions of Contract 
   

Part – I General Conditions of Contract 

 
These conditions are subject to the variations and additions, if any, set out in Part II Special Conditions of Contract 

and Section 5: Technical Specifications 
 
Table of Clauses   

 

A. General 32. Correction of Defects 
 

1. Definitions 
33. Uncorrected Defects 

 

D. Cost Control 
 

2. Interpretation 
 

3. Language and Law 
34. Bill of Quantities 

 

4. Engineer's Decisions 
 

5. Delegation 35. Variations 
 

6. Communications 36. Payments for Variations 
 

7. Subcontracting 37. Cash Flow Forecasts 
 

8. Other Contractors 38. Payment Certificates 
 

9. Personnel 39. Payments 
 

10. Employer's and Contractor's Risks 40. Compensation Events 
 

11. Employer's Risks 41. Tax 
 

12. Contractor's Risks 42. Currencies 
 

13. Insurance 43. Retention 
 

14. Site Investigation Reports 44. Liquidated Damages 
 

15. Queries about the Bid Document 45. Advance Payments 
 

16. Contractor to Construct the Works 46. Securities 
 

17. The Works to Be Completed by the 47. Cost of Repairs 
 

Intended Completion Date 
E. Finishing the Contract 

 

18. Approval by the Engineer 
 

19. Safety 
48. Completion 

 

20. Discoveries 
 

21. Possession of the Site 49. Taking Over 
 

22. Access to the Site 50. Final Account 
 

23. Instructions 51. Operating and Maintenance Manual 
 

24. Disputes 52. Termination 
 

25. Arbitration 53. Payment upon Termination 
 

B. Time Control 
54. Property 

 

55 Release from Performance 
 

26. Programme F. Other Conditions of Contract 
 

27. Extension of the Intended Completion 
56. Labour 

 

Date 
 

28. Delays Ordered by the Engineer 57. Compliance with Labour Regulations 
 

29. Management Meetings 58. Drawings and Photographs of the 
 

C. Quality Control 
Works 

 

59. The Apprenticeship Act, 1961 
 

30. Identifying Defects   
 

31. Tests   
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Section 4 
 

Part I General Conditions of Contract 
 

A. General  
 

1. Definitions  
 

1.1 Terms which are defined in the Contract are not also defined in the Conditions of Contract but keep their 

defined meanings. Capital initials are used to identify defined terms.  
 

The Dispute Review Expert is the person appointed jointly by the Employer and the Contractor to resolve 

disputes in the first instance, as provided for in Clause 24.  
 

Bill of Quantities means the priced (as quoted by the bidder) and completed Bill of Quantities forming part of 

the Bid.  
 

Compensation Events are those defined in Clause 40 hereunder.  
 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with 

Clause 48.1.  
 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain 

the Works. It consists of the documents listed in Clause 2.2  
 

The Contractor is a person or corporate body who’s Bid to carry out the Works has been accepted by the 

Employer.  
 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer as per 

the instructions of the Tender Document  
 

The Contract Price is the price stated in the Letter of Intent/ Work Order and thereafter as adjusted in 

accordance with the provisions of the Contract.  
 

Days are calendar days; months are calendar months.  
 

Defect is any part of the Works not completed in accordance with the Contract.  
 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has 

ended and upon correction of Defects by the Contractor.  
 

The Defects Liability Period is 18 (eighteen) months from the date of issue of Completion Certificate  
 

Drawings/Documents include calculations and other information provided or approved by the Engineer for 

the execution of the Contract.  
 

The Employer is the party as defined below, who employs the Contractor to carry out the Works. The Employer 

may delegate any or all functions to a person or body nominated by him for specified functions. 

The Employer is West Bengal Industrial Development Corporation Limited (WBIDCL) 
Designation: Managing Director  
Address: 23, Abanindranath Tagore Sarani (Camac Street), Kolkata-700 017 

The Engineer is a competent person appointed by the Employer and notified to the Contractor who is 

responsible for supervising the Contractor, administering the Contracts, certifying payments due to the 

Contractor, issuing and valuing Variations to the Contract and awarding extension. 
 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of Intent/Work Order. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is with 2 (two months) from the date of issue of letter of 

Intent/Work Order. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time. 
 

The Start Date is 15 days from the date of issue of Work Order/Letter of Intent to contractor. It does not 

necessarily coincide with any of the Site Possession Dates. 
 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 

biological function. 
 

The Site is at Sector V which is a census town under Electornic Complex Police Station 

in Bidhannagar subdivision  of 24 Parganas (North) district  in West Bengal.   
 

Specification means the Specification of the Works included in the Contract and any modification or addition 

made or approved by the Engineer. 
 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of 

the work in the Contract, which includes work on the Site. 
 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the Works. 
 

A Variation is an instruction given by the Engineer, which varies the Works. 
 

The Works, as defined in the Scope of Work in ITB, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. The Construction Power has to be arranged by the 

Contractor. 
 

2. Interpretation  
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, 

and the other way around. Headings have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer will provide instructions clarifying queries 

about these Conditions of Contract.  

 

2.2 The following documents forming the contract are to be taken as mutually explanatory of one another, but in 

case of ambiguities or discrepancies, the Engineer’s decision shall be final and binding on the Contractor.  
 

http://en.wikipedia.org/wiki/Census_town
http://en.wikipedia.org/wiki/Howrah_Sadar_subdivision
http://en.wikipedia.org/wiki/West_Bengal
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(1) Agreement,  
(2) Notice to Proceed with the Work (Letter of Intent/Work Order)  
(3) Contractor's Bid,  
(4) Conditions of Contract  
(5) Specifications,  
(6)  Drawings,  
(7)  Bill of Quantities, and  
(8) Any other document if required or as advised by Engineer. 

 
3. Language and Law 

 
3.1 The language of the Contract is English and the law governing the Contract is the law of Union of India 

 
4. Engineer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer. 
 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor 

of any of his obligations under the contract. 
 

5. Delegation 
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 
 

6. Communications 
 

6.1 All certificates, notices or instructions to be given to the contractor by Employer/Engineer shall be sent on the 

address or contact details given by the Contractor in Section 8 – Form of Bid. Communications between 
parties that are referred to in the conditions shall be writing. The Notice sent by Registered Post or Speed 
Post shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 
 

7. Subcontracting 
 

7.1 The Contractor may subcontract work only with the approval of the Employer in writing, up to a percentage of 

the contract price, as decided by the Engineer but will not assign the Contract. Subcontracting shall not alter 

the Contractor's obligations.  
 

7.2 The Contractor shall not be required to obtain any consent from the Employer for:  
 

a). the sub-contracting of any part of the Works for which the Sub-Contractor is named in the  
Contract; 

b). the provision for labour, or labour component. 
c). the purchase of Materials which are in accordance with the standards specified in the Contract, 

provided the purchase is from sources approved by the Engineer.  
7.3 Beyond what has been stated in clauses 7.1 and 7.2, if the Contractor proposes sub-contracting any part of 

the work during execution of the Works, because of some unforeseen circumstances to enable him to 

complete the Works as per terms of the Contract, the Engineer / Employer will consider the following before 
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according approval:   
a) The Contractor shall not sub-contract the whole of the Works.  

 
b) The Contractor shall not sub-contract any part of the Work without prior consent of the Employer. 

Any such consent shall not relieve the Contractor from any liability or obligation under the Contract 
and he shall be responsible for the acts, defaults and neglects of any his sub-Contractor, his agents 
or workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents and 

workmen.  
 

7.4 The   Engineer   should   satisfy   himself   before   recommending   to   the   Employer   whether 
 

a) the circumstances warrant such sub-contracting; and   
b) the sub-Contractor so proposed for the Work possess the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him in proportion to the quantum 

of Works to be sub-contracted.  

  
8. Other Contractors  

 
8.1 Not Applicable  

 
9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department 

of the Employer and has either not completed two years after the date of retirement or has not obtained 

Employer’s permission to work with the Contractor.  
 

9. Personnel  
 

9.1 The Contractor shall employ for the design and construction work the technical personnel who are technically 

qualified to execute these types of jobs and get their CVs approved by the Engineer. The Engineer will 
approve any proposed replacement of technical personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel initially proposed by the contractor and accepted 

by the Employer.  
 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work 

force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three days and 

has no further connection with the Works in the Contract.  
 

10. Employer's and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor  

  carries the risks which this Contract states are Contractor's risks. 

11. Employer's Risks 
 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution 
of the Works - the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees), natural 
calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 
cause due solely to the design of the Works, other than the Contractor’s design.  
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12. Contractor's Risks 

12.1 All risks of loss of or damage to works, physical property and of personal injury and death which arise 

 

during and in consequence of the performance of the Contract other than the excepted risks, referred to 
in clause 11.1, are the responsibility of the Contractor 

13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles as per rules/ as 

decided by the Employer for the following events which are due to the Contractor's risks:   
a) loss of or damage to the Works, Plant and Materials;   
b) loss of or damage to Equipment;  
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and   
d) Personal injury or death.  

 
13.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in 

Indian Rupees to rectify the loss or damage incurred.  

  
13.3 If the Contractor does not provide any of the policies and certificates required, the Employer will have the right 

to effect the insurance which the Contractor should have provided and recover the premiums the Employer 

has to pay from payments otherwise due to the Contractor or, if no payment is due, the payment of the 

premium shall be a debt due.  

  
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

 
13.5 Both parties shall comply with any conditions of the insurance policies.  

 

14. Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on his own survey and site investigation for submitting 

 The Bid. 

15. Queries about the Bid Document 

 Will be addressed in the Pre-Bid Meeting 

16. Contractor to Design & Construct the Works 

16.1 
 
Contractor shall design, construct, install and maintain the Works in accordance with the Specifications 

 and Drawings. 

16.2 
 
The Contractor shall design and construct the works to ensure the quality of works as per specifications  

 Contractor shall deploy the equipment and machinery as was proposed by the Contractor and Accepted 

 by the Employer, as a minimum. 

17. The Works to Be Completed by the Intended Completion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, 



Supply of materials, Installation & Commissioning of Centralised Gas Bank (Cylinder 

Manifold) at Manikanchan SEZ, Salt Lake, Kolkata 700 091 Promoted by WBIDC Ltd. 

Tender Reference No. WBIDC/IP/MK/Gas Bank                                                                   Page 28 of 43 

 

and complete them by the Intended Completion Date.  

18. Approval by the Engineer  
 

18.1 The Contractor shall submit Specifications and Drawings (with calculations) showing the proposed Temporary 

or permanent Works, whenever they are required, to the Engineer for his approval. The temporary or 

permanent works shall be taken up only after Engineer’s approval of designs and drawings for such temporary 
or permanent works.   

18.2 The Contractor shall be responsible for design of Temporary or permanent Works.   
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary or permanent 

Works.   
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary or permanent Works, 

where required.   
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 

to prior approval by the Engineer before their use.  
 

19. Safety  

19.1 The Contractor shall be responsible for the safety of persons and of all activities on the Site. He shall 

 adopt all necessary safety precautions in implementing the works. 

20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall 

 

be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry 
out the Engineer's instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall hand over complete or part possession of the site to the Contractor in advance of 

 construction programme. 

22. Access to the Site 

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the  

 

contract is being carried out, or is intended to be carried out to the Engineer and any person/ persons/ 
agency authorized by: 

 a. The Engineer 

 b. The Employer and anybody else authorized by the Employer. 

23. Instructions 

23.1 The Contractor shall carry out all of the instructions of the Engineer, which comply with the 

 applicable laws where the Site is located. 

24. Disputes  
 

24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given to the 

Engineer by the Contract, or that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Expert within 14 days of the notification of the Engineer’s decision.  
 

24.2 Procedure for Disputes  
 

The Dispute Review Expert shall give a decision in writing within 28 days of a receipt of a notification of a 

dispute.  
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24.3 The rate and expenses to be paid to the Dispute Review Expert/ Arbitrator shall be agreed between the  
 Employer and the Contractor within 15 days of signing of the agreement for the Works. The total amount  

to be paid to the Dispute Review Expert shall be shared equally by the Employer and the Contractor. Either 
party may give notice to the other to refer a decision of the Dispute Review Expert to an Arbitrator within 28 
days of the Dispute Review Expert’s decision. If neither party refers the dispute to arbitration within next 28 
days, the Dispute Review Expert’s decision will be final and binding. 

 
24.4 The arbitration shall be conducted in accordance with the arbitration procedure stated in Clause 25 hereafter.  

 
24.5 Replacement of Dispute Review Expert  

 
Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree that the 
Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the Contract; a new 

Dispute Review Expert will be jointly appointed by the Employer and the Contractor. In case of disagreement 
between the Employer and the Contractor, within 30 days, the Dispute Review Expert shall be designated by 
the Appointing Authority designated in the Contract Document at the request of either party, within 14 days of 
receipt of such a request.  

 
25. Arbitration  

 
25.1 The procedure for Arbitration will be as follows: 
a) In case of Dispute or difference arising between the Employer and the Contractor relating to any matter arising 

out of or connected with this agreement, such disputes or differences shall be settled in accordance with the 
Arbitration and Conciliation Act, 1996. The parties shall make efforts to agree on a sole arbitrator and only if 
such an attempt does not succeed, the Arbitral Tribunal consisting of 3 arbitrators one each to be appointed 
by the Employer and the Contractor and the third Arbitrator to be chosen by the two Arbitrators so appointed 
by the Parties to act as Presiding Arbitrator shall be considered. In case of failure of the two arbitrators 
appointed by the parties to reach upon a consensus within a period of 30 days from the appointment of the 
arbitrator subsequently, the Presiding Arbitrator shall be appointed by the Council of Arbitration, New Delhi.  

 
b) The Arbitral Tribunal shall consist of three Arbitrators one each to to be appointed by the Employer and the 

Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties to act as 
Presiding Arbitrator. In case of failure of the two arbitrators appointed by the parties to reach upon a 
consensus within a period of 30 days from the appointment of the arbitrator subsequently, the Presiding 

Arbitrator shall be appointed by the Council of Arbitration, New Delhi.  
 

c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause a) and b) above within 30 days 

after receipt of notice of the appointment of its arbitrator by the other party, then the Council of Arbitration shall 

appoint the arbitrator. A certified copy of the order of the Council making such an appointment shall be 

furnished to each of the parties.  
 

d) Arbitration proceedings shall be held at Calcutta and the language of arbitration proceedings and that of all 

documents and communications between the parties shall be English.  
 

e) The decision of the majority of arbitrators shall be final and binding upon both parties. The cost and expenses 
of Arbitration proceedings will be paid as determined by the arbitral tribunal. However, the expenses incurred 
by each party in connection with the preparation, presentation etc of its proceedings as also the fees and 
expenses to the arbitrator appointed by such party on its behalf shall be borne by each party itself.  

f) Performance under the contract shall continue during the arbitration proceedings and payments due to the 

contractor by the Employer shall not be withheld, unless they are the subject matter of the arbitration 

proceedings.   
B. Time Control  
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26. Programme  

 
26.1 Within the time stated in the Contract Document, the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the Works, 

along with monthly cash flow forecasts for the construction of works, 7 days in advance of the start of 

construction programme.  
 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel 

(and their CVs) being deployed, the list of equipment being placed in field laboratory and the location of field 

laboratory along with the programme. The Engineer shall cause these details to be verified at each 

appropriate stage of the programme.  
 

26.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining Works, including any changes to the 

sequence of the activities.  
 

26.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer than 
the period stated in the Contract Document. If the Contractor does not submit an updated Programme within 

this period, the Engineer may withhold the amount stated in the Contract from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue Programme has 
been submitted.  

 
26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may be 

required to revise the Programme and submit it to the Engineer again at any time. A revised Programme shall 

show the effect of Variations and Compensation Events and Contractor’s proposed steps to complete the 
work in time.  

 
27. Extension of the Intended Completion Date  

 
27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Works, which would cause the Contractor to incur 

additional cost.  
 

27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 
days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or 
Variation and submitting full supporting information. If the Contractor has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.  
 

27.3 The Engineer shall within 14 days of receiving full justification from the Contractor for extension of Intended 

Completion Date refer to the Employer for his decision. The Employer shall in not more than 21 days 
communicate to the Engineer the acceptance or otherwise of the Engineer’s decision. If the Employer fails to 
give his acceptance, the Engineer shall not grant the extension and the Contractor, if he feels the decision is 

wrong, may refer the matter to the Dispute Review Expert under Clause 24.1.  
 

28. Delays Ordered by the Engineer  

 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. Delay 

/ delays totalling more than 30 days will require prior written approval of the Employer.  

 
 

29. Management Meetings  
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29.1      The Engineer may require the Contractor to attend management meetings. The business of a management 
meeting shall be to review the plans for the remaining Works and to deal with matters raised in accordance 
with early warning procedure, by which the Contractor warns the Engineer at the earliest of specific likely 
future events that may affect the cost or completion time of the Works,  

29.2     The Engineer shall record the business of management meetings and provide copies of the record to those 
attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the 
Engineer either at the management meeting or after the management meeting and stated in writing to all 
those who attended the meeting.  

 
  
  
 Quality Control  

 

30. Identifying Defects 

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. 
 Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor 
 to search for a Defect and to uncover and test any work that the Engineer considers may have a Defect. 

31. Tests 
 

31.1 For carrying out mandatory tests as prescribed in the specifications, the contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have at least the minimum equipment 

as required. The contractor shall be solely responsible for:   
a. Carrying out the mandatory tests prescribed in the specifications   
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

 
31.2 The Engineer may instruct the Contractor to carry out a test not specified in the Specification to check whether 

any work has a Defect and the Contractor shall carry out the test at his cost and pay for any samples.  
 

33. Correction of Defects (including those noticed during the Defect Liability Period)  
 

32.1.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 

which begins at Completion and is defined in the Contract Document. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected.  
 

32.1.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the 

length of time specified by the Engineer’s notice.   
32.1.3 The Engineer may issue notice to the Contractor to carry out removal of defects, if any noticed in his 

inspection, or brought to his notice. The Contractor shall remove the defects within the period specified in the 

notice and submit to the Engineer a compliance report.   
33. Uncorrected Defects  

 
33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 32.1.1 to 

clause 32.1.3 of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in 

the Engineer's notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor 

shall pay this amount, on correction of the Defect.  
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D. Cost Control 
 

34. Bill of Quantities 
 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 

maintaining works to be done by the Contractor. 
 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the 

work done at the rate in the Bill of Quantities for each item for the installation of Gas Bank. 
 

35. Variations 
 

35.1 The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have power 
to order, in writing, Variations within the scope of the Works he considers necessary or advisable during the 

progress of the Works. Such Variations shall form part of the Contract and the Contractor shall carry them out 

and include them in updated programmes produced by the Contractor. Oral orders of the Engineer for 
Variations, unless followed by written confirmation, shall not be taken into account. 

 
36. Payments for Variations 

 
36.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such work at the 

same rate. No increase in rates of any item specified in BOQ will be allowed due to variation in quantities.  
 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from 

similar items in the Bill of Quantities.  
 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 
Contractor shall, within 14 days of the issue of order of Variation work, inform the Engineer the rate which he 
proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine 
the rate based on prevailing market rates within on the claim by the Contractor. As far as possible, the rate 
analysis shall be based on the standard data book and the current schedule of rates of the district public 
works division. The decision of the Engineer on the rate so determined shall be final and binding on the 
Contractor.  

 
 

37. Cash Flow Forecasts 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow 

 Forecast. 

38. Payment Certificates 
 

38.1 The payment to the contractor will be as follows:  
 

(a) Payment shall be made after completion of work and supported with receipt chanllan, work 
completion report duly certified by the WBIDC”s representative after handover on successful 
operation.  

39. Payments  
 

39.1 90% payment shall be made within 45 days from the date of receipt of invoice in triplicate, corrected in all 

respect and supported with documents as mentioned in 38.1.  

39.2 Balance 10% will be released on completion of the guarantee period/defect liability period or on submission of 

Performance Bank Guarantee (in the prescribed proforma) as per sl. b of Sectrion 7.  
40. Compensation Events  
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40.1 Not Applicable 

41. Tax 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, 
 royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that the 

 

Contractor will have to pay for the performance of this Contract. The Employer will perform such duties 
in regard to the deduction of such taxes at source as per applicable law. 

 Only Service Tax and Education Cess will be paid by the Employer on the Contractor’s bill as applicable 

 under law. 

42. Currencies 

 All payments will be made in Indian Rupees. 

43. Retention 
 

43.1 The Employer shall retain two point five percent of the billed amount as retention money from each 

payment due to the contractor until completion of the whole of the construction work.  
 

43.2 The total amount retained as retention money will be repaid to the contractor when the defect liability period 

has expired and the Engineer has certified that all defects notified by the Engineer to the contractor before the 

end of this period have been corrected.  
 

43.3 The additional performance security for unbalanced bids as detailed in these documents is repaid to the 

contractor when the construction work is complete.  
 

43.4 The performance security equal to the two point five percent of the contract price is repaid to the contractor 

when the Defect Liability Period is over and the Engineer has certified that the contractor has satisfactorily 

carried out defects removal in the Defects Liability Period.  
 

44. Liquidated Damages  
 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate of 1% of the contract price per week 
for each week that the Completion Date is delayed, for the inefficiency/fault on the part of the contractor, than 
the Intended Completion Date (for the whole of the works or the milestones as specified) subject to a 
maximum of 10% of the Contract Price. The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not affect the Contractor's other liabilities.  

 
44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  
 

44.3 The Employer may, without prejudice to any other method of recovery deduct the amount of such damages 

from any monies due or to become due to the Contractor. The payment or deduction of such damages shall 

not relieve the Contractor from his obligations to complete the Works or from any other of his obligations and 

liabilities under the Contract.  
 

45. Advance Payment  
 

    No advance payment will be made before completion of work. 
 

46. Securities 

46.1 The Performance Security including additional security for unbalanced bids shall be provided to the 
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 Employer no later than the date specified in the Letter of Intent/Work Order and shall be issued in the 

 form given in the form of an unconditional Bank Guarantee and by a Bank acceptable to the Employer 

47. Cost of Repairs 
 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied by the Contractor at his cost unless such damage 

arises from Employer’s acts or omissions.  
 
 

E. Finishing the Contract  
 

48. Completion 
 

48.1 The Contractor shall request the Engineer to issue a certificate of Completion of the Works, and the Engineer 

will do so upon deciding that the Works is completed and all defects have been remedied by the Contractor. 
 

49. Taking Over 
 

49.1 The Employer shall take over the Site and the Works within seven days of the Engineer's issuing a certificate 

of Completion. 

 
 

50. Final Account 
 

50.1 The Contractor shall supply the Engineers with a detailed account of the total amount that the Contractor 
considers payable for works under the contract within 21 days of issue of certificate of completion of 
construction of works. The Engineer shall issue a defect liability certificate and certify any payment that is due 
to the Contractor for works within 42 days of receiving the Contractor’s account if it is correct and complete. If 
the account is not correct or complete, the Engineer shall issue within 42 days a statement that states the 
scope of the corrections or additions that are necessary. If the Account is still unsatisfactory after it has been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a payment 
certificate within 28 days of receiving the Contractor’s revised account. The payment of final bill for 
construction of works will be made within 14 days thereafter, and shall be binding on the Contractor.  

 
50.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in Clause 

50.1 above, the Engineer shall proceed to finalise the account and issue a payment certificate within 28 days. 

The payment of final bill for construction of works will be made within 14 days thereafter.  
 

51. Operating and Maintenance Manuals 

51.1 If "as built" Drawings are required, the Contractor shall supply the details for them 

51.2 If the Contractor does not supply the Drawings and or manuals by the scheduled dates or if they do not 
 receive the Engineer's approval, the Engineer shall withhold an amount equal to Rs. 5 (Five) Lakh from 

 payments due to the Contractor. 

52. Termination 
 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.  
 

52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  
 

a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;   
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b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;   

c) the Engineer gives Notice to correct a particular Defect and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer;   

d) the Contractor does not maintain Security, which is required;  
e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in clause 44.1;   
f) the Contractor fails to provide insurance cover as required under clause 13;  
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent 

practice in competing for or in executing the Contract. For the purpose of this clause, “corrupt 
practice” means the offering, giving, receiving, or soliciting of anything of value to influence the 
action of a public official in the procurement process or in Contract   
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and 
includes collusive practice among Bidders (prior to or after bid submission) designed to 
establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition.  

h) if the Contractor has not completed at least thirty percent of the value of construction Work 
required to be completed after half of the completion period has elapsed;  

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 21 days 
from the start date; and   

j) any other fundamental breaches like if the contractor has contravened Cl 7.1 and Cl 9 of Part-1 
General Conditions of Contract..   

k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract at the appropriate time.   
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 

leave the Site as soon as reasonably possible.  
 

53. Payment upon Termination  
 

53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 
shall issue a certificate for the value of the work done less liquidated damages, if any, less advance payments 
received up to the date of issue of the certificate, less recoveries due in terms of contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract , if the total amount due to the Employer exceeds any payment due to 
the contractor, the differences shall be recovered from the security deposit, and performance security. If any 
amount is still left un-recovered it will be a debt payable to the Employer. The percentage to apply to the value 
of the work not completed representing the Employer’s additional cost for completing the Works shall be 25 % 
percent.  

 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value 

of the work done, the reasonable cost of removal of Equipment, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law.  

 
54. Property  

 
54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property 

of the Employer for use for completing balance construction work if the Contract is terminated because of the 

Contractor's default, till the Works is completed after which it will be transferred to the Contractor and credit, if 
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any, given for its use.  

 
55. Release from Performance  

 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out afterwards to which a commitment was 
made.  

  
F. Other Conditions of Contract  

 
56. Labour 

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

 engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 
 and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 
 classes of labour from time to time employed by the Contractor on the Site, Equipment and such other 
 information as the Engineer may require. 

57. Compliance with Labour Regulations 
 

57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or 
Central Government or local authority and any other labour law (including rules), regulations, bye laws that 
may be passed or notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority. Salient features of some of the major labour laws that are 
applicable to construction industry are given in Appendix to Part I General Condition of Contract. The 
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules made there under, 
regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications /bye laws /Acts /Rules/ regulations including amendments, if any, on the part of the Contractor, 
the Engineer /Employer shall have the right to deduct any money due to the Contractor including his amount 
of performance security. The Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the Employer.  

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time.  
 

58. Drawings and Photographs of the Works  
 

58.1 The contractor shall do photography / video photography of the site firstly before the start of the work, every 
month (preferably on the same date) thereafter showing the execution of different sections and stages of work 
and lastly after the completion of the work. The Contractor shall submit 2 copies and the originals / negatives 

of photographs or the video in cassettes. No separate payment will be made to the contractor for this.  
 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged without 

the prior approval of the Engineer in writing. No photograph of the works or any part thereof or plant employed 

thereon, except those permitted under clause 58.1, shall be taken or permitted by the Contractor to be taken by any 
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of his employees or any employees of his sub-Contractors without the prior approval of the Engineer in writing. No 

photographs / Video photography shall be published or otherwise circulated without the approval of the 

Engineer in writing. 
 

59. The Apprentices Act 1961  
 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules made 
there under and the orders that may be issued from time to time under the said Act and the said Rules and on 
his failure or neglect to do so he shall be subject to all liabilities and penalties provided by the said Act and 
said Rules.  

 
a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment.  
 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, five 

years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for 
every completed year of service. The Act is applicable to all establishments employing the prescribed 

minimum number (say, 10) or more employees.  
 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are:   
i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.  
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc.  
 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures 

to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 

are required to be provided, by the Principal Employer by Law. The principal Employer is required to 

take Certificate of Registration and the Contractor is required to take license from the designated Officer. 

The Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed 

minimum (say 20) or more contract labour.  
 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of buildings, roads, runways are scheduled employment.  
 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

will be paid and what deductions can be made from the wages of the workers.  
 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 

nature to male and female workers and for not making discrimination against female employees in 

the matters of transfers, training and promotions etc.  
 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain circumstances. States may have 
different number of employment size.  
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j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements 

for laying off or retrenching the employees or closing down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing 

the conditions of employment by the Employer on matters provided in the Act and get these 

certified by the designated Authority.  
 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and Employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities.  
 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulations of 

employment of children in all other occupations and processes. Employment of child labour is 

prohibited in building and construction industry.  
 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 
1979: - The Act is applicable to an establishment which employs prescribed minimum (say, five) or 
more inter-state migrant workmen through an intermediary (who has recruited workmen in one state 
for employment in the establishment situated in another state). The Inter-State migrant workmen, in 
an establishment to which this Act becomes applicable, are required to be provided certain facilities 
such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back 
etc.  

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or 
other construction work and employs the prescribed minimum (say, 10) or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not exceeding 
2% of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction work and other 
welfare measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 
workers near the work place etc. The Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It is 
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of 
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged 

in manufacturing process.  
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Section 4 
 
 
 

                           SCOPE OF WORK 

 

 No. of connections required for  : a) 32 modules of SDF Buildings, 

           b)  01 of Canteen Building and 

           c) Provision should be kept in the system 

               for future expansion of connections,  

               if required.     

      

 Design, engineering, supply, fabrication, Installation and Commissioning of 

Centralised Gas Bank (Cylinder manifold based) to suit Cylinders, Manifold 

NRV, Auto Change Over cum Pressure reducing station with regulator, Meter, 

MCV, Pressure Gauges, Riser pipes, Header pipes, Major Civil Works like 

construction of Cylinder Room, Doors, Grilled Ventilator, Surrounded Barbed 

Wire Fencing etc. etc.  

 

 Supply, Installation and commissioning  of necessary protective devices and all 

other accessories required to make the system functional, safe and complete in all 

respect are in the scope of vendor. 

 Necessary Civil, plumbing, carpentry, painting / polishing etc. wherever 

necessary to make the system aesthetically good will be in the scope of the 

vendor. 

   

 The Vendor should visit the site before pre-bid meeting and get acquainted with 

the works before submission of proposal and in case any augmentation in the 

capacity of the system is required same has to be indicated clearly in the 

proposal. 

 

 Intending bidders are requested to visit the site before pre-bid meeting within 

12.00 to 3.30 p.m. with prior intimation to Deputy Manager (Industrial Park) 

as detailed in point no. 1 of the General Terms of Condition.  
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 SECTION 5 
 
 

DIFFERENT FORMS INCLUDING FORM OF BID 
 

Standard Forms 

 
(a)  Standard Form of Agreement 

 
Notes on Standard Form of Agreement 

 
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of errors 

(Instructions to Bidders, Clause 25). 
 

Standard Form: Agreement 
 

Agreement 

 
This agreement, made the ___________________day of ______________20_______, 

between___________________________________________________________________________________ 
 

________________________________________ [name and address of Employer] 

 
(Hereinafter called “the Employer”) of the one part, and _____________________________________________ 

 
_________________________________________________________________________________________ 

 
_______________________________________________________[name and address of Contractor] 

(hereinafter called “the Contractor” of the other part). 
 

Whereas the Employer is desirous that the Contractor execute 
 

_________________________________________________________________________________________ 
 

_________________________________________________________________________________________ 
 

____________________________ [name and identification number of Contract] (hereinafter called “the Works”) 

and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein at a cost of Rupees............................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and 

construed as part of this Agreement.  
 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 
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Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the Contract.  
 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract.  
 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:  
 

i) Notice to proceed with the works (Letter of Intent/Work Order);  
 

ii) Contractor’s Bid;  
 

iii) Conditions of Contract  
 

iv) Specifications;  
 

v) Drawings; and  
 

vi) Any other document listed in the Bid Document as forming part of the contract.  
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before 

written. 
 

The Common Seal of ___________________________________________________________ 
 

was hereunto affixed in the presence of: 
 

Signed, Sealed and Delivered by the said ___________________________________________________ 
 

_____________________________________________________________________________________ 
 

in the presence of:  

Binding Signature of Employer _______________________________________________________ 

Binding Signature of Contractor _____________________________________________________ 
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(b)  FORMAT OF BANK GUARANTEE AS PERFORMANCE /SECURITY DEPOSIT 

 
To 

 
____________________________________________ (Name of the Employer) 

 
___________________________________________ (Address of Employer) 

 
WHEREAS ______________________________________ (Name and Address of Contractor)  
(hereinafter  called  “the  Contractor”)  has  undertaken,  in  pursuance  of  Contract  No.  ________  dated  
________________ to execute _____________________ (Name of Contract and brief description of works) herein 

after “The Contract.” 
 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a bank 

guarantee by a Nationalised Bank for the sum specified therein as security for compliance with his obligations in 

accordance with the Contract. 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 
 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, 
up-to a total of ____ _________ (amount of guarantee) ____ _________ __________ __(in words), such sum being 
payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 
________________ (amount of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for a demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the 

demand. 
 

We further agree that no change or addition to or other modification of the terms of the Contract or of the works to be 

performed hereunder or of any of the Contract documents which may be made between you and the Contractor shall 

in anyway release us from any liability under this guarantee and we hereby waive notice of any such change, 

addition or modification. 
 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period of 18 months after intended 

completion date. 

 

Signature and seal of the guarantor ______________________________________________ 
 

Name of Bank ________________________________________________________________ 
 

Address _____________________________________________________________________ 
 

Date ________________________________________________________________________ 
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Form of Bid 
 

Notes on Form of Bid  
The Bidder shall fill in and submit this Bid form with the Bid. 

 
_____________ [Date] 

 
To 

 
[Name of Employer] 

 
Authorised Address of communication: …………………………………………….. 

 
Telephone No. (s): Office:………………… 

 
Mobile No. …………………………………. 

 
Facsimile (FAX) No. ………………………. 

 
Electronic Mail Identification (E-mail ID)………………………… 

 
Description of the Works: ________________________________________ 

 
1. I/We offer to execute the works described above and remedy any defects therein, in conformity with the 

Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for Item Rate Contract of Total Bid 

Price of Rs. _____________________________________________ (BOTH IN FIGURES AND WORDS)  
 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the 

contract documents.  
 

3. This Bid (including all amendments and minutes of pre-bid meeting) and your written acceptance of them shall 

constitute a binding Contract between us.  
 

4. We understand that you are not bound to accept the lowest or any Bid you receive.  
 

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding documents 

and specified in the Instructions to Bidders (ITB). 
 

Authorized Signature: ________________________________ 
 

Name and Title of Signatory: _________________________ 
 

Name of Bidder: __________________________________ 
 

Address: __________________________________________________________________________________ 
 

______________________________________________________________________________________ 
 
 
 


